

10
7 Dec 1910 6:37
10-6-37
M.B.O. 1-27-00-22-11-00
4

MADRAS RECORD OFFICE.

Government of Madras.

St. John's
W. M. S.
Chennai

DEPARTMENT.

G.O. No. 3224
Press
Mis.
3-4
Dated 18-2-18 S.

Not to be folded or roughly handled

Fort Saint George, Public Works Consultation of 24th February 1857.

No. 3. Read the following Extract from the Minutes of Consultation in the Military Department, dated 21st January 1857, No. 337.

Read the following Extract from the Minutes of Consultation in the Public Works Department.

Referring the estimate amounting to Rupees 4,870, counter-
signed by the Commandant of Engineers for sundry re-
pairs to Fort Saint George. (Here enter 23rd January 1857, No. 170.)

Approved for execution on emergency.

(Signed) H. MARSHALL, Lieut.-Col.,
Dy. Secretary to Government.

No. 4. ORDER THEREON, No. 324 ; dated 18th February 1857.
Ordered to be communicated to the Chief Engineer and to the Accountant General.

(Signed) H. FORBES,
Acting Secretary to Government.

Buildings()

(New Work)

Abstract of Estimate No. of 185/5

District Fort Saint George

Works Executing the undermentioned works & repairs to the Fortifications of Fort Saint George
having been, & are necessary by the late heavy weather on the 20th & 21st Nov^r last.

Quantities	Description of works	Rate	Amount	Amount of each part
C Yds.		R ^s P ^{as}	Rupces	Rupces
X	Removing portion of Saint Thomas Caponniere			
1776 C ^{ts}	of Old Brick work in Charnam including Cart hire C ^{ts}	" 1	111	
1000 do.	of Earth work including Cart hire do	" 1 "	9	120
X	Removing North Flank of Saint Thomas Ravelin.			
1428 C ^{ts}	of Old Brick in Charnam including Cart hire C ^{ts}	" 1 "	277	
215 C ^{ts}	of Earth work including Cart hire C ^{ts}	" 1 "	54	331
X	Removing portion of Saint Thomas Ravelin.			
10056 C ^{ts}	of Old Brick in Charnam including Cart hire C ^{ts}	" 1 "	628	
391 C ^{ts}	of Earth work including Cart hire C ^{ts}	" 1 "	98	726
X	Removing part of the East Face of North East Gillion Demi Bastion.			
23040 C ^{ts}	of Old Brick work in Charnam including Cart hire C ^{ts}	" 1 "	1140	
	Carried Over		1140	1177

Quantities	Description of work	Rate		Amount	Amount of each part
		R ^d	No. of	Rupies	Rupies
	Brought Over			11112	1177
1467	Cy. of Earth work including cart hire &c.	"	1	192	1932
	Removing portion of Counterscarp at North East Angle of the Fort.				
1900	Cy. of old Bricks in Channel including cart hire &c.	"	1	1184	
1157	Cy. of Earth work including cart hire &c.	"	1	296	
	Repairs to Bridge leading from East Spur Battery to East Curtain.				
230	1/4 of relaying platform including workmanship nails &c.	"	"	11	
	Selling up hand rail & repairing the same including workmanship nails &c.	"	"	16	
	Straps &c. &c.	"	"	6	
	Red paint & Coat	"	"	3	
	Mason's hire &c. for securing ends of hand rails & sleepers under platform	"	"		
	Sundry Charges &c. &c.				152 1/2
					237
	<u>Total Company's Rupies</u>				<u>4870</u>

Central Office of P.W.
Fort Saint George,
5 Jan'y, 1857.

W. Cotton
Asst. Commr. of Eng^y
M. S. S. S.
Chief Engineer G. P. W.

Enclosure
Dear Sir

Dear Sir,

The Chief Engineer

9.1.11

20.

The Secretary to Govt.

9.1.11

M. D.

In No. 343 of 1857.

Given 5th Jan 1857
Received
286
1857
No 7281

Abstract Estimate of expending the
undermentioned works and repairs to the
Fortifications of Fort Saint George, having
been incurred necessary for the late heavy
weather on the 20th & 21st December 1856.
Amounting to Comptrolr No. 1870-11

MILITARY DEPARTMENT.

No. 337.

Extract from the Minutes of Consultation, 31st January 1857.

Read the following,

Extract from the Minutes of Consultation, in the Public Works Department under date the 23rd
January 1857, No. 170.

Read the following Extract from the Proceedings of the Chief Engineer, dated 17th January
1857, No. 9537.

Read the following Extract Minutes Consultation D. P. W.

Returns for the countersignature of the Command-
ant of Engineers the estimate for sundry repairs } Here enter 13th January 1857, No. 85.
to Fort Saint George.

Resolved to re-submit to Government the estimate returned with the foregoing Extract
Minutes Consultation, which has been countersigned by the Commandant of Engineers as directed.

(Signed) C. E. FABER, Colonel,

Chief Engineer.

Ordered to be referred to the Military Department.

(True Extracts.)

(Signed) J. D. BOURDILLON,

Secretary to Government.

Approved for execution on emergency.

(True Extracts.)

J. D. Bourdillon

Dy. Secretary to Government.

To the Department Public Works, with an Estimate. & a spare Copy.
,, Town Major.

Exd. R. Spears.

Public Works 1857 Sept.
D^{to} Cons 24th February.

No 286

Extract from the Minutes
of Cons. in the Military Dept.

Dated 31st January 1857
Recd: 10th February - i -
1 Encls.

Approving for execution,
on emergency, the Estimate
for sundry repairs to Fort
Saint George amounting to
Rupees 48,400.

With an order
N^o 24 - 18th February
L

210324
Ordered to be communicated
to the Chief Engineer and to the Chief
of Coast General. Wm
15th February 1857
1st Copy to the Chief Eng
1st Copy to the Chief of Coast
210344