M.S.O. 1—52,400—24-11-60

MADRAS RECORD OFFICE.

Government of Madras.

Judicial DEPARTMENT.

G.O. No. 242 Press Mis.

Dated 3-[illegible]-1874.

Not to be folded or roughly handled

Fort Saint George, Public Works Consultation of 3rd March 1857.

No. 73. Read the following Extract from the Proceedings of the Acting Superintending Engineer, Northern Circle, in charge of the Central office of Public Works, dated 27th February 1857, No. 10518.

Read the following letter from Lieutenant J. GODDARD, District Engineer, Canara; to Colonel C. E. FABER, Chief Engineer, dated Mangalore, 6th February 1857, No. 369.

SIR,

*Requesting to submit an estimate of the expense of building a rut proof.

With reference to the Extract* from the Proceedings from the Chief Engineer under date the 17th October last, No. 7322, I have the honor to forward plan and estimate for constructing wooden shelves for the Honore Magazine, amounting to Rupees 73 as therein requested.

Resolved to submit to Government, under Clause 2 of Extract from the Minutes of Consultation 696, dated 18th October 1855, a copy of the foregoing letter, No. 369, from the District Engineer Canara, together with the plan and estimate of Rupees (73) seventy-three, for constructing wooden shelves for the Honore Magazine. His Excellency the Commander in Chief has signified his approval of the work, and the Acting Superintending Engineer in charge of the Central office of Public Works, begs to solicit sanction for its being executed on emergency.

(Signed) C. C. JOHNSTON, Captain,
Actg. Suptg. Engineer Northern Circle.

No. 74. ORDER THEREON, No. 402; dated 3rd March 1857.

Ordered to be referred to the Military Department.

(Signed) H. FORBES,
Acting Secretary to Government.

Buildings (Military) (New Work)

Abstract of Estimate No. ..... of 1855

71

District Canara.

Work. Erecting Wooden shilves for the Magazine at Honore.

Quantities.	Description of works.	Rate. Rs	A.	P.	Amounts. Rupees.	Amount of each part. Rupees.
127	Sup/ft. Flooring the room with laterite stone (18×9×6) in Chunam ——— @ 100/ft	8	"	"	10	
22 f/n	Cubic ft. Wrought Jamba & work ——— @ ft	"	12	"	17	
	16 Iron bars with 32 nuts &c	2	7	"	39	
	Counterscinting the bars on the roof & Sundries &c ———				7	
					Total Company's Rupees Seventy three	73

Central Office of P.W.
Fort St. George
27th February 1857

A Wetherall Captain
& Supt Engr Northern Circle
Incl. in Central Office &c.

Enclosure
In a
From
The Chief Engineer
B. P. W.
To
The Secretary to Govt.
B. P. W.

Dated. 27 } Febry 1857.
Received }
P.W. 495/857
No. 10518

Abstract Estimate of the expense of erecting wooden shelves for the Magazine at Honore in the District of Canara Rs. 73

No. 10578

Extract from the Proceedings of the Chief Engineer in the Department of Public Works.
Under date the 27th February 1857.

Read the following
District Engineers Office Canara
No. 369. Mangalore 5th February 1857.

From Lieutenant A. Goddard
District Engineer Canara.
To Colonel H. D. Fraser
Chief Engineer B.P.W.
Fort St. George.

Sir,

With reference to the Contract from the Proceedings from the Chief Engineer under date the 9th October last No. 7528 I have the honor to forward Plan and Estimate for constructing wooden shelves for the Honore Magazine amounting to Rupees 73 as therein required.

I have &c.
(Sd) A. Goddard Lieut. &
Dist. Engineer Canara

Recorded to submit to Government, under Clause 2, of Contract from the Minute of Consultation No. 896, dated 18th October 1855, a Copy of the foregoing Letter No. 369, from the District Engineer Canara, together with the Plan, & Estimate of Rupees (73) Seventy three, for constructing wooden shelves for the Honore

* Respecting to Enclosure Estimate of Expenditure of building a Mat Shed.

2 Enclosures

Marine Magazine.. His Excellency the
Commander in Chief has signified his approval
of the tour, and the Acting Superintending
Engineer in charge of the Central Office of
Public Works, begs to solicit sanction for its being
proceeded on Emergency.-

Lieutenant Captain
Asst. Supt. Engr. 4th Circle
in charge Central Office P.W.

To
The Secretary to Government
Public Works Department.

Public Works 25 Dept.
Cons 3 March 1857 No 401

Extract from the Proceedings
of the Chief Engineer
dated
Ordered by Secretary to Govt.
C.R. &c.

Dated 27th Feb.
Received 28th February 1857.
2 Enclosures

2 Forwards Plan & Estimate
for constructing wooden Shelves for
the Powder Magazine mentioned
in Govt. No 73 Seventy three & recommends
the work being executed on
Emergency.

Ex. My Dispatch No. March 57 p. 496
in Cons 24

With an order
No 402. 3d March
L

No 73-74.

No. 402.

Ordered to be
forwarded to the Military Dept.
for information

H.E. Elliot
(3d March 1857.

Copies to the Orderly Dept. Despatch
with 2 Engl. Enclos