1. Number of pages. 1-10
2. Date of repair. 22.6.37
of Reference

M.R.O. 1—82,400—23-11-30.

MADRAS RECORD OFFICE.

Government of Madras.

Public Works DEPARTMENT.

Ser. 21.4.5-7

G.O. No. 608 Press Mis.

28-29

Dated 9-4- 18 37

Not to be folded or roughly handled

22.6.37

1 J

Fort Saint George, Public Works Consultation of 21st April 1857.

No. 28. Read the following Report from Colonel C. E. FABER, Chief Engineer; to H. FORBES, Esq., Acting Secretary to Government, dated 1st April 1857, No. 11479.

Report A, on an estimate amounting to Rupees (32) thirty-two, and providing for a planked Ceiling to the Coway Moonsiff's Court House at Taliparamba.

The above estimate simply provides, for a planked Ceiling to a room 13 feet in length by 11 feet in width, the object of the ceiling, is to prevent Rats from destroying the records, its execution is strongly recommended by the Acting Civil Judge of Tellicherry.

2. The Chief Engineer considers the rates of the estimate to be moderate and sufficient, and recommends the entry of the estimate in the Budget for 1858-59, on the ground that the expenditure is trifling compared to the advantage to be obtained.

No. 29. ORDER THEREON, No. 668; dated 9th April 1857.

Referred to the Judicial Department for consideration.

(Signed) H. FORBES,
Acting Secretary to Government.

Buildings (Judicial) (New Work) 3J

Abstract of Estimate No ... of 1857

District Malabar.

Work Planking the Ceiling &c. to the Record room of the Cutcherry Moonsiffs Court at Talliparamba.

Quantities.	Description of works.	Rate. Rs.	A.	P.	Amount. Rupees.	Amount of each part. Rupees.
6 Yds						
35	Cubic ft. of Junglewood @ ft	"	12	"	26	
	3/4 Manid Iron for nails hooks					
	hinges &c. @ &c. ——— @ md	2	"	"	1	
	Blacksmiths hire				1	
	10 Carpenters ——— ea	"	4	"	2	
	4 Coolies ——— ea	"	2	"	1	
	1 Bricklayer ———				1	
					Total Company's Rupees Thirty two	32

Central Office of P.W.
Fort St. George
1st April 1857.

Lieut. Colonel
Chief Engineer D.P.W.

Quantities C. Yds	Description of work	Rate. R.	a.	P.	Amount. Rupees.	Amount of each part. Rupees.

A2

Enclosure

In a Report

From

The Chief Engineer
D. P. W.

To

The Secretary to Govt
D. P. W.

Dated 1st
Received 5 April 1859
P. W. 885 4th 59

No 11479

Abstract Estimate of the expense of Planking the ceiling &c to the Record Room of the Cawaj Mooniffs Court at Taliparamba in the Dist of Malabar Amounting to Co's Rs 32—

A. 1859 D.
No 646

79

75

Report on an Estimate amounting to Rupees 32/ thirty two, and providing for a planked Ceiling to the Cawaj Mooniffs Court House at Taliparamba.—

Malabar District

Judicial
Cawaj Mooniffs Court.

The above Estimate simply provides for a planked Ceiling to a room 13 feet in length by 11 feet in width, the object of the ceiling is to prevent rats from destroying the Records. Its execution is strongly recommended by the Acting Civil Judge of Tellicherry.—

2 The Chief Engineer considers the rates of the Estimate to be moderate and sufficient, and recommends the entry of the Estimate in the budget for 1858/59 on the ground that the expenditure is trifling Compared to the advantage to be obtained.—

Central Office of P. W.
Fort St. George
1st April 1859

Alex Taylor Colonel
Chief Engr.

To The Secy: to Govt P. W. D.

Lt Mills—

Lish

Letter accompanying

1. Letter No 923 of 27 Feby 87 from the Civil Sup. Malabar A1

1. Estimate Rs 32- A2

A

Pub. Lic. Works 1857 Dept.
Dto Cons 21st April.
Salom. No. 677

The Chief Engineer

&

The Secretary to Govt
Pub

Dated 1st April 57
Recd 2d April 57

2 Enclosures

No 11479

From Sub. Dept. 27th April 57.
C. No. 885 inclo 12 Copy

Forwards for entry in the Budget of 1858/59 the Estimate amounting to Rupees 132/ Thirty two, towards fixing a planked Ceiling to the Cutcherry Moonsiffs Court House at Talipparamba in the Malabar District.

William Brereton
No. 668 — 9 April

No. 668

Referred to the Judicial Department for consideration.

Fort St. George
9th April 1857

Copies to the Enclosures
with 2 Encls
Dispatched

22.6

No 28 & 29.