1. Number of pages. 12
2. Date of repair. 12-7-37
3. Initials of Reference. T

M.R.O. 1—82,400—28-11-30.

MADRAS RECORD OFFICE.

Government of Madras.

Public Works DEPARTMENT.

Cons. 19-5-57

G.O. No. 922 Press Mis.

3—4

Dated 13—5— 1857

Not to be folded or roughly handled

No. 3. Read the following Extract from the Proceedings of the Chief Engineer, dated 2nd May 1857, No. 32.

Read the following letter from Captain C. A. ORR, District Engineer, in charge Kistnah Division; to Colonel C. E. FABER, Chief Engineer, dated Camp Masulipatam, 18th April 1857, No. 223.

SIR,

With reference to Extract from your Proceedings No. 10173, of the 10th February last, I have the honor to forward for sanction an Estimate,* prepared by this Department, in communication with the Officer Commanding, and Ordnance Officer at Masulipatam, for placing a few guns in the ground outside the Fort at that station, to mark the Military limits.

* Rupees 75.

Resolved, to submit to Government a Copy of the foregoing letter from the District Engineer in charge Kistnah Division dated 18th April 1857, No. 223, together with the Estimate, amounting to Rupees seventy-five (75) for placing a few guns outside the Fort of Masulipatam to mark the Military Limits, with the recommendation of the Chief Engineer that sanction may be accorded for the work being carried out on Emergency. The same having met with the approval of His Excellency the Commander in Chief as signified in the accompanying copy of letter, No. 377, dated 6th February 1857, from the Quarter Master General.

(Signed) C. E. FABER, Colonel,
Chief Engineer.

No. 4. ORDER THEREON, No. 922; dated 13th May 1857.

The Right Honorable the Governor in Council sanctions the disbursement of the sum of Rupees (75) seventy-five, being the amount estimated for placing a few guns on the ground outside the Fort of Masulipatam to mark the Military limits; the amount being included in the contingent bill.

(Signed) H. FORBES,
Acting Secretary to Government.

Quartermaster Genl's Office

No 377.

To The Chief Engineer Depart. Public Works.

Sir,

It being necessary to place a few guns in the ground outside the Fort of Ennoulipatam, to mark the Military Limits, and the Military Board having objected to the Arsenal Establishment being employed, I have the honor by order, to request you will be Kind enough to direct the works to be done by your Department in that District.

I have &c

(Signed) F. A. Reid
Dy. Qr. Mr. General

Fort Saint George
6th February 1837

[True Copy]

Wm Cotter Colonel
Chief Engineer

Encl

№ 32

Extract from the Proceedings of the Chief Engineer in the Department of Public Works.

Under date the 2nd May 1857.

№ 32

From Captain E. C. Ross Secretary Read the following —

№ 223.

To Captain E. C. Ross

The Chief Engineer in the D. of Carnatic

Fort St. George

Sir 1857, № 223 Madras 18 April

With reference to Extract from your Proceedings № 1013. of the 10th February last, I have the honor to forward for Sanction an Estimate, prepared by this Department, in Communication with the Officer Commanding, and Ordnance Officer at Masulipatam, for placing a few guns in the grounds outside the Fort at that station, to mark the Military limits. —

I have &c.

(Signed) C. A. Orr Captain

Dist. Engr in Charge K. D.

Camp Masulipatam 18th April 1857.

2 Enclosures

1 Copy of Letter from Dist. Engr

1 Estimate

Resolved, to submit to Government a Copy of the foregoing Letter from the District Engineer in Charge Kistnah Division dated 18th April 1857, № 223, together with the Estimate, Amounting to Rs. [illegible] ×

× Rs. 75-0-0

Rs. 75-0-0

1857 Department

№

Public Works

Submitted with a Letter from the Chief Engineer D. P. W. to the Secretary to Government P. W. D.

Dated 2nd May 1857 — No. 32

Copy of a Letter from the Officer Commanding Masulipatam to the Field Engineer Kistnah Division, requesting a few Guns may be placed outside the Fort of Masulipatam to mark the Military Limits. —

Dated 15th May 1857

Rupees Seventy five [75] for placing a few guns outside the Fort of Masulipatam, to mark the Military Limits, with the recommendation of the Chief Engr. that sanction may be accorded for the work being Carried out on Emergency - The same having met with the disapproval of His Excellency the Commander in Chief as signified in the accompanying Copy of letter, No 377 dated 6th February 1857 from the Quartermaster General -

[True Extract]

(Sd) Alt Latter Colonel
Chief Engineer

Offg
Sup. Engr. M.C.

To
The Secretary to Government
Public Works Department

(New Work)

Abstract of Estimate No of 1857

District Masulipatam.

Work Removing the Boundary Guns of the garrison of Masulipatam to the new position.

Quantities	Description of work	Rate		Amount	Amount of each part
		Rs.	As. P.	Rupees	Rupees
6 Yds	60 Coolies per day for 10 days ——— each	"	2 "	75	
				Total Company Rupees Seventy five	75

Central Office of P.W.
Fort St. George
2 May 1857

Alt Latter Colonel
Chief Engineer P.W.

Quantities	Description of work	Rate			Amount	Amount of each part
C^o Yds		Rs	As	P	Rupees	Rupees.

Enclosure.

In a Letter

From

The Chief Engineer
D. P. W.

To

The Secretary to Govt.
D. P. W.

Dated. 2d Jan 57
Received. 3d Jan 57

No. 32

Abstract Estimate of the expense of removing the Boundary Stones of the Zamin of Masulipatam to the new position in the District of Masulipatam Amtg. to Cos Rs 75

Pub: Works 1857.
Do to Govt 14th May.
No. 915

Despatch

Extract from the Proceedings of the Chief Engineer Dist.
To The Secretary to Govt.
P.W.D.

Dated 2d
Rec'd 5th } May 1857.

2 Enclosures. R. 32

Forwards Copies of Correspondence with an Estimate Amounting to Rupees 75 for placing a few Guns on the ground Outside the Fort of Mastulipatam and requests Sanction for the works being Carried out on Emergency.

No. 922

The Right Honorable the Governor in Council Sanctions the disbursement of the Sum of Rupees (75) seventy five, being the amount estimated for placing a few guns on the ground outside the Fort of Masulipatam to mark the military limits; the amount being included in the Contingent Bill.

Fort St. George
13th May 1857

9 Copies to the Chief Engr Dist. 14

No. 344

With an order
No. 922. 13th May

8th May P.W.D.