

1. Number of pages. 6
2. Date of receipt. 20. 7. 57
3. Initials and Reference

M.R.O. 1-82 400-22-11-80

MADRAS RECORD OFFICE.

Government of Madras.

Public Works DEPARTMENT.
Cons. 21. 7. 57

G.O. No. 1264	Press Mis.
17-18	
Dated 16-7-18 57	

Not to be folded or roughly handled

Fort Saint George, Public Works Consultation of 21st July 1857.

No. 17. Read the following Report from Colonel C. E. FABER, Chief Engineer; to H. FORBES, Esq., Acting Secretary to Government, dated 2nd July 1857, No. 1716.

Report B. on an estimate amounting to Rupees (970) nine hundred and seventy, for additions to the Commissariat Store Godown at Malliaporam.

The above estimate provides for the addition of a room 20 feet by 15 feet, an enclosed verandah 58 feet by 9 feet 3 inches, an open verandah 178½ by 8 feet, and for the substitution of a tiled roof instead of the present thatched roof.

2. It is recommended for execution by the Commissariat Officer at Malliaporam and by the Commissary General, the former Officer assigns as reasons for his recommendation "that the proposed alterations and additions are both desirable and necessary, on account of the increased strength of the detachment, and of the susceptibility of the present buildings to take fire from their contiguity to buildings where the soldiers of the detachment are constantly smoking, and of the inflammable matter of which the buildings themselves are composed."

3. The estimate is prepared on sufficient but moderate data, and is submitted for the sanction of Government, and for entry in the Budget for 1858-59.

No. 18. ORDER THEREON, No. 1369; dated 16th July 1857.

Referred to the Military Department for consideration.

(Signed) H. FORBES,
Acting Secretary to Government.

N^o 17/16

Report on an Estimate amounting to Rupees
/970/ Nine hundred and seventy for
additions to the Commisariat Store Godown
at Mallapuram.

Malabar
District.

Military

Commisariat
Godown at
Mallapuram.

The above Estimate pro-
vides for the addition of a Room 20^{ft} by
15^{ft} enclosed verandah 58 feet by 9^{ft}
3 inches - an open verandah 17^{ft} 8ⁱⁿ by 8 feet and
for the substitution of a tiled roof
instead of the present thatched roof
2.

It is recommended for
execution by the Commisariat Officer
at Mallapuram and by the Commisary
General. The former Officer signifies his
assent for his recommendation.
"that the proposed alterations and
additions are both desirable and
"necessary, on account of the increased
"strength of the Detachment, and of
"the susceptibility of the present
"buildings to take fire from their

Continued

contiguity to buildings where the Soldiers
of the Detachment are constantly
smoking, and of the inflammable matter
of which the buildings themselves are
composed. —

3. The estimate is prepared
on sufficient, but moderate data,
and is submitted for the sanction
of Government, and for entry in the
budget for 1858/59. —

Central Office of the
Fort St. George
2nd July 1857

Richard Col
Chief Engineer

List of accompanying Papers

- 1. Letter 5528 of the 31st Dec/56 from the
Commissary General B.
- 1. D. No 98 of the 9th Feb/57 from the Officer
Comd Malabar B.
- 1. Plan of proposed alterations B.
- 1. Letter No 1801 of the 18th May/57 from the
D. Sup Malabar B.
- 1. Estimate of Rs 970 — B.

Public Works 1857 Dept. B
D. to Cons 21st July.
N^o 1341

N^o 1369.

From
The Chief-Engineer
To The Secretary to Government
P.W.D.

Referred to the
Military Department
for consideration -

By

For St. George
16th July 1887

Dated 2nd July 1887
Rec. at 5

5 Enclosures

N^o 17/16

Copied to the Chief-Engineer
with 5 Encs.
D. 17

Forward for sanction
and entry in the Budget of
1888/89 an Estimate of Rs.
1970/1000 hundred and seventy
for a site to the Commis.
of Shore Garrison at Malabar
pooram on the Malabar
Coast.

N^o 17+18.

With an Order L.
N^o 1369 16th July