6
28.7.37

M.R.O. 1—22,500—29-11-30

4

MADRAS RECORD OFFICE.

Government of Madras.

Public Works DEPARTMENT.

Cons. 28.7.37

G.O. No. 1423 Press Mis.

39-40

Dated 28-7 18 37

Not to be folded or roughly handled

No. 39. Read the following letter from Colonel C. E. FABER, Chief Engineer; to H. FORBES, Esq., Acting Secretary to Government, dated 9th July 1857, No. 1901.

SIR,

I have the honor to submit under Clause II, Extract Minutes Consultation No. 696, dated 18th October 1855, an estimate amounting to Rupees (190) one hundred and ninety, for laying a wooden floor, in lieu of the present granite one, to the Prisoners room of the European Barracks in Fort Saint George.

2. Extract Minutes Consultation No. 857, dated 4th May last, having been circulated to all Officers of the Department Public Works, for opinion and report, the Officiating Garrison Engineer has submitted the estimate, herewith forwarded, and which having been prepared on moderate but sufficient data, I recommend for the early sanction of Government.

No. 40. ORDER THEREON, No. 1423; dated 24th July 1857.

This work will be entered in the Budget of 1858-59. The work is one that it is desirable to execute, but the Right Honorable the Governor in Council is of opinion that at present the one lac fund, from which alone it can be immediately executed, must be reserved for works of even more pressing importance.

(Signed) H. FORBES,
Acting Secretary to Government.

3/

Central Office of P. Works.
Fort Saint George,
9 July 1857.

No. 1901.

Military

From,
The Chief Engineer, D. P. W.

To,
The Secretary to Government
P. W. D.

Sir,

I have the honor to submit, under Clause II, Ecc: Mins: Cons: No. 696 dated 18th October 1855, an Estimate amounting to Rupees (190—) one hundred and Ninety, for laying a wooden floor, in lieu of the present Granite one, to the Prisoners Room of the European Barracks in Fort Saint George.

2 Extract Minutes Consultation No. 957 dated 4th May last, having been circulated to all Officers of the Department Public Works, for opinion and Report, the Officiating Garrison Engineer has submitted the Estimate, herewith forwarded, and which having been prepared on moderate

but.

but sufficient data, I recommend for the early sanction of Government.

I have the honor to be,

Sir,

Your most Obt Servt

Central Office of O.W.
Fort Saint George,
9 July 1857.

A.W. Sutter Colonel
Chief Engineer

To,

The Secretary to Government O.W.D.

Cons: 5th May 57 Nos 94 to 95
" 12th " " 47 to 48.

Pub: Works 1857 Department
No 1414
Dated 28th July 1857.

From The Chief Engineer

To The Secretary to Government
P.W.D.

Dated 29th July 1857.
Received 30th July 1857.

No 1901.

Enclosure 1 to my
No. 1423. 24th July
Submitting under Clause II
Estimate: Cons: No 96 dy 18th
October 1855 an Estimate amount
-ing to Rs 190 for laying a wooden
floor in lieu of the present granite
one to the Prisoner's Room of the
European Barracks in Fort St George
Recommend the same for early sanction
William Greer

No 39 to 40.

C17 1 July 57

No. 1423

This work will be
entered in the Budget of 1858/59.
The work is one that it is desire-
-able to execute, but the Right
Honorable the Governor in Coun-
-cil is of opinion that if pre-
-sent the one lac fund, from
which alone it can be immed-
-diately executed, must be re-
-served for works of even
more pressing importance.

Fort St. Geo. 24th July 1857.

To Copies to the Chief Engr Dispr 25th