Number
Date of Receipt
Initials of Reference

M.R.O. 1—22,400—23-11-30.

MADRAS RECORD OFFICE.

Government of Madras.

Public Works DEPARTMENT.

Cons. Dt. 27.4.1858

G.O. No. 781 Press
~~Mis.~~

78-29

Dated 27 — 4 — 1858

Not to be folded or roughly handled

Fort Saint George, Public Works Consultation of 27th April 1858.

No. 78. Read the following letter from Major E. LAWFORD, Superintending Engineer in charge of the Central Office of Public Works; to H. FORBES, Esq., Acting Secretary to Government, dated 15th April 1858, No. 9038.

SIR,

I do myself the honor to submit for the orders of the Right Honorable the Governor in Council, the accompanying Plan and Estimate, amounting to Rupees (110) one hundred and ten, for improving the ventilation of the building in use as a Commissariat Store Godown at North Arcot, prepared agreeably to the orders of His Excellency the Commander in Chief, conveyed through the Quarter Master General in his letter herewith forwarded.

1 Letter from the Quarter Master General of the Army, No. 767 dated 16th March 1858.
1 Do. from District Engineer North Arcot, No. 2354 dated 30th March 1858.
1 Plan.
1 Abstract Estimate.

2. As the work appears to be of an urgent nature, and as the rates allowed in the Estimate are moderate and sufficient, I beg to recommend the same for sanction for immediate execution.

Letter from Major F. H. SCOTT, Deputy Quarter Master General of the Army; to Colonel C. E. FABER, Chief Engineer, dated 16th March 1858, No. 767.

SIR,

A building originally a Gram Godown, but at present in use for Commissariat Stores at Arcot, requires additional ventilation, in order to render it adapted for its present purpose; I have therefore the honor by order of His Excellency the Commander in Chief to request that you will be good enough to issue the necessary orders for the same being done in such way as may be deemed expedient, by the local Engineer in communication with the Officer Commanding the Station.

Letter from J. H. DOPPING, Esq., Acting District Engineer of North Arcot; to Colonel C. E. FABER, Chief Engineer, dated Camp Arcot, 31st March 1858, No. 2354.

SIR,

With reference to Extract from your Proceedings No. 8242 dated the 19th Instant, and its accompaniment of the Deputy Quarter Master General of the Army's letter, I have the honor to enclose herewith a Plan and Estimate amounting to Rupees (110) one hundred and ten, for improving the ventilation in the building originally a Gram Godown but at present in use as a Commissariat Store at this Station.

No. 79. ORDER THEREON, No. 781; dated 27th April 1858.

Ordered to be referred to the Military Department.

(Signed) H. FORBES,
Acting Secretary to Government.

Quarter Mr Genl Office

No 767

To,

The Chief Engineer
&c. Works

Sir,

A building originally a Stam
godown, but at present in use for Com
missariat Stores at Arcot, requires addi
tional ventilation, in order to render it
adapted for its present purpose. I have
therefore the honor by order of His Excellency
the Commander in Chief to request that
you will be good enough to issue the
necessary orders for the same being done in
such way as may be deemed expedient, by
the Local Engineer in communication
with the Officer Commanding the Station

I have the honor to be
Sir,
Your most Obedient Servt

For Adjt Genl
16th March 1850.

Majr
Deputy Dpty Genl of the Army

Ex 25th

Sir,

I am directed by the Right Honble the Secretary of State for War to transmit to you the accompanying Plan & Estimate for effecting an improvement in the ventilation of the Building used at present for storing Commissariat Stores at North Arcot.

I am Sir
Your most obedient Servant
Sidney Herbert
Secretary at War

The Right Honble
Sidney Herbert M.P.
&c &c &c

Sir,

I am directed by the Secretary of State for War to transmit to you the accompanying Plan & Estimate for effecting an improvement in the ventilation of the Building used at present for storing Commissariat Stores at North Arcot.

I am Sir
Your most obedient Servant
Sidney Herbert
Secretary at War

The Right Honble
Sidney Herbert M.P.
&c &c &c

No. 2354
1858
Dist. Engineer's Office
North Arcot 5th
Submitted
Lieut. Col. Pilleau Engr.
Actg. Dist. Engineer &c. &c. &c.
Madras
Lieut. Col. Pilleau
Chief Engineer & Secretary to Govt.
Public Works Department
Fort St. George

Memorandum & Sketch from Executive Engineer No. 82/42 dated the 19th ult. Requesting that the necessary sanction may be granted for improving the ventilation of the Building at present in use for Commissariat Stores at North Arcot.

Submitted to Captain Pilleau (110) one hundred and ten Rupees for carrying the Ventilation into effect in the Building at present in use for Commissariat Stores at North Arcot.

Estimate.

Measurement to be taken

Main

Your most obedient Servant
Captain Arcot
31st March 1858.

Lieut. Col. Engr.
Actg. Dist. Engr.
&c. &c. &c.

From District Engr. & Asst. at North Arcot
of 30th March 58 No. 1571
To Govt. 15th April 58 No. 9038

No. 1992

From
Dy. Asst. Inspr. Genl
of the Army

Dated 16th March 1858
Rec'd 19th

Requests that orders may be issued for improving the ventilation of the Building at present in use for Commissariat Stores at Arcot.

DW 85 5/58

No. 8242

Ordered to be communicated for the information of the District Engr. of North Arcot, who is requested in communication with the Officer commanding the station, to prepare and submit to the Central Office a Plan & Estimate for effecting an improvement in the ventilation of the Building used at present for storing Commissariat Stores.

19 March 1858.

Lieut. C. Lawford, Major
In Ch. of C.C.

8242

Central Office of P.W.D.
Fort Saint George
15th April 1858.

Military No. 9038

From

The Officer in charge of the
Central Office of P.W.D.

To,

The Secretary to Government
P.W.D.

Sir,

I do myself the honor to submit for the orders of the Right Honorable the Governor in Council, the accompanying Plan and Estimate, amounting to Rupees (110) one hundred and ten, for improving the Ventilation of the Building in use as a Commissariat Store Godown at North Arcot; prepared agreeably to the orders of His Excellency the Commander in Chief, conveyed thro' the Quarter Master General, in his letter herewith forwarded.

2 As the work appears to be of an urgent nature, and as the rates allowed in the Estimate are moderate and sufficient, I beg to recommend

the

the same for sanction for immediate execution.

I have the honor to be,
Sir,
Your most obt Servt

Central Office of P.W.
Fort St George,
15th April 1858

C Lempriere Engr
Superintending Engineer
in charge of the
Central Office of P.W.

To,
The Secretary to Government P.W.D.

No 58.

P. Works Corr. 1858 Department 27 April 1858.

From
The Officer in charge of the
Central Office of Works.

To
The Secretary to Govt of India

Date 15th April 1858.
Rec'd 19th.

No 1038

Enclosures

Submits for sanction for immediate execution a Detail Estimate amounting to £110 for improving the ventilation of the building in use as a Commissariat Store & Godown at North Fleet

No 781. 27th April 1858.
With an order &c.

No 781

Forwarded to Government
in the Mily Secy Department

127

From Govt of Ind
27 April 58

1 Copies to Chief Engr Dept
with Drawings

No 778 & 779.

c 22 Despl