M.R.O. 1—77,000—8-6-37.

(1) Number of pages 24

(2) Date of repair 2.5.38

(3) Initials of the Referencer

MADRAS RECORD OFFICE.

Government of Madras.

Revenue Board DEPARTMENT.

Rev. 17.6.58

G.O. No. 1488 Press / Mis.

76.97.

Dated 17 — 6 — 18 58.

Not to be folded or roughly handled

0-12

Proceedings of the Madras Government Public Works Department, from 11th to 17th June 1859.

No. 96. Read the following.

PUBLIC WORKS DEPARTMENT.

Estimate submitted by the Madras Government, for the sanction of the Government of India with letter No. 689, dated 24th March 1859.

Proposition submitted for Approval.		Orders by the Govt. of India.	
Description.	Amount.	Register No., P. W. Dept.	Amount sanctioned.
Alterations and additions to the Dragoon Hospital at Bangalore.	16,470 6,110	10	Rs. 22,580.
Remarks.		Sanctioned.	

Forwarded to the Government of Madras as No. 3359, dated 20th May 1859.
Estimates and Plans returned herewith.

(Signed) ALEX. FRASER, Captain,
Under Secy. to the Govt. of India.

No. 97. ORDER THEREON, 17th June 1859, No. 1488.

Communicated to the Chief Engineer for information and guidance, with copy of the letter from this Department dated 24th March 1859 No. 689, to which the above is a reply.

2. The sanction given in the order of Government dated 11th January 1859 No. 94 is superseded by this order.

(Signed) J. D. BOURDILLON,
Secretary to Government.

Guard Room V Serjt. Dis Bre.

New Works.

Estimate No. 13 of 1856.

Mysore Division

32 Military Departt.

For raising the roof of the Guard room V Serjt. Dis extending the compound, erecting New offices and demolishing those at present attached to the Dragoon Hospital at Bangalore.—

Measurements Serjt.	Feet	Inch		Rate	Amount		Total
			Serjt. Dis V Guard Room				
21	83 1/4	"	Uncovering	" 6	8	3 "	
.	.	.	Taking down the old wood work in the rooms V verandahs	. .	6	- -	
.	.	2751	Brickwork in Chunam	" 1	10 3/4	325 15	5
.	.	91 13/33	Cornice work in Chunam	" 5	11 1/4	33 14	9
1,1	7 1/2	"	Plastering one coat of Chun	2 4	1/2	94 1	.
69	"	"	Whitewashing	" 2	1/4	8 11	5
23	25	"	Greywashing	" 2	2 1/2	3 3	7
"	"	116-11-11	Teakwood wrought V put up	1 8	"	175 7	10
"	"	"	30. Rafter nails (9	" "	9	1 6	6
"	"	"	120. do. (8	" "	8	5 -	-
"	"	"	140. do. (7	" "	7	5 1	8
"	"	"	Replacing the old verandah breast Summers, rafters V pillar plates	" "		18 -	-
61	8 1/4	Rft.	of Ridge ventilators Complete	2 14	2	176 "	2
11	2 1/2	"	Roofing with teak rafters nails Flat V Pantiles	11 4	6	124 6	-
218		Rft.	of Chunam borders	" "	7	7 15	2
10	17 1/4	"	Sloping terrace with part new V part old Teak rafters new nails 3 Courses of flat tiles V Plastering 3 coats of Chunam	9 12	-	99 3	8
			Carried Over				1092 13 2

Measurements Sq.	Feet	Sft.		Rate	Amount		Total	
			Brought Over		1092	13	2	
"	"	"	6. Pairs of Teakwood wind- -ows with frames inside glass outside venetion shut- -ters with Iron work Complete	22 " "	132	"	"	
"	"	"	1. Swing windows Complete	7 2 "	28	8	"	
"	"	"	Taking out the old windows & fixing new frames with Lintels complete	" " "	18	"	"	
10	"	"	Lead painting 3 Coats	5 10 "	56	4	"	
			Privies for the Hospital					
"	"	3533	Stone work in Chunam	" 1 6½	340	6	8	
"	"	293 7	Brick in Chunam	" 1 10¾	348	"	1	
"	"	169½	Arch work in Chunam	" 3 4	35	5	"	
"	"	118⅛	Cornice work in do	" 6 11¼	43	13	4	
70	4¼	"	Plastering with one coat of Chunam	2 4 1½	158	1	10	
44	7	"	Whitewashing	" 2 ¼	5	9	1	
26	10¼	"	Greywashing	" 2 2⅝	3	10	7	
"	"	1407	Filling with sand	1 8 "	21	1	9	
8	4	"	Paving the floor with Chunam bedded in sand	7 12 "	62	5	"	
"	"	"	Honey Comb work with brick in Chunam Complete with plastering	" " "	17	"	"	
"	"	"	2. Teakwood trusses Com- -plete of 12 ft. span	20 12 "	41	8	"	
"	"	105 5	Teakwood wrought & put up	1 8 "	158	2	"	
"	"	"	72. Rafter nails @ 8	" " 8	3	"	"	
"	"	"	116. do: @ 7	" " 7	4	3	8	
50	8¼	"	Rft. of Ridge ventilator Complete	2 11 2	150	"	8	
			Carried Over		1392	3	8	1327 9 2

Measurements Sq.	Feet	Sft.		Rate 5-10	Amount		Total	
			Brought Over		1392	3	8	1327 9 2
9	10	"	Roofing with teak reapers nails Flat & pantiles	11 1 6	103	10	7	
355	Rft		of Chunam borders	" " 7	12	15	1	
3	75	"	Terracing the verandah with Brick on Edge one course of Jelly of 3 thick 3 courses of Flat tiles and plastering 3 Coats of Chun	24 14 "	93	4	6	
"	"	"	5. Swing teak plank win- -dow shutters Complete	6 " "	30	"	"	
1	12½	"	Lead painting 3 Coats	5 10 "	6	5	3	
"	"	"	Excavating and levelling	" " "	10	8	"	
			Total for one Privy		1648	15	1	
			Total for two Do					3297 14 2
			Bathing rooms.					
		1144	Stone work in Chunam	" 1 6½	110	3	8	
"	"	1810	Brick work in Chunam	" 1 10¾	214	7	6	
"	"	142⅜	Arch work in Chunam	" 3 4	8	14	6	
"	"	142¾	Cornice work do	" 5 11¼	15	13	10	
"	"		Plastering one coat of Chun	2 4 1½	62	10	6	
27	76	"	Whitewashing	" 2 ¼	1	13	4	
14	50	"	Greywashing	" 2 2⅞	1	13	5	
13	25	"	Filling in with sand	1 8 "	7	9	"	
"	"	504	Paving with flat stone in Chunam	10 " "	28	12	10	
2	88	"	Teakwood wrought & put up	1 8 "	47	15	9	
"	"	31-11	10½ Rafter nails @ 7	" " 7	1	5	"	
"	"	"	36. Terracing the verandah with terrace brick on Edge 1. Course of Jelly 3 thick 3 Course of Flat tiles and Plastering 3 Coats of Chun	24 14 "	97	8	2	
3	92	"						
			Carried Over		598	15	6	4625 7 4

Measurement Sq: Feet	Cft:		Description	Rate	Amount		Total		
			Brought Over		598	15 6	4625	7	4
"	"	"	3. Pairs of Teakwood bat- -tened door Shutters with frames & Iron works Compte	16 3 "	18	9 .			
"	"	"	3. Swing windows with glass Shutters Complete	7 2 "	21	6 .			
1	87⅓	"	Lead painting 3 Coats	5 10 "	10	8 9			
"	"	"	3. Padlocks	2 " "	6	" "			
"	"	"	Excavating & levelling	" " "	5	" "			
			Total for one		690	7 3			
			Total for two				1380	14	6
			Dispensary, Surgery Apothecarys room and Commissariat Store.						
"	"	335 25/32	Stone work in Chunam	" 1 6½	322	15 11			
"	"	556 5/16	Brick work in do	" 1 10¾	658	13 5			
"	"	178½	Arch work in do	" 3 4	37	3 .			
"	"	121½	Cornice work in do	" 5 11¼	45	1 5			
87	28½	"	Plastering one coat of do	2 4 1½	197	1 2			
50	77½	"	Whitewashing	" 2¼	6	6 7			
36	51	"	Greywashing	" 2 2⅝	5	1 "			
175	1		Rft. of Edging the verandah & Stone Steps in Chunam	" 2 1/4	23	" 3			
"	"	322 7/8	Filling in with Sand	1 8 .	48	6 8			
18	14½	"	Paving with Flat Stone in Chunam bedded in Sand	7 12 "	142	15 2			
"	"	"	6. Teakwood trusses of 15 feet span	" " "	154	8 "			
"	"	"	7. Stone pillar plate	" 1 6 "	10	6			
"	"	283-6-8	Teakwood wrought & put up	1 8 .	425	5 4			
"	"	"	86. Rafter nails (8	" " 8	3	9 4			
"	"	"	224. do (7	" " 7	8	2 8			
83	8¼		Rft. of Ridge ventilator Complete	2 14 2	239	7 10			
			Carried Over		2318	12 3	6006	5	10

Measurements Sq: Feet	Cft:		Description	Rate	Amount		Total		
			Brought Over		2318	12 3	6006	5	10
18	38¼	"	Roofing with Teak tea- -pers nails flat & pantiles	11 1 6	207	6 .			
556			Rft. of Chunam borders	" " 7	20	4 4			
10	83¾	"	Slaping terrace with 3/4 Teak reapers nails 3 Course of flat tiles & Plastering 3 Coats of Chunam	16 " "	173	6 5			
"	"	"	4. Pairs of teakwood bat- -tom pannelled above ventelation doors with frames hooks hinges, hooks and staples door locks Compte	32 11¼ "	131	8 "			
"	"	"	10. Pairs of teakwood inside glass outside venetion window Shutters with frames & Iron works Complete	28 " "	280	" "			
"	"	"	12. Swing glazed windows with frames &c Complete	7 2 "	85	8 "			
17	25	"	Lead painting the doors and windows 3 Coats	5 10 "	97	" 6			
"	"	"	Excavating and levelling	" " "	11	" "			
							3327	13	6
			Cook Room						
"	"	181 6⅜	Stone work in Chunam	" 1 6½	175	" 3			
"	"	287	Brick work in do	" 1 10¾	340	2 11			
"	"	40½	Arch work in do	" 3 4	8	7 "			
"	"	73⅜	Cornice work in do	" 5 11¼	27	2 2			
44	89½	"	Plastering one coat of Chunam	2 4 1½	101	5 10			
20	10	"	Whitewashing inside	" 2 ¼	2	8 7			
			Carried Over		654	10 9	9331	3	4

Measurement Sq.ft.	Measurement Feet	Measurement c.ft.		Rate			Amount			Total		
			Brought Over		654	10	9	9334	3			
24	79½	"	Greywashing outside	"	2	2⅝		3	7	-		
102			Rft. of Edging V Steps with Stone in Chunam	"	2	1¼		13	6	7		
"	"	1506⅜	Filling in with Sand	1	8	"		22	9	7		
7	56	"	Paving with Flat Stone in Chunam bedded in Sand	7	12	"		58	9	5		
"	"	"	3. Teakwood trufs of 12 ft. Span	20	12	"		62	4	"		
"	"	"	7. Stone pillar plate	"	1	6		"	10	6		
"	"	139-11.3	Teakwood wrought and put up	1	8	"		209	11	6		
(8	"	"	144. Rafter nails	"	"	8		1	13	4		
(7	"	"	116 do	"	"	7		1	3	8		
44	8¼	"	Rft. of Ridge ventilator Complete	2	11	2		126	15	1		
8	13¾	"	Roofing with teak reapers nails flat V pantiles	11	1	6		91	12	10		
31			Rft. of Chunam borders	"	"	7		11	7	2		
5	29	"	Sloping terrace with 3/4 thick teak reapers nails 3 Course of flat tiles V plastering 3 coats of Chunam	16	-	"		84	10	3		
"	"	"	2. Pairs of Teakwood Panelled door with frames hooks, hinges &c. Complete	18	"	"		36	-	-		
"	"	"	4. Pairs of teakwood battened window shutters with frames V Iron work Complete	13	8	-		54	-	-		
			Carried Over					1136	6	11		

Measurement Sq.ft.	Measurement Feet	Measurement c.ft.		Rate			Amount			Total		
			Brought Over		1136	6	11	9334	3	4		
		"	6. Bulls Eye	"	2	-	"	12	-			
"	"	"	Lead painting 3 coats	5	10	"		11	4	-		
2	-	"	Rft. of finial and fire places complete	"	"	"		20	5	-		
42	"	"	Excavating V levelling	"	"	"		8	-	-		
-	-	"									1476	11 11
			Covered Passage									
"	"	1500¼	Stone work in Chunam	"	1	6½		144	9	8		
"	"	7766/32	Brickwork in do	"	1	10¾		92	-	2		
"	"	7766/32	Plastering one coat of do	2	1	1½		46	15	4		
20	79¼	"	Whitewashing	"	2	2¼		2	8	5		
20	-	"	Greywashing	"	2	2⅞		2	14	-		
20	75	"	Honey comb brickwork in Chunam	"	"	"		106	12	10		
"	"	1162	Filling in with Sand	1	8	"		17	6	11		
7	5½	"	Paving with flat Stone in Chunam bedded in Sand	7	12	"		54	10	10		
"	"	"	23. Stone pillar plates	"	1	6		2	2	6		
"	"	174-7	Teakwood wrought V put up	1	8	"		26	11	-		
"	"	"	144. Rafter nails	"	"	8		6	-	"		
(8	"	"	Terracing with brick on edge 1 Course of Selly 3" thick 3 Course of flat tiles V plastering 3 Coats of Chunam	24	11	-		388	1	10		
15	60	-	Excavating V levelling	"	"	"		6	8	"		
"	"	"	Unroofing old verandah	"	6	-		1	14	6		
5	8¾	"										
			Carried Over		1134	7	-	10810	15	3		

Measurements

Sq:	Feet	Cub: Ft.		Rate	Amount		Total	
			Brought Over		1134	7	108 10 15	3
"	"	"	Taking down the old wood works	"	2	"		
			Total for one Passage		1136	7		
			Total for two do				2272	14
			Compound wall of 11½ Ft in length:					
"	"	167	Stone work in Chunam	"	1 6½	16 1	5½	
"	"	"	Excavating	"	"	61		
			Total for 11½ Rft			16 7	6½	
"	"	"	Total for whole length of Compound wall being 184 Ft Running feet		16 7	6½ 2638	1 6	
"	"	"	Taking out old pannelled gate & Shutters and replacing the same to the new Compound wall	"	"	3 2	"	
2	"	"	Lead painting the above 3 Coats		5 10	" 11	1 "	
							2652	10 6
			Dead Wall.					
"	"	573½	Stone work in Chunam	"	1 6⅔	55	1 2	
"	"	979	Brick work in do	"	1 10⅓	116	" "	
"	"	42	Arch work in do	"	3 1	8	12 "	
"	"	72	Cornice work in do	"	5 11½	26	11 6	
16	72	"	Plastering one Coat do	"	2 1	1½ 37	13 1	
5	88	"	Whitewashing	"	2 ¼	"	11 10	
10	814	"	Greywashing	"	2 2⅝	1	8 1	
"	"	210	Filling in with Sand	1	8 "	3	9 7	
1	92	"	Paving with Stone in Chunam bedded in Sand	7	12 "	11	14 1	
24	Rft		of Stone Steps with Chunam	"	2 2½	3 1	6	
"	"	28.9.11¼	Teakwood wrought & putup	1	8 "	1 3	3 10	
			Carried Over			311 12 8	15736	7 9

Measurements

Sq:	Feet	Cub: Ft.		Rate	Amount		Total	
			Brought Over		311	12 8	15736	7 9
24	"	"	Rafter nails	"	" 9	1 2	"	
			Terracing with brick on edge one courses of Jelly of 3" thick 3 Courses of flat tiles and plastering 3 Coats of Chunam	24	14 "	62 3	"	
1	"	"	Pr of teakwood battened door Shutter with frame and Iron work Complete	15	" "	15 "	"	
1	"	"	Pr of teakwood venetian window Shutters with frames & Iron works Complete	15	" "	60 "	"	
1	"	"	Double padlock	2	" "	2 "	"	
1	"	"	Water Spouts	"	12 "	3 "	"	
			Lead painting the door & windows 3 Coats	5	10 "	16	14 "	
			Excavating & levelling	"	" "	2 12	"	
							1741	18
			For a Lunatic Asylum same as the above building				1741	18
			Sinking a well average 8 feet in Diameter (outside measure) & 25 ft deep -					
2125	"	"	Sinking the well on Contract	"	"	15 "	"	
"	750	"	Facing with rough Stone in Jelly	"	13	58 9	6	
91½	"	"	Parapet wall with Stone in Chunam	"	14	7 14	"	
"	"	2	Upright Stones	1	" "	2 "	"	
"	"	1	Wooden roller rope & Bucket with Iron Handles	"	" "	10 "	"	
							93	7 6
			Carried Over				16779	6 7

Measurements				Rate	Amount	Total		
Sq.s	Feet	Sq.ft.						
			Brought Over			16779	6	7
"	"	"	Demolishing the old buildings and levelling	"	150 "	150	"	"
						16929	6	7
			Deduct the value of 5225 Foundation Stones, 18000, Wall Bricks 212 Paving Stones & 20750 Pantiles from the old Buildings			161	3	5
						16768	3	2
			Add for Contingencies			1	12	10
			Total Company's Rupees Sixteen thousand, four hundred, & Seventy			16770	"	"

Supt.d Engrs Office
in Mysore
15th April 1856.

A.d Smith
A.s Supt.d Engr in Mysore

Mysore Public Works Departt.
Central Office
Bangalore 23rd March 1857.

C. Greer
Chief Engineer

Abstract Estimate
of raising the roof
of the Guard room
and Serjts D.s extend-
-ing the Compound, erect-
-ing new offices and
demolishing those at
present attached to
the Dragoon Hospital.
Amounting to Rupees 614/6.

M 2808/55

14/2
Lr. No. 585/1855

M 486/59

Bangalore 15th April
1886.

Exd

Exd

150

Buildings ( ) (New Work)

Abstract of Estimate № of 185 /5

District Mysore

Work Constructing Female ward Native Ward Ridge Ventilators to Hospital & Cutbuilding to Dragoon Hospital at Bangalore.

Quantities	Description of Work	Rate Rs.	As.	P.	Amount. Rupees.	Amount of each part. Rupees.
C. Yds	Female Ward					
2609	Cft. Excavating for foundation Cft.	"	"	1	14	
2609	do Stone in sand ——— do	"	"	9	122	
1191	do Stone in Chunam ——— do	"	1	6	112	
7560	do Brick in Clay ——— do	"	1	2	551	
1151	do Brick in Chunam ——— do	"	1	10	132	
268½	do Arch work in Chunam — do	"	3	4	56	
2300	Sup.ft. Paving with granite Stone in Chunam bedded in Sand Sup.ft.	7	12	"	178	
11097	Sup.ft. Plastering with 1 Coat of Chunam ——— Square	2	4	"	250	
6629	do Whitewashing inside 2 Coats — Sup.ft.	"	2	"	8	
4477	do Bluewashing outside 2 Coats — do	"	2	2	6	
268	Cft. Teakwood wrought & put up — Cft.	1	8	"	402	
142	Nails for D.o — D.o ——— Each	"	"	9	7	
2411	Sup.ft. Terracing with bricks on edge fully 3 Courses of flat tiles & Plastering with 3 Coats Chunam — Sup.ft.	24	14	"	600	
					Carried Over ———	2438

Quantities.	Description of Work.	Rates			Amount.	Amount of each part.
C. Yds.		Rs	As	P	Rupees	Rupees
	Brought Over				2438	
	10 Pairs of Pannelled Venetian Doors with frames top glazed hooks hinges &c complete ——— Each	34	4	"	342	
	11 Pairs of Venetian windows with frames top glazed &c complete ——— Each	27	8	"	110	
	8 Attick windows with frames &c complete ——— Each	6	4	"	50	
944	Sqft. Lead painting above with Linseed Oil 3 Coats Sq.	5	10	"	53	
	Contingencies ———				77	
						3070
	Cook Room					
114	Cft. Excavating for foundation Cft.	"	"	1	1	
114	Cft. Stone in Sand ——— do	"	0	9	5	
465	Cft. Brick in Clay ——— do	"	1	2	34	
64	Cft. Brick in Chunam ——— do	"	1	10	7	
8	Cft. Arch work in Chunam ——— do	"	3	4	2	
80	Sqft. Paving with Granite Stone in Chunam bedded in Sand ——— Sq.	7	12	"	6	
985	Sqft. Plastering with 1 Coat of Chunam ——— Sq.	2	4	"	22	
127	Sqft. Whitewashing inside 2 Coats do	"	2	"	1	
558	do Bluewashing outside 2 Coat do	"	2	2	1	
	Carried Over ———				79	3070

Quantities	Description of work	Rate			Amount	Amount of each part
	Brought Over				79	3070
2	Cft. of Wall plate ——— Cft.	1	8	"	3	
5	Couples with Collar Beams & nails &c Complete ——— Each	6	"	"	30	
10	Nails ———	"	"	"	1	
252	Sqft. Roofing with teak reapers nails Flat and Pantiles ——— Sq.	11	4	6	28	
92	Rft. of Chunam borders ——— Rft.	"	"	7	3	
11	do Ridge Ventilators ——— do	2	14	2	32	
	1 Pair Battened Door with frames &c Complete ———	14	"	"	14	
	Contingencies ———				10	
						200
	Privy					
153	Cft. Excavating ——— Cft.	"	"	1	1	
153	do Stone in Sand ——— do	"	"	9	7	
558	do Brick in Clay ——— do	"	1	2	41	
64	do Brick in Chunam ——— do	"	1	10	7	
11	do Arch work in Chunam ——— do	"	3	4	2	
124	Sqft. Paving with granite stones in Chunam bedded in Sand ——— Sq.	7	12	"	9	
1271	do Plastering one Coat of Chunam ——— Sq.	2	4	"	29	
653	do Whitewashing inside 2 Coats ——— do	"	2	"	1	
618	do Bluewashing outside 2 Coats ——— do	"	2	2	1	
2	Cft. of Wall Plate ——— Cft.	1	8	"	4	
7	Couples with 1 Collar Beams & nails &c Complete ———	6	"	"	42	
	Carried Over ———				144	3270

Quantities	Description of work	Rate	Amount	Amount of each part
	Brought Over		144	3270
	1/4 Nails	" " 9	1	
306	Sup.ft. Roofing with teak Reepers Nails flat and Pantiles — Square	11 4 6	34	
104	Rft. of Chunam borders — Rft.	" " 7	4	
14	do of Ridge Ventilator — do	2 14 2	40	
	2 Necpary seats Complete		7	
	Contingencies		10	
				240
	Native Yard			
589	Cft. Excavating — Cft.	" " 1	3	
589	do Stone in sand — do	" " 9	28	
213	do Stone in Clay — do	" 1 6	20	
1477	do Brick in clay — do	" 1 2	108	
340	do Brick in Chunam — do	" 1 10	39	
40	do Arch work in Chunam — do	" 3 4	9	
310	do Filling the Basement with sand — 100 Cft.	1 8 "	5	
880	Sup.ft. Paving with granite stone in Chunam Sft.	7 12 "	68	
117	Rft. of edging the Verandah — Rft.	" 2 2	6	
2854	Sup.ft. Plastering 1 Coat of Chunam — Sft.	2 4 "	64	
1455	do Whitewashing 2 Coats — do	" 2 "	2	
1298	do Bluewashing 2 Coats — do	" 2 2	2	
43	Cft. Teakwood wrought & put up — Cft.	1 8 "	65	
	24 Couples with 2 Collar Beams — Each	9 " "	216	
	Carried Over		635	3510

1910

Quantities	Description of work	Rate	Amount	Amount of each part
	Brought Over		635	3510
1513	Sup.ft. Roofing with teak reepers Nails flat & Pantiles — Sq.re	11 4 6	171	
210	Rft. Chunam borders — Rft.	" " 7	9	
	73 Nails — Each	" " 9	3	
	2 Pairs of Teakwood Pannelled Venetian Doors Viron works &c. Complete — Each	24 " "	48	
	4 Pairs of window Shutters with frames glazed inside and panelled out with iron works Complete — Each	19 " "	76	
288	Sup.ft. Lead painting 3 Coats — Sq.	5 10 "	16	
	Rft. of Ridge ventilators — Rft.	2 11 2	121	
	Contingencies		21	
				1100
	Cookroom as above			200
	Privy as above			240
	Compound Wall			
1256	Cft. Excavation — Cft.	" " 1	7	
1256	do Stone in sand — do	" " 9	59	
1570	Cft. Rubble with coping stone in Clay including Chunam pointing &c. — Cft.	1 4 "	130	
	Contingencies		4	
				200
	1 Pair of Small Teakwood Gate		50	
	2 Pairs of Teakwood Railing Gate Stone and iron works &c. Complete Each	80 " "	160	
				210
	Carried Over			5460

Quantities	Description of work	Rate			Amount	Amount of each part
	Brought Over					5460
224	Rft. of Ridge Ventilator for Hospital ——— Rft.	2	11	2	646	
	Contingencies				4	
						650
	Total Company's Rupees					6110

Central Office of P.W.
Fort Saint George
30th September, 1858.

Lewis Lieut.-Col.
Offg. Chief Engineer D. & N.

Buckland.

Lt. Col. Keller

Name

Chief Engineer

Office Present

Lt. Col. Keller, to Secy.

Office Present

No. 1279 of 38

Dated 30 April 38

Rec'd

Subject

Estimate & Plans for Alterations & Additions to the Dragoon Hospital at Bangalore

Sent

Estimate & Plans returned herewith

PUBLIC WORKS DEPARTMENT.

Estimates submitted by the Madras Govt. for the sanction of the Government of India with Letter No. 689 dated the 24th March 1839.

Proposition submitted for Approval.	Orders by the Govt. of India.	
Description.	Register No., P. W. Dept.	Amount sanctioned.
Alterations and additions to the Dragoon Hospital at Bangalore — Amount. 16,470 6,110	10	Rs. 22,580.

Remarks.

Sanctioned

Forwarded to the Govt. of Madras as No. 3359 dated 20th May 1839.

Alex Leslie Capt.
Under Secy. to the Govt. of India.

Draft.

No 1488

Communicated to the Chief Engineer for information and guidance, with a copy of the letter from this Department dated 24th March 1859 No 2689, to which the above is a reply.

The sanction given in the Order of Government dated 11th January 1859 No 94 is superseded by this order

[signature]

Genl Staff Genl
17th June 59.

10 Copies to the Chief Engr. Dated 18th
with 2 Copies of the letter repd to.

P. W. Consl 1st April 59 No 2225

No 96+97.

[signature]

P. Works 1859 Depart
Pros: of Govt 17 June.

No 1483

From the Undersy
Secty to the Govt
of India

Dated 20th May
Recd 7th June

Enclos-2. No 3357

Estimate of Rs 22,580
for certain improve-
ments to the Dragoon
Hospital at Bangalore
sanctioned.

No 1488. 17th June 1859
With an Order