1494

M.R.O. 1—77,006—8-6-31.

(1) Number of pages 16

(2) Date of repair 5-4-58

(3) Initials of the Referencer

MADRAS RECORD OFFICE.

Government of Madras.

Public Works DEPARTMENT.

G.O. No. 1494 Press Mis.

108-109

Dated 17-6- 1958.

Not to be folded or roughly handled

Proceedings of the Madras Government, Public Works Department, from 11th to 17th June 1859.

No. 108. Read the following letter from Colonel C. E. FABER, Chief Engineer ; to J. D. BOURDILLON, Esq., Secretary to Government, dated 7th April 1859, No. 9392.

In accordance with Extract Minutes Consultation No. 768 of 7th June 1858, Revenue Department, I do myself the honor to submit for the consideration and orders of Government, the accompanying estimate received from the District Engineer, Chingleput, for the construction of a 3rd class talook Cutcherry at Trivelloor amounting to Rupees 9,600.

1 Copy of letter.
1 Abstract estimate.

The estimate in question has been prepared agreeably to the standard plan sanctioned for the description of building above referred to ; and it has also received the approval of the Collector of Chingleput, who in token thereof has affixed his countersignature to the abstract estimate herewith forwarded, the rates allowed in which have been examined in the Central office and are found to be prepared in moderate but sufficient dates.

No. 109. ORDER THEREON, 17th June 1859, No. 1494.

As the Government are about to revise the existing talooks, in view to their enlargement by the diminution of their number, this estimate will be returned to the Chief Engineer; to be resubmitted if necessary after that revision shall have been made in Chingleput, and with such modifications as may then be found to be required.

(Signed) J. D. BOURDILLON,
Secretary to Government.

No 9392

To The Secretary to Government
D. P. W.

Sir

In accordance with Extract
Minute Cons. No 768 of 7th June 1858 Revd
Department I do myself the honor to
submit for the consideration and orders of
Govt the accompanying Estimate received
from the Dt Engr Chenglepet for the construction
of a 3d class Talook Cutchery at Tirvellore
amounting to Rupees 9,600.

Enclosure 2.
1 Copy of letter
1 Abstr Estimate

The Estimate in question has
been prepared agreeably to the standard
Plan sanctioned for the description of
building above referred to; and it has also
received the approval of the Collector of
Chenglepet, who in token thereof has
affixed his countersignature to the Abstract Est.

Estimate

No of Sheets 8 / 11

Carried Over 5978

Estimate herewith forwarded the rates allowed in which have been examined in the Central Office and are found to be prepared in moderate but sufficient dates.

7 April 1893

L Bd/b C. Faber Col.
Chief Engr.

Buildings Revenue _____ New Works

Abstract Estimate No. 95 of 1895

District Chingleput Taloog Peddapollium

Work Constructing a 3rd Class Taloog Cutcherry with Post Office at Trivellore

Paan Nos	Description of Work	Rate	Amount	Amount of each part
	Cutcherry			
21.096	Cub: Feet Brick in Chunam	18	3.239	3153
291	Flat Archwork in Chunam	2	83	
376	Circular &c. in &c.			
105	Running ft. Masonry Columns	1	105	
800	Cordon Work in Chunam	3	150	
4.050	Square Terracing with brick on edge jelly and 3 courses of flat tiles, plastering with 3 Coats of Chunam &c.	17	770	
813	Roofing with palmirah rafters, battens wood sleepers, nails, flat and pan tiles & Chunam borders	16	130	214
25.850	Plastering 2 Coats of Chunam	2	517	
4.550	Flooring with 9in: Square bricks in Chunam and a levelling course of bats bricks underneath	6	273	275
132	Paving with 12in: Square bricks to Steps	1	11	
	Carried over		5278	

Quantities	Description of Work	Rate	Amount	Amount of each part
	Brought forward		5.27/8	
	Making 24 Loop holes in the Walls	1	24	
1107	Cub Feet of Teak wood wrought & put up	3	1.121	
2	Teak wood Ladders	10	20	
	14 Pairs Batten Doors with frames &c &c Complete	21/	300	
1	Do Cross Strong Batten Doors with frames &c &c Complete		25	
1	Do Circular Lined Gate Shutters, with hinges and hooks laid in Stone		150	
4	Do Circular Lined Windows, with frames Iron bars &c &c Complete	30	120	
2	Iron Grated Windows with Granite Stone frames &c &c Complete	25	50	
1	Do Do Do Do		35	
	12 Pairs Batten Window Shutters, frames Iron bars &c &c Complete	15	180	
	4 Cross Strong Batten Doors with frames &c &c Complete	20	80	
	Iron railing with Shutters &c Complete		550	
12	Iron Double bolt padlocks	2 8	30	
	Iron Bars for 12 Bulls eyes	2	24	
20	Tin R Water Spouts	2 8	50	
4000	Superfeet Wood Oil to Doors & Windows &c	16	55	
2000	Do Red Paint Do Do	24	45	
	Weather Boards &c for Post Office		100	
	Carried over		8.31/	

Quantities	Description of Work	Rate	Amount	Amount of each part
	Brought forward		8.31/	
	Excavating Foundation & filling basement		250	
	1 Masonry Well 4 feet diameter		30	
	Sundries at 5 per Cent		330	9.051/
	Tiling			
128/	Cub Feet Brick in Chunam	1 8	134	
10	Flat Archwork in Do	2	1	
238 Sft	Roofing with Palmirah Couples Teak Rafters, Battens, nails, flat and pan tiles and Chunam borders	16	38	
1200 Sft	Plastering 2 Coats Chunam	2	24	
139	Flooring with 8 in Square bricks in Chunam and a Levelling Course of Wall Bricks underneath	6	8	
	Cub Feet Teak Wood	2 8	8	
	1 Pair Batten Doors with frames &c &c Complete		27/	
	8 Wooden bars Post & Bulls eyes	8	4	
	1 Iron padlock		2	
	1 Teak Wood necessary Seat fixed in Masonry		20	
	Sft Red paint	24	1	
	Excavating Foundation		5	
	Sundries at 5 per Cent		14	256
	Tiled			
	Carried over			9.31/

Quantities	Description of Work	Rate	Amount	Amount of each part
	Brought forward			9.313.15
1455	Cub. feet Brick in Chunam		18 152	
660	Sqr. Roofing with palmyrah Couples Teakwood peepers, nails, flat and pantiles and Chunam borders	16	106	
192	Plastering Roofs of Chunam	2	16	
1440	Flooring with Plain Square bricks in Chunam and a Cornelling course underneath	6	24	
50	Paving with 12 in. Sqr Bricks in Chunam to Steps	1	4	
27	Cub. feet Teakwood wrought and put up	3	81	
	Excavating Foundation and filling in Basement		15	
	Sundries at 5 per Cent		20	429.
	Retaining Wall			
2595	Cub. feet Brick in Chunam		18 27	
1087	Sqr. Plastering & Roofs of Chunam	2	22	
	Excavating Foundation		5	
	Sundries at 5 per Cent		13	312
	Caffolling		155	155
	Total Rupees			10.209

Camp Red Hills
29th Jany 1827

Lt. Colo. Goodwyn
Superintendg Engineer

Lieut
District Engineer
& Chunglepet

Collector.

Ext. 72
2-6-4

N°7308 13=

From, Captain N.S. Roberts,
District Engineer of Chirg Deput.

To, Colonel b. E. Faber
Chief Engineer D. P. W.
Fort Saint George.

Sir,

In Reply to Ex: from your Proceedings N°8182 of the 28 Ultimo, I have the honor to inform you that I did not forward any letter with the estimate, as I supposed it to the Collector through whom it was submitted to you. the Estimate was prepared agreeably to the orders of Govern: vide Ex: from Govt: N°765 of 7th June 1858, forwarded with your Proc: N°1020 of the 10th June 1858 - it is on the Standard Plan forwarded from your Office.

This Estimate would have been submitted some months ago, but for the Standard Plan, having been recalled, and the new Standard Plans having only been received in December 1858.

I have &c
S/J N. Roberts Capt
D. Engr of Chirg Depat

Chirg Deput District Engineer's Office,
Guindy, 3rd March 1859.

J. A True copy.

Chas. A. Orr Capt
Supt. Engr in Ch: C.C.

V/S.

Abstract of Estimate for construction of 3 C Class Talook Cutcherry with out Offices at Mucherlah in the District of Chingleput amounting to Rupees 8,000

8000 Rupees

Rupees 8,000

Enclosure in a letter from the
Chief Engineer
to the Secretary to Government
No. 9392
Dated 15th April 1859
Rec'd
Copy of a letter from
the Dy Engr of Chingleput
forwarding Explanation
regarding the Estimate for
repairing the Talook Cutcherry at
Trivelloor.

Revenue

No. 9392

From The Chief Engineer

To The Secretary to Government Dt. 15th

Sir,

In accordance with Ex. Instr. Cons. No 768, dated 7th June 1858, Revenue Department, I do myself the honor to submit for the consideration and orders of Government, the accompanying Estimate received from the District Engineer Chingleput for the construction of a 3d Class Talook Cutcherry at Trivelloor, amounting to Rupees (9,600) Nine thousand and six hundred.

2 The Estimate in question has been prepared agreeably to the Standard Plan Sanctioned for the description of buildings above referred to; and it has also received the approval of the Collector of Chingleput, who, in token thereof, has affixed his counter signature to the Abstract Estimate herewith forwarded; the rates allowed, in which have been examined, in the Central Office, and are found to be prepared on moderate but sufficient data.

I have the honor to be
Sir
Your most Obt Servt
A.H. Foster Colonel
Chief Engineer.

Central Office of P.W.
Fort Saint George, " April 1859

A.B.

158.

R Cons: 8th June/58 No. 57-58

P Works-185-Department
Rec: of Govt 17th June
1858.

From The Chief Engineer.

To The Secy to Govt N.W.P.

Dated 7th April 1859
Rec'd 7

No 9392

Enclosures 2

Shown Do 1st March/60
C.R. 1508 in Ro.

Submits for the orders of Government an Estimate amounting to Rupees 9600 for constructing a 3rd Class Talook Cutcherry at Shivelloor.

No 1084-109-

C 1st 1494-17th June 59.

16th June

Noted and order

From Secy to Govt
17th June/59
10 Copies to the Chief Engr Dist 18.

No 14-94

As the Government are about to revise the existing Establishments, in view to their augmentation by the demolition of those members, this estimate will be submitted to the Chief Engineer, to be resubmitted if necessary after that revision shall have been made in Chingleput, and will be such modifications as may then be found to be required.—