M.R.O. 1—77,006—8-6-37.

(1) Number of pages

(2) Date of repair 14-2-39

(3) Initials of the Referencer LP

MADRAS RECORD OFFICE.

Government of Madras.

Public Works DEPARTMENT.

G.O. No.	2528	Press / Mis.
165-66 Dated	7-12-1866.	

Not to be folded or roughly handled

Proceedings of the Madras Government, Public Works Department, 7th December 1860.

No. 105. Read the following Proceedings of the Madras Government in the Judicial Department, dated 1st December 1860, No. 1,580:—

Sanctioning the Estimate of 114 Rupees for a grated aperture for the outer gate and a spiked half-gate for the inner entrance of the Penitentiary. } (Vide Judicial Proceedings, 1st December 1860, Nos. 1-2.)

No. 106. ORDER THEREON, 7th December 1860, No. 2,528.

Ordered to be communicated to the Chief Engineer for information and guidance with reference to his letter dated 22nd November 1860, No. 7,233.

(Signed) J. D. SIM,
Acting Secretary to Government.

BUILDINGS

ABSTRACT of Estimate No. of 186 -6

DISTRICT Presidency—

WORK Making a loophole with iron grating in the 1st Gate, & Constructing & fitting up a pair of lined Barrier Half door shutters complete at the 2nd Gate for securing Entrances of the Penitentiary.

Quantities.	Description of Work.	Rate. Rs.	A.	P.	Amount. Rupees,	Amount of each part, Rupees.
	No 1 1st Gate					
	Removing 2 old Guard Stones, flattening one of the sides & repairing the same in another position with masonry for supporting the Gate Shutters & for making holes in the granite floor for receiving the bolts of the Gate Shutters				3	
	Smith's Coolly hire for cutting & repairing the iron nails of the lined door shutters & fitting up with screws & new nuts				1	
	1 Granite stone with hole, & fixing the same in the crown of the Arch	"	"		2	
	1 Iron Grating with frame, complete for Look out in Pent	"	"		6	
	Carpenter's hire for fitting the above Grating in the face shutters	"	"		1	
	1 Iron round bolt 5 ft long with staples & screw nails complete	"	"		2	
	1 Do Do 1½ ft long	"	"		1	
					Rupees	16
	No 2 2nd Gate					
	Coolly hire for removing 2 old guard stones flattening one side & repairing the same in another position in masonry					

Carried over

Quantities.	Description of Work.	Rate. Rs.	A.	P.	Amount. Rupees.	Amount of each part. Rupees.
	Brought forward					16
	for supporting the Gate Shutters, also for cutting & fixing in the wall the 4 granite blocks of hooks & plastering the side				7	
	4 granite stones with iron rivetted hooks fitted on lead for suspending the barrier gates				14	
	1 Pair strong lined Barrier Half door shutters 3 inches thick with hinges &c.a Complete				65	
	1 Strong iron round bar bolt 2 ft. long with staples & nails &c.a				3	
	1 Curb granite stone with rabbit fixing it in the floor in Masonry &c.a making a hole for bolt for fitting up the above shutter				1	
	Red paint 3 coats				2	
	Sundry charges &c.a					92 6
	Total Rupees					114

Central Office of P.W.
Chittank
22nd Nov.r 1860.

E. W. Thornhill
Chief Engineer & P.W.

Lieut.t Colo.

Enclosure
to
From
To the Chief Engineer
&c. &c.

To the Secretary to Govt.
P.W.D.

Dated 22nd Nov. 1860.
Received 23rd Nov. 1860.

No. 7233
Estimate for making a grated aperture in the 1st or outer gate and putting up a spiked half-gate to the 2nd entrance of the Penitentiary at Madras.
Rupees 114.
Transmitted to P.W.D. with Chief Engineer's No. 2889 dated 22nd Nov. 1860.

JUDICIAL DEPARTMENT.

PROCEEDINGS OF THE MADRAS GOVERNMENT.

Read the following letter from Lieutenant Colonel W. H. HORSLEY, Chief Engineer, to J. D. SIM, Esq., Acting Secretary to Government, Public Works Department, Fort Saint George, dated Chepauk, 22nd November 1860, No. 7,233.

Judicial.

Enclosures 5.

1 *Letter from the District Engineer, Presidency, No. 1,273, dated 24th October* 1860, *with 2 Enclosures.*
1 *Do. No. 1,346, dated 5th November* 1860.
1 *Abstract Estimate.*

1. I have the honor to forward herewith an Estimate amounting to Rupees 114 for making an iron grated aperture in the 1st or outer gate and putting up a spiked half-gate to the 2nd entrance of the Penitentiary at Madras.

2. The Estimate was prepared by the District Engineer, Presidency, on the representation of the Commissioner of Police of the insecure state of the two gates of the outer wall of the Penitentiary, and on its receipt in the Central Office, the former Officer was requested to explain why they were considered unsafe. In reply Captain Hitchens stated that the Estimate was framed upon the personal instruction of Colonel Boulderson, and that he thinks it necessary to introduce iron bolts both at top and bottom of the entrance gate, as there are none at present to keep it steady.

3. Under the circumstances explained I beg to recommend that the Estimate herewith submitted, which has been examined in this Office, and approved of by the Commissioner of Police and Barrack Master, may be sanctioned for immediate execution from the General Fund at the disposal of the District Engineer, Presidency.

Transferred to the Judicial Department.

(Signed) C. G. MASTER,
Dy. Secretary to Govt.

23rd November 1860.

ORDER THEREON, 1st December 1860, No. 1,580.

Making a grated aperture for the outer gate, and a spiked half-gate for the inner entrance of the Penitentiary.

The Government sanction the Estimate submitted with this letter, amounting to (114) one hundred and fourteen Rupees, to be defrayed from the funds at the disposal of the District Engineer, Presidency.

(True Extract.)

Chief Secretary.

To the Public Works Department, with Enclosures.
" Commissioner of Police.

Exd. F. Cartledge.

P.W. 1860 Dep.t
Cor. of Govt. for December.
No. 2889

Proceedings of the
Madras Govt. in the
Judicial Dep.t

Dated 1st } Dec.r 1860.
Recvd 4th }

6-5. No. 1580.

Sanctioning the
Estimate of 111 Rs
for repairs & fixtures
for the outer gate &
a spiked Sea-Sluice-gate
for the Intrenchment
of the Penitentiary
No. 2578. 7. December
Mr. Anderson

No. 2578.

Ordered to be communicated to the Chief Engr. for information and guidance with reference to his letter dated 22d Nov.r 1860 No. 7233.

Fort St. George
7th Dec.r 1860.

J. D.

10 | 10

10 Copies to the Chief Engr.
with Proc.s dated 4th Dec.r 1580. & Enclo. Circ.r 7

No. 2705 & 06.