

(1) Number of pages 12

(2) Date of repair 10-2-37

(3) Initials of the Referencer CK

MADRAS RECORD OFFICE.

Government of Madras.

Public Works DEPARTMENT.

G.O. No.

2546

Press
Mis.

140-41

Dated

10-12-1860.

Not to be folded or roughly handled

*Proceedings of the Madras Government, Public Works Department,
10th December 1860.*

No. 140. Read the following Proceedings of the Madras Government in the Judicial
Department, dated 4th December 1860, No. 1,601 :—

Sanction for entry in the Budget of 1861-62, the Estimate for } (Vide Judicial Proceedings, 4th December
enlarging and improving the Tannah and Constable's } 1860, Nos. 35-36.)
Quarters in Odacal Street, Black Town

No. 141. ORDER THEREON, 10th December 1860, No. 2,546.

Ordered to be communicated to the Chief Engineer with reference to his letter dated 28th
November 1860, No. 7,453.

(Signed) J. D. SIM,
Acting Secretary to Government.

2

ABSTRACT of Estimate No. of 186 -6

DISTRICT *Presidency*

WORK Making alterations and additions to the out office of the Constables Quarters and
Tannah Station in Woodlark Street at Black Town -

Quantities.	Description of Work.	Rate.		Amount.	Amount of each part.
		Rs.	A. P.	Rupees.	Rupees.
	<i>N^o 7.</i>				
	<u>Cook room & Stable</u>				
510 $\frac{3}{8}$	Cft Bricks work in Chumam Cft	2	3	72	
11 $\frac{12}{16}$	Cft Flat arch work in Chumam do	2		2	
6 $\frac{5}{16}$	do Circular arch work in Chumam do	3	$\frac{3}{4}$	1	
19	Suppl ^t Terracing with bricks on edge jelly 3 ins thick 2 Courses of lattices & plastering 3 Coats Chumam ———— Sq ^{rs}	22	11	4	
152	Suppl ^t Lean to roof with palmerah rafters teak wood rafters nails pan tiles and Chumam borders ———— Sq ^{rs}	16	13	26	
450	Suppl ^t Plastering with 2 Coats Chumam ———— Sq ^{rs}	1	15	6	9
50	do Flooring with 8 ins square bricks in Chumam and a levelling Course of 3 rd Sort wall bricks underneath top	7	14	9	4
70	Suppl ^t Laying with laterite Stone jelly in Clay and gravel of 5 ins thick and well beaten down with water ———— Sq ^{rs}	2			1
Carried Over				119	

Quantities.	Description of Work.	Rate.		Amount.	Amount of each part.
		Rs.	A. P.	Rupees.	Rupees.
	Brought Over			119	
	Erecting the fogongs in masonry	"	"	7	
	Forming gutter on the back of the Cookroom & stable roof with Chunan and plastering 1/2	"	"	7	
	Erecting a Chimney 8 1/2 feet long by 3 1/2 feet height with side and Cross walls and covering over with bricks on edge & 2 Course flatts and plastering 3 Coats Chunan and also making the holes with Chunan to the sides of the same for preventing the meals from being soiled by soots and dusts 1/2	"	"	20	
	Paving tar 2 Coats to the roof	"	"	1	
	Excavating the foundation and levelling the Earth	"	"	4	
11 2-11	Cft. Teakwood wrought and put up - Cft.	1	13	8	
	Cumulative			166	

Quantities	Description of work	Rate		Amount	Amount of each part
	Brought Over			166	
1	Pair Batten door with frame hooks hinges and bolts 1/2	"	"	10	
	Complete				
2	Grated windows with close wooden bars - Each	1	8	3	
	Red paint 3 Coats	"	"	1	
	Difference of Price in 16 1/2 Cubft. of teakwood between 1 and 2 1/2 Cft. & 3 1/2 Rupees charged in the Data and the rates of the market	"	"	7	
	Sundry Charges and scaffolding 1/2			8	
	N ^o 2				195
	Male and female Privies.				
176	Cft. Brick work in Chunan - Cft.	"	2 3	67	
19	do Flat arch work in Chunan - do	"	3	3	
152	1/2 Cft. Lean-to Roof with palmiah rafters teakwood peepers nails	16	13	25	
	frantiles and Chunan borders 1/2				
600	1/2 Cft. Plastering with 2 Coats Chunan - 1/2	1	15 6	12	
86	do Flooring with 8 inch bricks in Chunan & levelling Course of 3 inch wall bricks underneath - 1/2	7	14 9	7	
	Cumulative			111	

Quantities	Description of work	Rate	Amount	Amount of each part
	Brought Over		111	195
	Cutting the wall and making 14 grated window frames and lintels in masonry	" "	8	
	Excavating the foundation and levelling the Earth	" "	3	
2-6	Cft. Teakwood wrought & put up Cft.	1 13	5	
	2 Pairs Battin Doors with frames hooks hinges and bolts & 1/2 Com. plete	7 10	15	
7	Grated window frames with clear wooden lurs	1 8	11	
	Paying tar 2 Coals to the Roof	" "	1	
	Red paint 3 Coals	" "	2	
	Difference of Price in 16 1/2 Cft. of teakwood between 1 1/2 & 2 3/4 Cft. Per 3 1/2 Cft. Charged in the Data and the rates of the Market	" "	8	
	Sundry Charges & scaffolding &c	" "	9	
	N ^o 3			176
	<u>Sundry Alterations</u>			
	Cutting the wall and fixing a door frame and lintel in masonry	" "	2	
	Coaly hire for demolishing and removing the old walls roof & Collecting the old materials	" "	35	
	Brought Over		37	371

Quantities	Description of work	Rate	Amount	Amount of each part
	Brought Over		37	371
	Repairing the Chumam plaster where required consequent to the demolishing	" "	40	
9 3/8	Cft. Brick work in Chumam Cft.	2 3	1	
1-6-9	do Teakwood wrought & put up	1 13	3	
	1 Pair Battin door with frame hooks hinges & bolts & 1/2 Com. plete	" "	11	
	1 Iron Cross round bar bolt 1 1/2 feet long with staples & nails	" "	2	
	1 Single bolt iron padlock of 3 1/2 inches	" "	1	
	Difference of Price in 7 Cft. of teakwood between 1 1/2 & 2 3/4 Cft. Per 3 1/2 Cft. Charged in the Data and the rates of the Market	" "	3	
	Sundry Charges & scaffolding &c	" "	3	
	N ^o 4			71
	<u>Proposed new lane & open Drain</u>			
700	supp. Laying laterite stone jelly in clay and gravel of 5 in thick and well beaten down with water for the lane	2	14	
	Canoe Cover		14	142

Quantities	Description of work	Rate	Amount	Amount of each part
	Brought Over		14	1412
65	Cft Bricks work in Chumand Cft	23	9	
150	Suppl ^{ts} Plastering with 2 Coats Ce- ment Chumand _____ square	156	3	
	Excavating the foundation	"	1	
	Sundry Charges &c	"	2	
				29
	Add the value of the land			525
	Total Rupees			996
	Deduct amount obtainable from the sale of old materials of the building proposed to be purchased for the extension of the Gannals			231
	Net amount requiring sanction Rs			765

Central Office of P.W.
Chepauk Esq. Major General
28 November, 1860, Chief Engineer D.P.W.

[Faint handwritten notes and signatures on the right page]

6

10

I have the honor to forward herewith a

- Plan, Sketch and Estimate received from the District Engineer, Presidency, amounting to Rupees 957, for making certain alterations and additions to the Constable's Quarters and Tannah Station in Odacal street, Black Town.

2. The building in question is stated by the Commissioner of Police to be a most unhealthy one, for every European sent there by

suffered. The District Engineer, Presidency, mass of common houses, surrounded on all sides unhealthy locality in the Town of Madras.

is proposes, at the suggestion and with the ap-
 pries for the prisoners which now actually touch the
 family into the adjoining house marked E in the
 ed to be purchased, and to open out the place on
 e.

to be converted into out-offices and attached to
ees 525, for which amount the owner has agreed

(continued)

Budget of 1861-62, the Estimate for enlarging and improving the Tannah and Constable's quarters in Odacal street, Black Town. The net expense will be seven hundred and sixty-

five Rupees.
Extract.)

John A.

命

А. А. Соболев

So 97-1860 Depant.
of Govt. for Depant.
No. 2899.

Proceedings of the
Squadron sent in the
Judicial District.

Dated 12-3 Decr/60
Remun 354

No. 1601.

6-7.

Sanction for entry
in the Budget of
1861-62 the estimate
for enlarging and
improving the same.
10th Decr/60
in Board of
Board of

No. 2546

Ordered to the room

referred to the Chief of
Squad with reference to their
letter dated 29-11-60
1860-8/1453-

J. H. S.

Not to be
10th Decr/60

10 Copies to the Chief Engineer
with No. 1601. with 6 B. B. 17/60

No. 1601. 10. 17/60.
With an order.