

(1) Number of pages 1

(2) Date of repair 2-11-37

(3) Initials of the Referencer [Signature]

MADRAS RECORD OFFICE.

Government of Madras.

Police DEPARTMENT.
Can 31/3/60

G.O. No. <u>427</u>	Press Mis.
<u>58.59</u> Dated <u>26-3-</u>	<u>18.22</u>

Not to be folded or roughly handled

7

*Proceedings of the Madras Government, Public Works Department,
for the month of March 1860.*

No. 58. Read the following letter from Colonel J. H. BELL, Chief Engineer, to J. D. BOURDILLON, Esq., Secretary to Government, dated Chépák, 22nd March 1860, No. 11,533.

I have the honor to submit for the sanction of Government the undermentioned Estimate of a work of Irrigation required in Tanjore, viz. for constructing and extending revetment walls to the Korumbu (so called) of Yenken below the Váliyár Head Sluice, Rupees (2,300,) two thousand and three hundred.

2. The Korumbu is not one of the temporary bunds bearing that name, but a permanent neck of land between the Vettár and Váliyár and the proposed work is required to protect the banks of the two Rivers which suffer from the erosion of the current occasioning an annual expense of Rupees 375-9-7, in temporary works of defence notwithstanding which the Váliyár Head "is always in a precarious and dangerous condition during floods."

3. The revenue dependent on the channel is Rupees 87,082 from about 15,000 acres of irrigated land.

4. The District Engineer proposes* the work for construction next year, and I strongly recommend it for sanction out of the repair funds of 1860-61.

5. The Estimate has been examined in this office and found correct.

No. 59. ORDER THEREON, 26th March 1860, No. 627.

The Estimate is sanctioned accordingly.

2. Copy of the first part of paragraph 4 of the District Engineer's letter will be communicated to the Collector.

(Signed) J. D. BOURDILLON,
Secretary to Government.

Revenue, Irrigation-

(New Work)

Abstract of Estimate No. of 185 / 5

District — Tanjore.

Talook — Tirunelveli. Village —

Work — Constructing and extending revetment walls for
protecting cumbaroo at Tanjore, which divides Villams & Valiyandi

Quantities	Description of Work	Rate.	Amount.	Amount of each part.
		Rs. a p.	Rupies.	Rupies.
C. Vards.	13 Wells complete — Each	10 " "	130.	
13268 1/2	Cubic feet. Bricks over Piro Chumans — 7 cft. 3	" 1 6	1244.	
3204	Suppl. ft. Plastering — 7 cft. 3	2 " "	64.	
	Excavating foundation & filling	" " "	120.	
	Baling charges —	" " "	200.	
	Scaffolding —	" " "	50.	
	Incense and contingencies —	" " "	111.	
	Extra Establishment —	" " "	81.	
Total Rupies			2300.	

Central Office of P. W.
Chepauk —
22nd March 1860

M. L. Colonel
Chief Engineer D. P. W.

Quantities.	Description of Work.	Rate.	Amount.	Amount per man per week.
C. Yards.		Rs	P	Pence.

Pence.

Enclosure

Ma letter

From

The Chief Engineer
C.P.W.

To

The Secretary to Govt.
C.P.W.

Dated 22nd 3 March/60
Received

MS 714/60 No 11583

Abstract Estimate
of the expense of constructing
and extending revetment walls
for protecting culverts at
Munge which divides Vettar
and Vaillyar rivers in the
District of Tanjore.
Amounting to Rupees 2300-0-0

Central Office of Public Works
Chepauk 22nd March 1860.

No 11583

From

The Chief Engineer

To

The Secretary to Government
Public Works Department

Revenue
Irrigation.

Sir,

I have the honor to submit for
the sanction of Government the undermen-
tioned estimate of a work of Irrigation
required in Tanjore viz for constructing and
extending revetment walls to the Korumbu
(so called) of Gentken below the Vaillyar Head
Since Rupees 2300, Two thousand and three hundred.

2. The Korumbu is not one of the
temporary bunds bearing that name, but a
permanent neck of land between the Vettar
and Vaillyar and the proposed work is
required to protect the banks of the
two rivers which suffer from the erosion
of the current occasioning an annual
expense of Rupees 375-9-7, in temporary
works of defence notwithstanding which

the

the Vauliyar Head "is always in a pre-
carious and dangerous condition during floods."

3. The revenue dependent on the
channel is Rupees 87,082 from about 15,000
acres of irrigated land.

4. The District Engineer proposes
the work for construction next year, and I
strongly recommend it for sanction out of the
repair funds of 1860/61.

5. The estimate has been examined
in this Office and found correct.

* N. 337 dated 28th
February 1860
para 4.

I have the honor to be

Sir,

Your Most Obedient Servant

H. L. C. Colonel
Chief Engineer

Central Office of P.W.
Chepauk
22nd March 1860.

L. S. Col.

3rd Chief Eng^r in ch. S^r Circle

P. L. R.

1860. 1860. 1860.
of 1860. 1860. 1860.

From the Chief Engineer
of the Secretary to Government
Public Works Dept.

Letter 1860. March 1860.
No. 232.

Enclosure of
from the Secretary to Government
of 1860. 1860. 1860.

Estimated amounting to 2,300
for constructing and
restoring settlement walls for
protecting the number of
people in the District of
Columbia, and recommends
that the amount be same.
taken out of the repair
fund of 1860/61.
1860. 1860. 1860.
with an order

1860.

The estimate is
shown accordingly

2. Copy of the first

part of the first

last Engineer's letter

will be communicated

to the Collector

1860.

1860.

1. Copy of the first
part of the first
last Engineer's letter
will be communicated
to the Collector
of the District of Columbia
1860. 1860. 1860.