

(1) Number of pages _____

(2) Date of repair _____

(3) Initials of the Referencer _____

MADRAS RECORD OFFICE.**Government of Madras.***Public Works* **DEPARTMENT.**
Com 20/4/60

G.O. No. <i>778</i>	Press ~~Mis.~~
<i>106.107</i>	
Dated <i>17-4-18</i>	<i>60</i>

Not to be folded or roughly handled*16/4/60*

30

7

*Proceedings of the Madras Government, Public Works Department,
for the month of April 1860.*

No. 106. Read the following Proceedings of the Madras Government in the Ecclesiastical Department, dated 2nd April 1860, No. 104:—

Sanctioning for execution an Estimate of Rupees 280, for a } (Vide Ecclesiastical Proceedings from 1st to
Porch at each of the North and South entrances to the Chittores } 10th April 1860, Nos. 1-2.)
Church.

No. 107. ORDER THEREON, 17th April 1860, No. 778.

Ordered to be recorded.

(Signed) J. D. BOURDILLON,
Secretary to Government.

(Buildings)

(New Work)

Abstract of Estimate No. of 185 / 5

District North Arcot

Talook

Village

Work Providing a Porch for North & South doors of
Chittoor Church

Quantities.	Description of Work.	Rate.		Amount.	Amount of each part.
		Rs.	A. P.	Rupies.	Rupies.
C. Yards.					
1269	Brick in Chunnam 3/4 ft	-	1 9	139	
1910	Plastering with 2 Coats Chunnam 3/4 ft	1	12	33	
366	Roofing	20	-	73	
	2 Beams each 15 feet long	7	8	15	
	Excavating foundation	"	"	7	
	Sundries	"	"	13	
				Total Rupies	280

Central Office of P. W.
Seraikkam
17th March 1860

H. Kel O Colonel
Chief Engineer P. W.

Enclosure

In a letter

From

The Chief Engineer
D.P.W.

To

The Secretary to Govt.
D.P.W.

Dated 17th March 1860
Received

No. 11445

Abstract Estimate for Provid-
ing a Porch at Chittur Church
in the District of North Arcot

Amounting to Rs. 280-0-0

ECCLESIASTICAL DEPARTMENT.

PROCEEDINGS OF THE MADRAS GOVERNMENT.

Read the following letter from Colonel J. H. BELL, Chief Engineer, to the Secretary to Government, Public Works Department, Fort Saint George, dated Chepauk 17th March 1860, No. 11445.

With reference to Extract Minutes Consultation of the 15th July 1857, and to paragraphs 2 and 6 of my letter of the 26th November last,

No. 1365.

No. 7668.

Enclosures, 2 letters from District Engineer,
North Arcot.

1 Do. from Acting Archdeacon.

1 Plan.

1 Abstract Estimate.

5

No. 940.

2. In his letter of the 6th January 1860, the District Engineer in modification of the original proposition, submitted a Plan and Estimate amounting to Rupees 280 for a Porch at each of the North and South entrances to the Church, (a sloping Verandah having been considered objectionable in consequence of the walls of the Church being built of brick in mud) which have been approved of by Mr. Harris the Civil Judge and Church Trustee, and the work stated to be required to protect the entrances from the weather and to lessen the glare within the Church.

No. 1326.

3. The Plan and Estimate now submitted have had the approval of the Lord Bishop and have been examined in this Office; and as I consider them adapted for the intended purpose, I beg to recommend the same for the sanction of Government, to be executed from the general funds allotted in the Budget of 1860-61.

Transferred to the Ecclesiastical Department.

(Signed) C. G. MASTER,

Deputy Secretary to Govt.

20th March 1860.

ORDER THEREON, 2nd April 1860, No. 104.

The work proposed in paragraph 2 of the foregoing letter being approved by the Lord Bishop, the Government sanction its execution at the estimated outlay of Rupees (280) two hundred and eighty, to be defrayed from the general funds provided in the Budget of 1860-61.

(True Extract.)

[Signature]
Chief Secretary.

To the Chief Engineer.

„ Department Public Works,
with 4 enclosures and 1 Plan.

„ Accountant General.

Ed. F. Cartledge.

[Signature]

