

(1) Number of pages

10

(2) Date of receipt

18-10-38

(3) Initials of the Referencer

C

MADRAS RECORD OFFICE.

Government of Madras.

MADRAS RECORDS DEPARTMENT.

G.O. No.

795

Press
Mis.

Dated

18-10-38

18

Not to be folded or roughly handled

*Proceedings of the Madras Government, Public Works Department,
for the month of April 1860.*

No. 139. Read the following letter from Colonel J. H. BELL, Chief Engineer, to J. D. BOURDILLON, Esq., Secretary to Government, dated Chepauk, 9th April 1860, No. 12,199:—

With reference to the orders marginally quoted, I have the honor to forward for submission to Government, an Estimate amounting to Rupees 8,000, for repairing the Sea Custom House at Negapatam.

No 2,166, dated 14th October 1858.
1 Original letter from District Engineer, Tanjore, No. 196, dated 7th November 1859.
1 Printed letter from Collector with Board's Proceedings, No. 1,297, dated 13th March 1860.
1 Abstract Estimate.
1 Copy of Plan.

2. The building in question was, as the Government are aware, very much out of repair when purchased and is now reported* to be "in a most dilapidated condition," requiring the

* Letter No. 196, dated 7th November 1859, from District Engineer, Tanjore.

front to be entirely re-built and Captain Oakes observes that it is extremely probable more work will be found necessary when the main roof is removed. The high amount of the Estimate is thus fully accounted for and the advantages of the site are so great that it is far better to incur the proposed expense than to seek another building.

3. The Collector† considers the whole work including the repair of the upper story to be really necessary and the Estimate having been examined in this Office and found correct,

† No. 1,297, dated 13th March 1860.

I beg to recommend the same for the early sanction of Government.

4. The District Engineer remarks that it would have been better to construct a new Custom House at a charge of Rupees 13,000 than to expend the same amount in the purchase and repair of the present building. It does not,

Letter, November 7th, 1859, No. 196, paragraph 9.

however, appear that the building occupying the best possible site for the Custom House could have been obtained for a lower price.

No. 140. ORDER THEREON, 18th April 1860, No. 795.

With this letter the Chief Engineer submits an Estimate of Rupees 8,000 for repairing and improving the Sea Custom House at Negapatam.

2. The Honorable the Governor in Council sanctions the Estimate; and directs that the work be commenced immediately after the 1st May, and completed as soon as possible.

(Signed) J. D. BOURDILLON,
Secretary to Government.

Revenue Irrigation.

(New Work)

Abstract of Estimate No of 185 / 5

District - Tanjore

Talook - Keeralore Village -

Work Repairing and Altering the Sea Customs House at Nagapattinam

Quantities	Description of Work	Rate		Amount	Amount of each part
		No.	A. P.	Rupees.	Rupees.
C. Yards.					
11,320 1/2	Cft. Brick in Churnam — Cft.	"	2	"	1790
913 3/4	" Wood work — do	2	12	"	259 1/2
216 1/2	Cft. Plastering — square	3	1	"	70 1/2
26 1/4	Cft. Boarded Flooring — Cft.	2	12	"	72
267 28 3/4	Cft. Whitewashing — square	"	3	"	50
5189 3/4	" Tearing — "	25	"	"	1297
2017 1/2	" Roofing — "	16	"	"	323
2448	" Shifting tiles and a few new roofoers & — square	3	8	"	86
580	Pyft. Cornice — Pyft.	"	1	"	115
11000	Pyft. Wood oil for joists & — square	"	12	"	30
3020	" Red Paint to Doors & windows. do	1	1	"	38
18	Large Doors Complete — each	20	"	"	360
19	Large windows Complete — do	20	"	"	380
5	Small Doors — do	10	"	"	50
5	Small windows — do	8	"	"	40
	Removing Old Plastering —	"	"	"	65
	Demolishing Old work —	"	"	"	210
	Scaffolding —	"	"	"	160
Carried forward —				8394	

Quantities.	Description of Work.	Rate.			Amount.		Amount of each part.
		Rs.	A.	P.	Rupies.	Rupies.	Rupies.
C. Yards.	Brought over				8391		
	Excavating foundation				10		
	Sky Light				25		
	Contingencies & Amcres				429		
	Extra Establishment				1112		
					Rupies	9300	
	Deduct Value of Old Timber in Building					1300	
	Total Rupies					8000	

Central Office of P.W.
Chapman
9th April, 1860

M. Bell Colonel
Chief Engineer D. P.W.

Enclosure

In a letter

From

The Chief Engineer
D.O.H.

To

The Secretary to Govt.
D.O.H.

PW 859/60

Date 9th } April 1860
Received }

No. 12199.

Abstract Estimate for Re-
pairing & Altering the Sea Cas-
tom House at Negapatam in the
District of Tanjore.
Amounting to Rupees 8000--

Central Office of P.W.
Chennai 9th April 1860.

No. 12199.

From The Chief Engineer

To The Secretary to Government
Public Works Department

Sir,

Revenue
General

No. 2166 of 14th Oct. 1858

1. Estimate for repairs & alterations to the Sea Custom House at Negapatam, 1859-60.
2. Estimate for repairs & alterations to the Sea Custom House at Negapatam, 1859-60.
3. Estimate for repairs & alterations to the Sea Custom House at Negapatam, 1859-60.
4. Estimate for repairs & alterations to the Sea Custom House at Negapatam, 1859-60.
5. Estimate for repairs & alterations to the Sea Custom House at Negapatam, 1859-60.
6. Estimate for repairs & alterations to the Sea Custom House at Negapatam, 1859-60.
7. Estimate for repairs & alterations to the Sea Custom House at Negapatam, 1859-60.
8. Estimate for repairs & alterations to the Sea Custom House at Negapatam, 1859-60.
9. Estimate for repairs & alterations to the Sea Custom House at Negapatam, 1859-60.
10. Estimate for repairs & alterations to the Sea Custom House at Negapatam, 1859-60.

With reference to the orders marginally quoted I have the honor to forward for submission to Government an Estimate amounting to Rupees 8000 for repairing the Sea Custom House at Negapatam.

2. The building in question was as the Government are aware very much out of repair when purchased and is now reported to be in a most dilapidated condition requiring the front

Letter No. 196 of 14th Oct. 1858
1859 from D. O. H. Tanjore

front to be entirely rebuilt and Captain Oakes observes that it is extremely probable more work will be found necessary when the main roof is removed. The high amount of the estimate is thus fully accounted for and the advantages of the site are so great that it is far better to incur the proposed expense than to seek another building.

3. The Collector considers the whole work including the repair of the upper story to be really necessary and the estimate having been examined in this Office and found correct Chief to recommend the same for the early sanction of Government.

4. The District Engineer remarks that it would have been better to construct a new Customs House at a charge of Rupees 13,000 than to expend the same amount in the purchase and repair of the present building.

St. 1297 of 13th March 1860

Letter No. 7th 1859
St. 196
para-9.

building. It does not however appear that the building occupying the best possible site for the Customs House could have been obtained for a lower price.

Chepauk
April
1860

I have the honor to be,
Sir,
Your most Obedt. Servant

Lt. Col. Bell
Chief Engineer

W. Bell Colonel
Chief Engineer

The Secretary to Government
Public Works Department

Nov. 19 October / 38/39,

PM 1860 September 5
No. of 1905 24/2 12195

Friend of the
The Chief Engineer
The Secretary to Govt
W. M. D.

Sept 9th }
Decemal 10 } 1861

Spec. 14th 1st 1582nd
General Engineer 23rd June
Subm. 1905 1861 1861

with reference to 1905. 1861 1861
dated 14th 1st 1582nd, at 1861
and estimate amounting to 8000
for repairing and all other
the new system of 1861 at
1861 in the 1861 of 1861
1861 1861 1861 1861
1861 1861 1861 1861

With an order

1865

With this letter the
Chief Engineer submits
an estimate of 1865 1865
for repairing and improving
the Sea Buckram House at
Haghabatam.

The Honorable the
Governor in Council
has shown the estimate, &
decided that the work
be commenced immediately
after the 1st May,
and as indicated as soon
as possible.

1865 1865 1865
Chief Engineer 1865 1865
1865 1865 1865 1865

1865 1865 1865

1865 1865 1865