M.R.O. 1—77,008—8-6-37.

(1) Number of pages 10

(2) Date of repair 6. 2. 43

(3) Initials of the Referencer

MADRAS RECORD OFFICE.

Government of Madras.

Public Works DEPARTMENT.

G.O. No. 2139	Press-Mis.-
Dated 20-4-	18 .

Not to be folded or roughly handled

Proceedings of the Madras Government, Public Works Department, 30th September 1862.

No. 532. Read the following letter from Colonel W. I. BIRDWOOD, R. E., Chief Engineer, to the Secretary to Government, Public Works Department, dated Chepauk, 26th September 1862, No. 3,363 :—

SIR,

1 Plan.
1 Estimate.

1. I have the honor to submit for the orders of Government the accompanying plan and estimate of Rupees 440 for carrying out certain alterations and improvements to the western gate-way of the Chepauk Compound at the Presidency.

2. The present appearance of the building is most unsightly, sundry repairs are also required, and I therefore recommend that the District Engineer Presidency may be authorized to execute the proposed work from the General Funds placed at his disposal for expenditure during the official year 1862-63.

No. 533. ORDER THEREON, 30th September 1862, No. 2,339.

The estimate amounting to Rupees 440 submitted with this letter is sanctioned for execution from the funds proposed in paragraph 2.

(Signed) W. I. BIRDWOOD, Colonel, R. E.,
Secretary to Government.

BUILDINGS

Abstract of Estimate No. of 186 -6

District *Presidency*

Work *Making Certain alterations &c. to the Western Gateway at Chepauk*

Quantities.	Description of Work.	Rate. Rs.	A.	P.	Amount. Rupees.	Amount. of each part. Rupees.
576	Sq.re ft. Brick work in Cha= =nam ——— 36	"	2	5	87	
600	Sq.re ft. Taking off Old plaster & refplastering with 3 Coats Chunam over the Terrace — Sq.re	"	3	14	23	
2000	Do. ——— Do. ——— with 2 Coats of Chunam in= =cluding Rustic and pannelled work ——— Do.	2	12	"	55	
	Constructing 1 Ornamented Scroll Complete as per Plan ——— No.	11	"	"	56	
	Constructing 2 Ornamented Pediment Complete as per Plan ——— Do.	20	"	"	40	
	Constructing 4 Ornamental urns with Pedestals &c. Complete as per Plan — Do.	15	"	"	60	
	Constructing 8 Ornamented Pillasters Complete — Do.	7	"	"	56	
	Removing the Upper Portion of the Gateway ———	"	"	"	20	
	Carried Over				397	

Quantities.	Description of Work.	Rate. Rs.	A.	P.	Amount. Rupees	Amount. of each part. Rupees.
	Brought Over				397	
	Repairing the Ceilings with 2 Coats of Chunam	"	"	"	5	
	White washing 2 Coats to the Joists &c.	"	"	"	5	
	Cornice work in Chunam	"	"	"	11	
	Sundry Charges and Scaffolding &c.	"	"	"	12	
	Total Rupees					410

Central Office of P.W.
Chepauk
1862

Errors excepted
Captain R.E.
Asst. Dy. Chief Engineer C. Circle

N.B. The old Materials is to be Sold by Public Auction and the Amount to be Credited in the Bill

7000

No 3363.

Central Office P.W.
Chepauk
26th September 1862

From,
Colonel H. L. Birdwood C.E.
Chief Engineer & P.W.

To,
The Secretary to Government
P.W.D.

Public Sir,

I have the honor
Enclosures to submit for the orders of
1 Plan Government the accompanying
1 Estimate. Plan and Estimate of Rs.
5140 for carrying out certain
alterations and improvements
to the Western Gateway of the
Chepauk Compound at the
Presidency.

2. The present appearance
of

Sir
Public Works Department
Fort St. George
The Chief Engineer
P.W.D.

Sir

Public Works Department
Fort St. George
The Secretary to Govt.
P.W.D.

No 3363

Submitting Estimate for
Improving Western Gateway
Chepauk Palace
Presidency
Requesting Sanction

Received 26th September 1862
Entered

of the building is moderately
sundry repairs are also required,
and I therefore recommend
that the District Engineer
Presidency may be authorized
to execute the proposed works
from the General Funds
placed at his disposal for
Expenditure during the
Official year 1862/63.—

I have the honor to be,
Sir,
Your Most Obt. Servt.

Central Office P.W.
Chepauk
26th Sept. 1862.

R. Lambert Colonel R.E.
Chief Engineer P.W.

To The Secretary to Government
F.W.D.

Compd. with Rules

P.C.W. 1862 Despatch
P.G. Letter from Capt.
Simm No. 2918.
The Chief Engr. of P.W.D.

To
The Secretary to Govt.
of N.W.P.

Date 26th Sept. 1862.
Rec'd 26th Sept. 1862.
Encl. 2. No. 3363
Submitting
Letter
Estimate for carrying
out certain alterations
and improvements to
the western Gateway
of the Chepaul Fort
Campound at the
Residency.
With Despatch
No. 2339 - 30 September

No. 2339.

The Estimate amounting
to Rupees 440 four hundred
and forty Rupees
for execution from the
Funds proposed in
Para 2.

W.S.

Chispaul
30th Sept. 1862
7 Copies.

To The Chief Engr. Disp. 2nd October.
To The Asst. Engr.
To The Accountant

No. 332. 333.