

(1) Number of pages _____

(2) Date of repair _____

(3) Initials of the Referencer _____

MADRAS RECORD OFFICE.

Government of Madras.

Public Works DEPARTMENT.

G.O. No.	1438	Press
		Mis.
Dated	5-6-	1863.

Not to be folded or roughly handled

*Proceedings of the Madras Government, Public Works Department,
5th June 1863.*

No. 122. Read the following Memorandum from the Acting Superintending Engineer 4th Division, dated 29th May 1863, No. 394 :—

Read the following letter from Captain H. TULLOCH, R. E., Acting Executive Engineer, Presidency, to the Superintending Engineer 4th Division, dated Madras, 26th May 1863, No. 81.

Sir,

I have the honor to forward for sanction the accompanying Estimate, abstract and specification, amounting to Rupees 287, for making certain alterations to the cast iron ornamental gate of the Government House, Madras.

1. Submitted to Government with a recommendation that the amount Rupees 287, required for carrying out the proposed alterations to the ornamental gate entrance to Government House, Presidency, may be sanctioned from the Reserve Fund of the current official year.

1 Letter No. 81, dated 26th May 1863.
1 Abstract Estimate.
1 Specification.

2. The alterations, which consist of the removal of the two side pannels and gates, and the fitting up of the latter in such manner as to admit of a carriage way being formed on each side of the principal gates, have been undertaken in anticipation of sanction; it being desirable that the work should be done, if possible, previous to the occupation of Government House by His Excellency the Governor.

(Signed) H. L. PRENDERGAST, Captain, R. E.,
Acting Superintending Engineer 4th Division.

No. 123.

ORDER THEREON, 5th June 1863, No. 1,438.

Sanctioned from the Reserve Fund.

(Signed) W. I. BIRDWOOD, Colonel, R. E.,
Secretary to Government.

Original . Abstract Estimate N^o 24763/64
District Presidency

Work for making certain alterations to the East India
Ornamental Gate of the Government House, Madras.

Quantity	Description of work	Rate	Amount
126 $\frac{1}{8}$	Cut ft ² Brick work in chumaw	" 2 5 24	8 11
	Smiths Stone Cutters and Cooly hire	" " 91	" "
37 $\frac{3}{8}$	Sq ^{ft} Excavating earth for additional Roadways	" 4 " 9	5 1
37 $\frac{3}{8}$	Laying additional Roadway 6 ins thick	" 3 9 7 $\frac{1}{2}$	134 9 9
	Excavating the foundation and demolish ing old masonry	" " "	7 4
	Making 2 Iron posts for posts	" " "	6 8
	Sundry charges &c	" " "	13 13 3

Total Rupees Two hundred
and Eighty Seven { 287 " "

Executive Eng^r Office
Madras
26th May 1863

H. Miles Captain R E
Acting Executive Eng^r

N^o 81

By: Engineers Office
Madras 25th May 1863.

Thru
The J^r Executive Engineer
Presidency
To
The Superintending Engineer
J^r Division
Sir

I have the honor to for-
ward for sanction the accompa-
nying Estimate, Abstract and
Specification amounting to N^o 287
for making certain alterations to
the east Iron ornamental gate
of the Government House Madras.

I have the honor to be
Sir
Your most Obedt^l servt^t

H. Miers Captain
B.E.

J^r By: Engineer B^r

34 out ⁸⁴² 29 May 1863 No 394.

Presidency.

From

The Asst. Engr. Genl.

To the Secy of the Govt.

The Supr. Engineer

Dated 26th May 1863.
Recd.

1863/636/63


No. 81.

June 4.

Forwards Estimate.

Abstract & Specification
amounting to Rs.
287- for making
certain alterations to
the cast iron orna-
mental gate of the
Govt House Quadrangle.

No 1138.







Sanctioned from the Reserve fund.



Chapman
5th June 1863

To the Secy of the Govt. Rs. 4000/-
" Accountant General & Receipts 6th June.
" Cont & audit of accounts

30
4

1883
From Secy of Legation
The Acty Sups. Engineer & Survey

To

The Secretary to Government
P.O.

Dated 29 May 1883.
Dippt 1/2
One: three.

N^o 394

Submits estimate of Rs 287 for
alteration to Ornamental Gate
entrance of Govt. House and
recommends that the same may
be sanctioned from the Reserve
Fund of the Current Year.

N^o 122. 123.

N^o 1438-5th June

With an order