

(1) Number of pages 6(2) Date of repair 11-8-42

(3) Initials of the Referencer _____

MADRAS RECORD OFFICE.

Government of Madras.

Public Works DEPARTMENT.

G.O. No.

1871

Press

Mis.

295-296

Dated

14-7

1863.

Not to be folded or roughly handled

D

*Proceedings of the Madras Government, Public Works Department,
14th July 1863.*

No. 295. Read the following Proceedings of the Madras Government in the Ecclesiastical Department, dated 30th June 1863, No. 159:—

Sanctioning the Estimate of Rupees 690 for enlarging the Burial Ground at Salem, and requesting that orders may be issued as to the source whence the amount is to be met. } (Vide Ecclesiastical Proceedings, 30th June 1863, Nos. 51-52.)

No. 296. ORDER THEREON, 14th July 1863, No. 1,871.

1. Communicated to the Superintending Engineer 5th Division for information and guidance.
2. The work will be executed from the source pointed out in paragraph 3 of the Superintending Engineer's letter.

(Signed) W. I. BIRDWOOD, Colonel, R. E.,
Secretary to Government.

Fifth Division D.P.W.

Salem District

Abstract of an Estimate for enlarging the Burial ground at
Salem

3/

Quantities

	Description of work	Rate	Amount	Total
75	Cubic yards of rubble Stone in Chunam at 2 4 .	168 12 .		
26 $\frac{1}{2}$	Cubic yards of brick in chunam at 3 8 .	91 14 6		
03 $\frac{13}{5}$ 93 $\frac{7}{9}$	do of brick in clay at 2 4 .	211 . .		
44 $\frac{1}{2}$	Squares of plastering with two coats of chunam at 3 4 .	144 10 .		
557	Cubic yards of earth work filling in pits in the compound at 1 4 .	46 6 8	662 11 2	
	Sundries and Contingences at 5 percent		31 4 10	
	<u>Total Rupees</u>			694 . .

District Engineer's Office }
Salem 29th May 1863 }

J. E. Sahagay
District Engineer of
Salem

D. F. F. F. F.
Collector

W. C. K. K. K.

Written & compiled by
the the the the the

Supmt. Eng. 5th June

**ECCLESIASTICAL DEPARTMENT.
PROCEEDINGS OF THE MADRAS GOVERNMENT.**

Read the following letter from Lieutenant Colonel H. W. HITCHINS, R. E., Superintending Engineer 5th Division; to Colonel W. I. BIRDWOOD, R. E., Secretary to Government, Department Public Works, dated Bangalore, 20th June 1863, No. 152.

I have the honor to submit herewith the accompanying plan and estimate, amounting to Rupees 690, for enlarging the Burial ground at Salem.

Enclosures 4.
1 Plan.
1 Abstract Estimate.
1 Report.
1 Letter from the District Engineer of Salem, No. 14 dated 29th May 1863.

2. The Commr of the District has put in a remark at the foot of the Report herewith sent, to the effect that the Burial ground is overcrowded with graves, and that its extension is most urgently needed.

3. Captain Gahagan requests permission to execute the work from the unexpended balance of Rupees 10,000, allotted last year for the construction of a bridge at Talavasal from the one per cent. Income Tax Fund.

4. I request, therefore, that the Government will be pleased to sanction the execution of the work from the source above pointed out.

Referred to the Ecclesiastical Department.

(Signed) W. I. BIRDWOOD, Colonel, R. E.,
Secretary to Government.

CHEPAUK, 23rd June 1863.

ORDER THEREON, 30th June 1863, No. 159.

The Governor in Council sanctions the estimate for enlarging the Burial ground at Salem, amounting to Rupees (690) six hundred and ninety. The Department of Public Works will arrange as to the source from which this outlay should be met.

(True Extract.)

[Signature]
Secretary to Government.

To the Public Works Department,
(with four enclosures.)
Deputy Auditor and Accountant General.

Exd. T. McMootry.

[Handwritten notes in left margin:]
To the Ecclesiastical Engineer
of the 5th Division D.P.W.
Enclosure in a letter No. 14 of
the 29th May 1863
from the District Engineer
of Salem
No. 2000/63
D.P.W. 2075/63
Dated 29th May 1863
Received
Abstract of an estimate for
enlarging the Burial
ground at Salem.
See No. 2000/63
No. 2075/63
Amount of estimate Rs. 690.

