

(1) Number of pages 8

(2) Date of repair 11-26-42

(3) Initials of the Referencer _____

MADRAS RECORD OFFICE.

Government of Madras.

Public Works **DEPARTMENT.**

G.O. No.

1872

Press

Mis.

Dated

14-7

18 63

Not to be folded or roughly handled

[Signature]

1

*Proceedings of the Madras Government, Public Works Department,
14th July 1863.*

No. 297. Read the following Proceedings of the Madras Government in the Military Department, dated 2nd July 1863, No. 2,146 :—

Approving of the Estimate of Rupees 875 for a shed for a Fire Engine to be constructed near the Native Infantry Magazine in the Bellary Cantonment. } (Vide Military Proceedings, 2nd July 1863, Nos. 20-21.)

No. 298. ORDER THEREON, 14th July 1863, No. 1,872.

1. Communicated to the Superintending Engineer 3rd Division for information and guidance.
2. The work will be carried out from the Reserve Fund.

(Signed) W. I. BIRDWOOD, Colonel, R. E.,
Secretary to Government.

— New work —
— Military —

Detailed Estimate.

R. Constructing a shed for a Fire Engine.

(3)

Particulars of work	Length	Breadth	Height	Superficial Area	Volume
Foundation to Pillars	12	3	3		162
Basement to — do —	18	2 1/2	1		37 1/2
Retaining wall between — do —	44	1.6	2 1/2		165
End wall above	8 1/2	1.6	7		89 1/4
6. Pillars above	12	2	6		144
Masonry to slope	5 1/2	8	1.6	average	66
Stone in Plenum					66 3/4
Pointing to Basement	63		1		63
— do — to End wall	17		6		102
— do — to Pillars	44		6		264
Total Pointing					429
Flooring with Large Slabs of Granite	18 1/2	9 1/2			175 3/4
— do — to slope	5	8			40
Total flooring					215 3/4
5. Breppermers	57	6	9		19.16
Roofing with cypress wood & copper sheeters	46 1/2	9			418 1/2
Flat & Pot tiles & Plenum borders	40 1/2		5		202 1/2 S.F.
Railings to 3. Sides. 2ea R.					
Stingers. Both & Pad Lock R. (Gron.)					
Excavation					10
Painting Railings. white 3. coats					200
Slabs to Basement	54	1.6			R.F.

Abstract.

5

Quantity	Description of work	Rate	per	Amount	Total
663 3/4	Stone in Plenum	@ 1	... c. 3	41. 7. 9	
429	Pointing	@ 1	... Sqr	4. 47	
265 3/4	Flooring with Large Slabs	@ 78	... "	16. 21	
19 1/2	Teakwood Presummers	@ 2	... c. 2	38. 4	
418 1/2	Roofing with Kuggerwood Coupler presum. Flat & Pot Tiles & Plenum borders	@ 37. 8	... Sqr	56. 15	
20 1/2	1/2 of Railing 1 foot from Centre to Centre. Upright battens 4x2 Horizontal battens 6x3	@ 6	... c. 1/2	75. 15	
1	Set of Hinges, Crossbolt & Pad Lock	@	... "	5. 0	
200	Painting 3 coats of white Paint	@ 20	... Sqr	5	
54	Slabs to Basement 1 1/2 ft. broad	@ 2	... R. 2	6. 12	
10	Cyds Excavation	@ 2	... Cyd	1. 4	
	Sundries for filling in basement Scaffolding & temporary superintendence @ 7 per cent			23. 6. 9	
Total Estimate Pieces - 375					

Bellair
29th Nov 1862

3rd Lt.

W. W. M.
Inspector & R. W.

R. M. M. M. M. M.
Acting District Engineer of Bellair

1894/10/22

⑦

Exd. T. Stubbs.

Ms. A. 9. 2. 98.

"

Wasserschildkröte.

FINANCIAL STATEMENT

The work will be carried out from the 1st

32 Question for information and guidance.

Communicated to the Disfranchising Engineer.

2007 1863 L. Carter
 Provt Govt for Indu-
 ry. 2007.

How good in the
 Admiration of Love.

2nd Oct 1891
Dear Sir

Enc: 2

289146

6/

offshore of the
Entrance of Re. 375 from the

For a true friend one who he constructed
 was the Native Indian

My name in the Bellary Com-
-mission.

807842-14-~~1~~2

With our Orders.