

(1) Number of pages 8(2) Date of repair 12.8.42

(3) Initials of the Referencer _____

MADRAS RECORD OFFICE.

Government of Madras.

Public Works DEPARTMENT.

G.O. No.

1905

Press

Misr

Dated

18-7-1863.Not to be folded or roughly handled

*Proceedings of the Madras Government, Public Works Department,
16th July 1863.*

No. 365. Read the following Proceedings of the Madras Government in the Military Department, dated 2nd July 1863, No. 2,153 :—

Approving of the Estimates amounting to Rupees 1,272 for the } (Vide Military Proceedings, 2nd July 1863,
construction of Wells in the Native Infantry Lines at Vizianagaram and Vizagapatam. } Nos. 34-35.)

No. 366. ORDER THEREON 18th July 1863, No. 1,905.

1. Communicated to the Superintending Engineer 1st Division for information and guidance.

2. The Estimates will be entered in the Budget for 1864-65.

(Signed) W. I. BIRDWOOD, Colonel, R. E.,
Secretary to Government.

Commanding Officer

P.M.D.

Military

Abstract Estimate No 56 of 1862/63.

Vagapattam District

Work Constructing 2 Wells in the Series of the 31st Regiment Light Infantry at Vagapattam

New Work

Quantities	Particulars of Work	Price	Item	Amount	Total
1 No.	Bottom wooden Chattram with ropes & complete	10			
41 ² / ₃ ft	Constructing well with brick in human	28	Rs	229	
7 ¹ / ₂ ft	Rough stone foundations in Clay under cut stone	11	Rs	5	
2 ¹ / ₁₀₀ ft	Paving the floor round the well with cut stone over foundations	81	Rs	18	
835 ft	Excavation of earthwork	2	Rs	104	
	Extra Establishment & sundries including fractions	10	Rs	366	
	For another of the same dimensions & plan			400	
				400	
				Total	800

Vagapattam
Range office
H. Watkin
20th February 1863

A. P. Malany Capt
Asst. Quarter Master
Vagapattam Range

Head Quarters Mysore
Watkin 30th March 1863
Rb. Chambers Capt RGS
District Engineer
Major General
Commanding North India

P.W.D. Military new works
 Vizagapatnam District
 Work sinking two wells in the Cantonment of
 Vizagapatnam.
 No. 57 of 1863/63.

Quantity	Particulars of work	Price	Amount Total
3882 $\frac{2}{3}$	Excavating	1 Cft 81	
1375 $\frac{5}{8}$	Cft of brick in Chunam	2 Do 172	
144 $\frac{1}{2}$	Plastering	3 Cft 23	
1046 $\frac{1}{4}$	Rough Stone in Chunam for platform around wells	9 Cft 49	
6-97 $\frac{1}{2}$	Flagging to Do Do	10 Do 70	
11	Teak wood planting	28 Cft 35	
	Superintendence and sundries	10 Cent 42	
			172

Vizagapatnam
 District Engineer's Office
 Waltair
 28th March 1863.

Ob. Maubey Esq. R.E.
 District Engineer Vizagapatnam

By
 J. J. Maubey Esq. R.E.
 District Engineer Vizagapatnam

From
 District Engineer
 Vizagapatnam
 To
 The Dy. Commr. Mysore
 Bangalore
 Dated 20 February
 1863.
 Received
 J. J. Maubey Esq. R.E.
 District Engineer Vizagapatnam
 No. 56. 1863/63.
 Work. (including 2
 wells in the Cantonment of
 the 31 Regt. M.L. Co.
 at Mysore) and
 amounting to Rs 10000

2

Read the following letters:—
From the Superintending Engineer, 1st Division Waltair, 13th June 1863, No. 216; to the Government Department Public Works.

Enclosures 9.

3. Unless the sum in question can be easily granted from the Reserve Fund, I recommend the adoption of the latter course, as the works are not of an immediately urgent nature.

5. At Vizianagram where the Wells are more needed, there is at present but one Regiment, besides which the existing Wells are being cleared out under a repair Estimate amounting to 110 Rupees.

No. 4691 of 6th June 1863

any short-comings on the part of the District.

8. On the 11th of September last, on receipt of the Chief Engineer's order, as per margin, the then District Engineer, addressed the Major General Commanding, on the subject of these Welis, but it was not till the 17th March of the present year, that the sites to be selected.

27th August 1862, No. 2817.

From the Quarter Master General, Fort Saint George, 6th June 1863, No. 4691; to the Superintendent Engineer, 1st Division.

2. I am desired by His Excellency to request that when submitting these Estimates to Government, you will mention that the works were originally sanctioned, in Order of Government, No. 73 of the 9th January 1862, and that these Estimates have only now been submitted in reply to my letter, No. 348 of the 21st August 1862, in which I brought to the notice of the Chief Engineer, that Vizianagrum, Vizagapatam, and other Stations, were still to be provided for.

Referred to the Military Department.

CHEPEAUK,
23rd June 1863.

ORDER, No. 2153, 2nd July 1863.
Approved.

Alm. Sten Hög
Deputy Secretary to Government.

Exd. R. Stephenson.

Thos^d the Asst Engineer
 Wapagashatam
 To the Dy. Chief Engineer
 Northern Circle
 Macrad
 Dated 28th March
 Quabche 343.
 Reams 297237 1/2
 Michael
 No 57 of 1802-63.
 West Constructing
 two wells in the Con:
 = for men and of the sea
 = magband
 Amounting to 100 Rs 472

RECEIVED
 DEPT. OF THE ARMY
 OFFICE OF THE SECRETARY
 WASHINGTON, D.C.

Do: 2365-2366
 8

Do: 1863 Do: 1864
 Do: 1865 Do: 1866

Do: all Do: 1867
 in the Military Do: 1868

Do: 1869 Do: 1870
 Do: 1871 Do: 1872

Do: 1873 Do: 1874
 Do: 1875 Do: 1876

Estimates amounting to
 \$1,000,000 for the construction
 of the new water works
 for the city of Washington
 and the Department of the Army

Do: 1905-16 July

What an Order -

Do: 1865

Do: 1905

Communicated to the Superintendent

Engineers Division for information and

Guidance -

The Estimates will be entered
 in the Budget for 1864/65.

Chapman
 16 July 1863

1863

See accompanying Engineer's Report to the Secretary of the Army
 in the Department of the Army
 in the Department of the Army
 in the Department of the Army

X 87

30/4