

(1) Number of pages 1

(2) Date of repair 10.10.11

(3) Initials of the Referencer

MADRAS RECORD OFFICE.

Government of Madras.

Public Works DEPARTMENT.

G.O. No.	2561	Press Mis.
Dated	5.9.18	63.

Not to be folded or roughly handled

11/11

14

*Proceedings of the Madras Government, Public Works Department,
5th September 1863.*

No 99. Read the following Proceedings of the Madras Government in the Military
Department :—

Approving of the Estimates amounting to Rupees 3,740
for certain works required in the Cantonment of Saint } (Here enter 28th August 1863, No. 2,758)
Thomas' Mount, Madras District

No. 91. ORDER THEREON, 5th September 1863, No. 2,561.

Communicated to the Superintending Engineer, 4th Division, for information and guidance.
The cost of the works sanctioned in the foregoing Proceedings will be met from the Reserve Fund.
(True Extract)

(Signed) C. A. ORR, Colonel, R. E.,
Secretary to Government.

To the Superintending Engineer, 4th Division.

„ Controller and Auditor of Public Works Accounts.

„ Accountant General.

Exd. S. T. Augustin.

BUILDINGS

ABSTRACT of Estimate No.

of 186 -6

DISTRICT *Madras*WORK *Constructing masonry drains in rear of South Barracks
at the Fort*

Quantities.	Description of Work.	Rate.		Amount.	Amount. of each part.
		Rs.	A. P.	Rupees	Rupees
10 1/3	lbs Brick in chumam felp	3	6.	38	
5 1/5	Sqrs laying 8" sq bricks felp	7	6.	38	
2 1/4	" Pointing ———	-	14.	2	
2 1/4	" laying 3/4 asphalt —	20	-	45	
8	" plastering in chumam	2	2.	18	
38	Cyds Excavation — felp	-	1.	2	
15	" Pulling down prebuilding stone revetment —	-	3.	3	
	Removing old stones —			1	
	Sundries —			8	
Total Rupees					155

Supt Engineer's Office
MadrasCaptain E. E.
Actg Supt Engineer to Fort

BUILDINGS

ABSTRACT of Estimate No.

of 186 -6

DISTRICT

Madras

WORK

Extending the present masonry drain in the Family Quarters of South Barracks so as to meet the main drain and abutting the drain with asphalt.

Quantities.	Description of Work.	Rate.			Amount.	Amount.
		Rs.	A.	P.	Rupees	of each part. Rupees
11 Cg ^{rs}	Knicker (Chunam) - 1/2 ft	3	8	.	249	
23 Cg ^{rs}	Asphalt - 1/2 ft	20	.	.	460	
26 S ^{rs}	Plastering 3 coats - 2 ft	2	8	.	65	
19 Cg ^{rs}	Cart work - 1/2 ft	.	.	9	1	
2 S ^{rs}	Breaking down brick	.	.	.		
	Chunam - 1 ft	.	8	.	1	
	Sand and Subsoil				71	
					Total Rupees	850

Sup^{rs} Engr^{rs} Official^{rs} D^{rs} of
Madras
1863

Handwritten by
Capt^{rs} R. E.
As Sup^{rs} Engineer 1st Div^{rs}

Method estimated for
masonry masonry
drain the rear of South
Barracks at the front
in the District of Madras
amounting to Rs 155

Received
the Secy to Govt
1st Div^{rs}
1863

94

[illegible]

11 ✓

Read the following letter :—

Enclosures.

1. I have the honor to lay before Government the accompanying Estimates of the amounts and for the works hereinunder specified, required in the Cantonment of Saint Thomas' Mount.

Ruppes.

2. The necessity, or otherwise, of the above items is so fully entered into in the enclosed letter from the Major General Commanding the Division, to the Quarter Master General, that I need not here recapitulate what is there set forth. I would only observe that Items 2 and 7, have been already completed in anticipation of sanction, at the earnest request of Major General McCleverty, and on the assurance stated to have been given by yourself that money would be found for them.

Respect 960.
 " 155.
 " 65.

The letter from Lieutenant Prendergast,
 No. 208, dated 14th June 1863.

Commanded by the Major

3 Item 3 is not recommended by the Major General, and is only entered above as forming part of the Estimate, Rupees 2,160.

Ruppes 1,200.

4. Bills have been received and will be
Items 2 and 7. ... sanctioned by the Major General under Clause II, para-
... of the ... Rupees 10,830.

4. Bills have been received and will be presented to the Council under items 2 and 7.

5. No 1 Item should, I think, be sanctioned by the Major General under Clause II, paragraph 12, Chapter XXIV, new Code, out of the sum, Rupees 10,830, allotted in the Budget under head "Accommodation for Troops," for although not a Building, yet the Clause evidently intends to embrace ground round Buildings.

Rupees 400

6. No. 6 I have ordered under Clause VIII, Chapter XXIV.

Rupcs 50.

7. Nos. 4 and 5 require the sanction of Government which is now solicited, as I am satisfied, after personal inspection that, the proposal meets the necessity

Ruppes 850.

In letter No 6031, dated 26th June 1863.

In letter No 6031, dated 26th June 1863. urgent—General McCleverty, J. having reported to the Commander-in-Chief, that Cholera was more prevalent and fatal in the neighbourhood of where this Drain is required, than elsewhere.

O Miss! I don't expect you
 to be sending me from home
 down in the family quarrel
 with Harriet's words and
 her warm clamor and having
 the damnable right to be
 the ally of Harriet -
 Ever truly &c. &c. - 85

Alfred
 Edmund Edwards
 Esq.

Thursth the 24th of January
1848



Melburn

19th August 1863.

Referred to the Military Department.

(Signed) W. I. BIRDWOOD, Colonel, R. E.,
Secretary to Government, P. W. D.

ORDER, No. 2758, 28th August 1863.

Approved.

(True Extract.)

Manilla
Deputy Secretary to Government.

To the Public Works Department, with 8 enclosures.
„ Quarter Master General.

1290-91

(X) N. 1863 (1) 10/10
Bio of Govt for 1863-1864
No 23/4/22

Sp. 11 Dec 1863
in the Military (1) 10/10

Dieckhoff 1863
(1) 10/10

5 Oct 1863
Estimate and 100
Now returned 5000 10/10
12 Dec 1863-9/10

offspring of the
Estimate 10000 10/10
10/10 for 10000 10/10
10/10 in the 10000 10/10
10/10 10000 10/10

85251-5 10/10
10/10 10000 10/10

2 X 83

122561 (1)

(1) 10/10 10/10 10/10
10/10 10/10 10/10
10/10 10/10 10/10

10/10 10/10 10/10
10/10 10/10 10/10
10/10 10/10 10/10

Electura
5-10/10/63

10/10 10/10 10/10
10/10 10/10 10/10
10/10 10/10 10/10