

(1) Number of pages 6
(2) Date of repair 3-10-42
(3) Initials of the Referencer _____

MADRAS RECORD OFFICE.

Government of Madras.

Public Works DEPARTMENT.

G.O. No.	2179	Press
		Mis.
Dated	29-1-42	1851.

Not to be folded or roughly handled

17

Proceedings of the Madras Government, Public Works Department
29th July 1864.

No. 540. Read the following Proceedings of the Madras Government, in the Revenue Department :—

Approving of the Estimate of Rupees 110, for certain ad- } (Here enter 25th July 1864, No. 1,320.)
ditions to the Hoozoor Cutcherry at Madura.

No. 541. ORDER THEREON, 29th July 1864, No. 2,179.

1. Communicated to the Superintending Engineer, 8th Division.
2. The cost of the alterations will be met from the Reserve under "Civil Buildings."
(True Extract.)

(Signed) J. H. M. SHAW STEWART, Major, R. E.,
Deputy Secretary to Government.

To the Superintending Engineer, 8th Division.
„ Accountant General.
„ Controller and Auditor of Public Works Accounts.

Exd. S. T. Augustin.

Collection

Sum up
Dy Secy

Power Building

New work.

Abstract Estimate of 10th/15 37

Madura District.

Work — Adding an Additional Room to the Major Library
at Madrid in the Madrid Library.

Quantity	Description of Work	Rate	Amount	Total
9 $\frac{21}{100}$ 22 $\frac{64}{100}$ 16	bricks of Brick in Chinnam best. taking out the Windows in mead rooms and enlarging the opening for fixing the door at 4 $\frac{1}{2}$ x 6. One pair of double iron reached door with wooden frames, locks, hinges, double bolts, Padlocks and green painting the complete	3 0 "	32 15 7.	
	Square. Plastering 2 coats at Superintendence Sundry repairs, painting the floor and whitewashing the Dining room	" " 5	9 3	
		" " "	45 " "	
		" " "	2 " "	
			10 5 2	105 " "
1 $\frac{1}{8}$	bricks. Closing another door way as above on the upstairs at	3 0 "	3 11 6.	
	Taking out Old door and Sashes		1 4 6.	
	Total of Estimate Proper		110 " "	

I do hereby certify that this Estimate provides for every thing excepting
and that no Supplemental Estimate will afterwards be required.
Signed / G. M. Payne Captain

(Signed) G. M. Payne Captain
Executive Engineer 1st Range Indiana

10th April 1864.

H. L. L.

Collection

H. H. H. H. H.

J. M. Smith Captain R. C.
 Superintendent Engineer D. A. R.

20/11/2020

14/7/86
 Recd 1820/64
 4/7/86

Proceedings of the Madras Government, Revenue Department,
 25th July 1864.

No. 407. Read the following letter from Captain F. J. MOBERLY, R. E., Superintending Engineer, 8th Division, to Colonel C. A. ORR, R. E., Secretary to Government, Department Public Works, dated Camp, Kodakanál, 5th July 1864, No. 563:—

Sir,

1. I have the honor to enclose Plan and Estimate for alterations to the Hoozoor Cutcherry at Madura and original Estimate of Rupees 110. Letter No. 30th June '864.

2. If the amount cannot be sanctioned from Reserve Funds I would suggest the allocation of so much from the Rupees 135 allotted for repairs of Charitable Institutions.

Referred to the Revenue Department.

(Signed) J. H. M. SHAW STEWART, Major, R. E.
 Deputy Secretary to Government, P. W.

CHEPAUK,
 13th July 1864.

No. 403.

ORDER THEREON, 25th July 1864, No. 1,322

Miscellaneous.

The Plan and Estimate submitted with this letter are approved.

(True Extract.)

Deputy Secretary to Government.

To the Public Works Department. *with 2 enclosures*
 „ the Board of Revenue.

No 540. 541

B

Sept 1884 Dept
Genl of Fort Smith
No 3322

Proceedings of Court
Revenue Dept

Dated 25th
Dec 27th Aug 1884

Q B

Dec 27th - 27th Aug 1884

admiralty
Revenue of 110 p.m.
- same addition to the
admiralty as usual

2179-22 July 1884

With an entry

X 83

Sept 1884
27 July 1884

the Dept Engineer & the
the Dept Engineer & the

the Dept Engineer & the

the Dept Engineer & the

the Dept Engineer & the

the Dept Engineer & the

2179-

communicated to the

Superintendent Engineer & the

the cost of the alarm

the cost of the alarm

the cost of the alarm

the cost of the alarm

the cost of the alarm

the cost of the alarm

the cost of the alarm

the cost of the alarm

the cost of the alarm