

(1) Number of pages 2(2) Date of repair 21-1-1864(3) Initials of the Referencer

MADRAS RECORD OFFICE.

Government of Madras.

Public works DEPARTMENT.

G.O. No. 227

Press
~~Mis.~~

459-460

Dated 21-1-1864.

Not to be folded or roughly handled

[Signature]

*Proceedings of the Madras Government. Public Works Department,
21st January 1864.*

No. 459. Read the following Proceedings of the Madras Government in the Military
Department:—

Approving of the Estimates amounting to Rupees 6,540,
for a new Privy for the Battery of Artillery at Trichino-
poly, and for alterations to Artillery Barracks to form a
sleeping room. (Here enter 15th January 1864, No. 165.)

No. 460. ORDER THEREON, 21st January 1864, No. 227.

Communicated to the Superintending Engineer, 6th Division, for information and guidance
(True Extract.)

(Signed) CHARLES A. ORR, Colonel, R. E.,
Secretary to Government.

To the Superintending Engineer, 6th Division.

„ Accountant General.

„ Controller and Auditor of Public Works Accounts.

Exd. S. T. Augustin.

Work.

Constructing a new Privy for the Bakery
of Artillery at Trichingopoly.

Quantity.	Description of Work.	Rate.		Amount.		Amount of Each Part.	
		Rs.	A. P.	Rs.	A. P.	Rs.	A. P.
3593.	Cft. of Brick in Clay per Cft.	12		261	50		
3573 1/2	Supplst of Plastering with Clay						
3579 1/2	including per sq. ft.	8		18	540		
475 1/2	Sq. of Paving floor with 5" of well rammed clay and covered with 4" of Dry sand per sq. ft.	14		5	15		
1260.	D ^o Roofing with Palmyrah Couples, tie beams, Pressmen, uprights, Nails flat and Pan tiles & Chinami borders per sq. ft.	30		378			
329.	D ^o Roofing Ridge Ventilators with Palmyrah Couples, uprs. Nails flat & Pan tiles & Chinami borders per sq. ft.	15		49	57		
60 1/2	Cft. of Brick work in mortar per Cft. Plastering Reserve.	2		1	96		
16	Teakwood Privy seats with ledge in front complete 2 1/2 x 1 1/2 with 2" thick Plank each.	3		48			
14	D ^o Partitions 10 D ^o 4 feet long 5 feet in height each.	10		140			
6.	Iron Air tight receptacles 25" high 20" top diameter & 18" bottom diameter with Cans & Handles complete.	14		84			
	Carried forward			228	32		
				228	32		

new work

TRICHINOPOLY DISTRICT.

Abstract Estimate No. of 1852-64

Military
Work.
Alterations to the Artillery Barracks to form a
Room for the men to sleep in.

Quantity.	Description of Work.	Rate.		Amount.		Amount of Each Part.	
		Rs.	A. P.	Rs.	A. P.	Rs.	A. P.
10507	Cft. of Brick work in mortar — per cft. —	2.		10136.			
8	Round Dittars 15 1/2 x 1 1/2 x 1 1/2 each	20.		160.			
1168	Supple feet of 1 foot deep stone paved in mortar & Jewelling course underneath — per sq. ft. —	20.		2009.			
2150 1/2	Supple feet of Roofing Terrace with Terrace bricks on edge in mortar & course of flat tiles. Jelly, & 3 Coats of Superior plastering including ceiling — per sq. ft. —	20.		426 1/2.			
4114	Supple feet of Ballast road fined in mortar — per supple ft. —	1 1/2		5049.			
6545	D. of Plastering with one coat of chunaw — per sq. ft. —	1 1/2		9820.			
322 1/2	Cft. of Teakwood wrought & put up — per cft. —	4 1/2		1449.			
	Large Teakwood 1/2 panel 6 1/2 inch door with frame. Low work complete each 8 x 5 —			45.			
	D. — D. — Small D. — D. —			70.			
	7 1/2 x 5 1/2			400.			
	Round formed						

Mr. 1
to form in letter No. 13264
8th Dec 1883

Santhos of 10 1/2
Estimated Rs. 9 60
Artillery
Barracks
Trichinopoly
new work

Mr. 2. No. 15 1884.

Check of estimate for
constructing a new
Artillery at
Trichinopoly
Dec 1884

1884 12 31/84

1884 11/55

No. 2
to Fort in letter No. 1326 of
8th Dec 1863.

2/1/93

Trichinopoly
Colonel R. E. Orr

Trichinopoly
Colonel R. E. Orr

Trichinopoly
Colonel R. E. Orr

Trichinopoly
Colonel R. E. Orr

Trichinopoly
Colonel R. E. Orr

Trichinopoly
Colonel R. E. Orr

MILITARY DEPARTMENT.

PROCEEDINGS OF THE MADRAS GOVERNMENT.

Read the following papers:—

Memorandum from the Deputy Quarter Master General, Fort Saint George, 30th December 1863, No. 10,174; to the Secretary to Government, Public Works Department.

Returned with the approval of His Excellency the Commander-in-Chief.

from the Superintending Engineer, 6th Division, Tanjore, 8th December 1863, No. 1326; to the Secretary to Government, Public Works Department.

With reference to the Proceedings of Government, No. 3180 of the 2nd November last, I have the honor to forward the undermentioned Estimates amounting to Rupees 6,540, for entry in the Budget of 1864-65.

- Enclosures.
- 2 Estimates.
- 2 Reports.
- 2 Plans.

For a new Privy for the Battery of Artillery at Trichinopoly.....	Rs. 1,340
For alterations to Artillery Barracks to form a sleeping room.....	5,200
	6,540

Referred to the Military Department, through the Quarter Master General.

(Signed) C. A. ORR, Colonel, R. E.,
Secretary to Government, D. P. W.

14th December 1863.

ORDER, No. 165, 15th January 1864.

Approved.
(True Extract.)

M. A. M. S. S.
Deputy Secretary to Government.

the Public Works Dept., with 6 enclosures. 420 spare copies
Quarter Master General.

J. E. Cashart.

