

(1) Number of pages 8(2) Date of repair 10/10/64(3) Initials of the Referencer RS

MADRAS RECORD OFFICE.

Government of Madras.

Public Works DEPARTMENT.

G.O. No. 2355

Press
Mis.

344-348

Dated 17-8-

1864.

Not to be folded or roughly handled

RS

*Proceedings of the Madras Government, Public Works Department,
17th August 1864.*

No. 344. Read the following Proceedings of the Madras Government in the Revenue Department :—

Approving of the Estimates amounting to Rupees 154, for }
improving the ventilation of the Gooty Taluq Catchery, } (Here enter 11th August 1864, No. 1,442.)
&c., in the Bellary District.

No. 345. ORDER THEREON, 17th August 1864, No. 2,355.

1. Communicated to the Superintending Engineer, 3rd Division, for information and guidance.

MINOR NEW WORKS
Bellary District.
Agricultural Rupees 700.
Military Rupees 800.

2. Colonel Hemery will be requested to report from which of the allotments, marginally noted, the cost of the works is to be met.

(True Extract.)

(Signed) J. H. M. SHAW STEWART, Major, R. E.,
Deputy Secretary to Government.

To the Superintending Engineer, 3rd Division.

„ Controller and Auditor of Public Works Accounts.

„ Accountant General.

Exd. S. T. Augustin.

*of the proposed to be joined by the above mentioned
Sundry Expenditure
Supdy: Eng: 3rd Div. Expenditure of 1864*

Estimate for forming a large window etc. on the south side
of the Salto Rio Chery at Gooty.

Description of charges	No.	Per	Amount
No. 1 large window 3 feet x 1 1/2 feet with shutters and iron bars complete	30	2	30
No. 2 small windows 2 1/2 feet x 2 1/2 feet with iron bars only for Record Room	12	2	24
No. 3 Knocking wall through and placing window frames complete			15
Total			69
Sundries	5	7 1/2 cents	3 8
Superintendence	5	7 1/2 cents	3 8
Total of Estimate Rupees			76

Range Office No. 5
Camp Gooty
21st June 1864

J. L. Wilson L.E.

G. M. H. C.
Collector

Assistant Engineer

Estimate for improving
the Salvo to Ketcherry at
Gooty amounting to rupees
76.

Reverend Brethren

Defuncts Estimated

Bellevue District

Bellevue District
 Estimate of the probable cost of enclosing a
 portion of this Prunaceous Lake ^{bordered} butelurny
 for the safe keeping of records.

New York

5

Particulars of Works.

Measurement

L. B. 18

String lattice work under	Palmyrate trees - front	^{East - East}	Feb 12	"	432
— S — S —	S West end	10 1/2	12	"	126
— S — S —	S east end	10 1/2	12	"	126

Solab Sept

684

Abstract of the Estimate

Insanities - Descriptions of Changes

Pale August 24

684

String Lattice work with Palmyra
tree wood with spikes

Superintendence & Amoris _____ 6-12

Total Estimate Rs.

78-2-

J. K. L.
Collector

Specification

A portion of the Eranulam of the Laling
Cutcherry as per Estimate No. 78 to be enclosed by
string lattice work of Palmyrate tree wood put
together with spikes. Length 36 x 12 together with
a string 2000 6 x 3 of the same material, each end
10 1/2 x 12 - the wall of the Cutcherry forms the
back wall of the proposed room joined by the abovementioned

- Lunds.
Camp - Pennacook
25 May 1864

Supply: Eng^{rs} 3rd & 5th

J. Grey
Export Agent - 410 Bunge

Exd. S. T. Augustin.

1977 1854 214th
Gen. of Gen. & Major
No 3567

Major of Gen. & Major
Revised 214th

Revised 214th
Revised 214th

Revised 214th
Revised 214th

Revised 214th
Revised 214th

Revised 214th
Revised 214th

Revised 214th
Revised 214th

214 2355

Communicated to the Department

Division for information

Colonel Henry will be

referred to report from Chief of the

Department, especially notes, the

cost of the work is to be

to the Department 3 - 2 - 1871

to the Department 3 - 2 - 1871

214 2355

Wells on Order