

(1) Number of pages U
(2) Date of receipt 7-4-24
(3) Initials of the Receiver _____

MADRAS RECORD OFFICE.

Government of Madras.

Public Works DEPARTMENT.

G.O. No.	<u>248</u>	Press
		<u>M</u>
<u>557-558</u>		
Dated	<u>22-1-1864</u>	

Not to be folded or roughly handled

*Proceedings of the Madras Government, Public Works Department,
22nd January 1864.*

No. 502. Read the following Proceedings of the Madras Government in the Military
Department:—

Approving of the Estimate of Rupees 620 for re-roofing the
rear verandah of the new Family Quarters in Begum's Bauga- } (Here enter 15th January 1864, No. 178.)
low compound at the Mount, Madras District.

No. 503. ORDER THEREON, 22nd January 1864, No. 248.

Communicated to the Superintending Engineer, 4th Division, with a request that the repairs
may be carried out without delay, and a report submitted of the source from which the cost is to
be defrayed.

(True Extract.)

(Signed) CHARLES A. ORR, Colonel, R. E.,
Secretary to Government.

To the Superintending Engineer, 4th Division.

„ Accountant General.

„ Controller and Auditor of Public Works Accounts.

Exd. S. T. Augustin.

MILITARY DEPARTMENT.
PROCEEDINGS OF THE MADRAS GOVERNMENT.

Read the following papers:—

the Executive Engineer, Mount Range, 10th December 1863, No. 582; to the Barrack

Estimate for Re-roofing the rear Veranda of the New
Family Quarters at Begum's Bungalow Compound
at the — house.

Particulars of work	Measurement	Q	B	#	Contents
P 1 Block of 12 Quarters	100-18-6				2960
P 2 do of do	100-18-6				2960
Total square feet					5920
or squares					59-20/100

Abstract

Quantity	Description of work	Rate	Amount	Total
59	squares of re-roofing with 1/8 Palmium rafters 1/2 of reapers half sq Tiles and full bounties of square	10	590	
	Sanitary & Superintendence	30		
	Total Rupees		620	

Mount Range Office
10th December 1863
M. N. The Engineer
15 Dec 1863
A. W. J. P. Capt. R. E.
Executive Engineer, Mount
Range

Mount Range

Estimate

for Reroofing the rear
Verandah of the New Family
Quarters in Begum's
Bungalow Compound
at the Mount

Rupees 620

10th December 1863

M. D. 2145 of 1864

497997/1864

Aug 1863

MILITARY DEPARTMENT.
PROCEEDINGS OF THE MADRAS GOVERNMENT.

Read the following papers :—

From the Executive Engineer, Mount Range, 10th December 1863, No. 582; to the Barrack Master, Fort Saint George.

I have the honor to inform you, that I think any repairs to the roof of the family Quarters in the Begum's Bungalow would be quite useless—the roof of the Building and out-houses were repaired in patches only a short time ago, at a cost of Rupees 125, but these repairs have had no effect in making the roof water-tight.

2. The leakage now complained of is throughout the back verandah rooms in each of the two blocks—this leakage is due to two causes, first, the low slope of the roof 29°, and secondly, the inferior quality of the tiles, the only plan now will be to re-roof the whole of this portion of the two Buildings with the best new pan-tiles, and trust to their quality and careful laying to turn the water, the slope of this part of the roof cannot possibly be rectified without remodelling the whole roof of the Building, which could only be done at a very heavy cost. An Estimate* for these repairs is forwarded herewith.

*Rupees 620.

No. 1645.

The necessity for re-roofing the verandah would appear to arise from the faulty construction of the Building originally, and I therefore approve of the Estimate necessary for the health and comfort of the Troops.

Hd. Qrs. CENTRE DIVN. MADRAS, } (Signed) W. A. McCLEVERTY, Major Genl.,
15th December 1863. } Cong. Centre Division.

Memorandum from the Quarter Master General, Fort Saint George, 24th December 1863, No. 10,169; to the Secretary to Government, Public Works Department.

Forwarded to Government for early sanction.

Referred to the Military Department.

4th January 1864.

(Signed) C. A. ORR, Colonel, R. E.,
Secy. to Govt., P. W. D.

ORDER, No. 178, 15th January 1864.

Approved.
(True Extract.)

Manvillet
Deputy Secretary to Government.

To the Public Works Dept., with an enclosure.
" Quarter Master General.
" Barrack Master.

1-20 spare Copies

1877 10 14
To the Hon. Sec. of War
Washington

Wm. G. Fournier
Military Dept

Oct 13 1877
Received by

31
1878

Dec 24 1878

Communicated to the
Engineering Division

with a request that
the necessary work be

done without delay, and a

request that the cost of the same

be defrayed.

Very respectfully,
Wm. G. Fournier

1878
The Hon. Sec. of War
Washington
1878

1878 10 14
To the Hon. Sec. of War
Washington
1878

1878

1878

1878

1878