

(1) Number of pages 21(2) Date of repair 11-10-47

(3) Initials of the Referencer _____

MADRAS RECORD OFFICE.**Government of Madras.***Public Works* **DEPARTMENT.**

G.O. No.	2765	Press Mis.
Sol-502		
Dated	22-9-	1864.

Not to be folded or roughly handled

1 X

*Proceedings of the Madras Government, Public Works Department,
22nd September 1864.*

No. 501. Read the following letter from Colonel A. J. M. BOILEAU, R. E., Superintending Engineer, 4th Division, to Colonel C. A. ORR, R. E., Secretary to Government, Public Works Department, dated Pulloor, 10th September 1864, No. 2,780 :—

SIR,

29 Abstract Estimates.

1. I have the honor to submit for the sanction of Government the accompanying estimates which have been prepared for the improvement of tanks in the Madras District connected with the southern branch of the Kambaukál channel, and forming an integral portion of the Palar Project :—

Conjeeveram Táluq.

	RS.
1. Improving the Appur tangle	160
2. Constructing 7 yards sluice to do.	85
3. Improving the Appur large tank and south calingulah	1,132
4. Constructing 16 yards sluice to do.	290
5. Improving the Mál Ambie tangle	233
6. Restoring the Vadakapet tangle	404
7. Improving the Valayakarany large tank	660
8. Constructing 7 and 9 yards sluices to do.	190
9. Improving the Pavavettur tank	390
10. Constructing 8 yards sluice to do.	99
11. Improving the Pavavettur small tank	141
12. Do. Pavappakum large tank	257
13. Constructing a 2nd class calingulah to do.	453
14. Restoring the Thindakolum tank	272
Total	4,766

Chengleput Táluq.

	RS.
1. Improving the Chengoornum tank	321
2. Constructing a 9 yards sluice and a 2nd class calingulah to do.	558
3. Improving the Seerakashur large tank	900
4. Do. do. tangle	75
5. Constructing 6 yards sluice to do. on the north side	91
6. Improving the Teerakashur south tangle	78
7. Constructing 6 yards sluice to do. on the south side	91
8. Improving the Sathemungalum tank	201
9. Do. do. chitteri	55
10. Constructing 6 yards sluice to do.	87
11. Improving the Peramanur tank	266
12. Do. do. tangle	99
13. Constructing 6 yards sluice to do.	85
14. Improving the Karambur tank	355
15. Do. Keela Karanay do.	331
Total	3,593
Grand Total	8,359

2. These tanks have been much neglected for a series of years. In most cases the banks are so much worn away and reduced in size as to offer but little resistance to the water retained in the tank. Their restoration is therefore urgently necessary. It is also equally advisable that the proposed sluices should be at once built, the water being at present discharged through cuts made in the tank bunds, or through the common "pot" sluice, both of which arrangements are often attended with considerable risk to the safety of the tank.

3. Under these circumstances, I beg to recommend that sanction be given for the execution of the Estimates in question, amounting in the aggregate to Rupees 8,359, from the sum Rupees 26,210 allowed in the current year's Budget for such works in connection with the portion of the Palar Project relating to the Madras District.

*Proceedings of the Madras Government, Public Works Department,
22nd September 1861.*

No. 502.

ORDER THEREON, 22nd September 1861, No. 2,765.

On the recommendation of the Superintending Engineer, 4th Division, the Governor in Council sanctions the Estimates enumerated in the foregoing letter amounting to Rupees 8,359, and authorizes the immediate execution of the works from the Budget allotment, for the Palar Project in the Madras District:

(True Extract.)

(Signed) J. H. M. SHAW STEWART, Major, R. E.,
Deputy Secretary to Government.

To the Superintending Engineer, 4th Division.
" Accountant General.
" Controller of Public Works Accounts.

Exd. T. Cartledge.

2765. 2+

On the recommendation of
the Superintending Engineer 4th Division,
the Governor in Council sanctions the
Estimates enumerated in the foregoing
letter amounting to Rs. 8,359, and autho-
rizes the immediate execution of
the works from the Budget allotment,
for the Palar Project in the
Madras District. -

Superintending Engineer 4th Div. 29th September
Accountant General 23rd September
Controller of P.W. Accounts
22nd Sept 61

6-2-20 3+

PM 12552/62

Nº 51/502

1864 Sept 11
The Supr Engineer
No 4029

4 Division
To The Secretary
to Government
D.O.M.

Date 10¹ } September
Disto 13¹ } 1864
Recd 14¹ }

B 29. Nº 2780.
Submits for sanction -
Estimates for the improve-
ments of Tanks in the
Madras District Con-
nected with the Southern
branch of the Kumbhal
Channel and forming
an integral portion
of the Palar Project.

27/65-22nd Sept 1864
With an Order