

(1) Number of pages 5(2) Date of repair 19-10-40

(3) Initials of the Referencer _____

MADRAS RECORD OFFICE.

Government of Madras.

Public Works DEPARTMENT.

G.O. No. <u>29 33</u>	Press
<u>194-195</u>	~~Mis.~~
Dated <u>12-10-</u>	<u>1864.</u>

Not to be folded or roughly handled

*Proceedings of the Madras Government, Public Works Department,
12th October 1864.*

No. 194. Read the following Proceedings of the Madras Government in the Military Department:—

Approving of the estimate of Rupees 900 for renewing the }
plastering of the flat roof of the new European Hospital at } (Here enter 7th October 1864, No. 3,556.)
Bellary.

No. 195. ORDER THEREON, 12th October 1864, No. 2,933.

Communicated to the Superintending Engineer, 3rd Division, who will report the source from which the cost of the repairs is to be defrayed.

(True Extract.)

(Signed) CHARLES A. ORR, Colonel, R. E.,
Secretary to Government.

To the Superintending Engineer, 3rd Division.

„ Accountant General.

„ Controller of Public Works Accounts.

Exd. S. T. Augustin.

Military.

Estimate of the probable Cost for renewing plastering
to the flat roof of the New European Hospital in
the Cantonment of Bellary.

Length.
Breadth.
Height.
Circumf.
Cubics.

Rate Per Square Foot.

169 95 = 16068

61 92 = 5612

94 8 = 752

22419 . Plastering with Cement 3 8 = 784108

Induced 18 1/2 = 11854

Grand Total of Estimated Cost 900 ..

At present the cost is

Exp. Engineer Office Bellary

By order of the Engineer

By order of the Engineer

By order of the Engineer

W. H. Lichner, Esq.

Executive Engineer

By order of the Engineer

6220

Handwritten notes in Tamil script, mostly illegible due to fading and bleed-through.

24/10/102

Handwritten notes in Tamil script, mostly illegible.

M. D. No 5879 of 1864

Y. V. 259/102

Estimate of the probable cost of renewing the plastering for the flat roof of the new European Hospital in the Cantonment of Bellary.

24/10/102

**MILITARY DEPARTMENT.
PROCEEDINGS OF THE MADRAS GOVERNMENT.**

Read the following papers:—
Memorandum from the Quarter Master General, Head Quarters, Ootacamund, 20th September 1864, No. ³⁴⁶/₆₅₇₀; to the Secretary to Government, Military Department, Fort Saint George.

Transferred to Government for early sanction.

From the Officer Commanding, Ceded Districts, Head Quarters, Bellary, 10th September 1864, No. 109; to the Quarter Master General, Fort Saint George.

I have the honor to forward copy of a letter from the Executive Engineer, reporting on the state of the roof of the new European Hospital at this Station, and I trust His Excellency the Commander-in-Chief will be good enough to solicit the sanction of Government to the work being proceeded with, as it is urgently required.

From the Executive Engineer, 1st Class, Bellary, 7th September 1864, No. 347; to the Deputy Assistant Quarter Master General, Ceded Districts.

From the severe draught of last year and exposure to intense heat, the flat roof* of the new European Hospital at this Station has cracked very much, and requires the plastering renewed. I beg therefore to submit for the favorable consideration of the Major General Commanding the Division, the accompanying Estimate, amounting to Rupees 900 for renewing this, and to request the same may be transmitted to Government for sanction, if approved of.

(Signed) J. F. F.

The wood-work of the roof appears to be perfectly good, and I do not observe any sagging.

ORDER, No. 3556, 7th October 1864.

Approved.
(True Extract.)

M. M. M. H. C.
Deputy Secretary to Government.

To the Quarter Master General,
Public Works Dept., with an Estimate.

20 spare Copies of Order

Exd. J. E. Cabsart

