

(1) Number of pages _____

(2) Date of receipt _____

(3) Initials of the Referencer _____

MADRAS RECORD OFFICE.

Government of Madras.

Public Works DEPARTMENT.

G.O. No.	120	Pres M.L.
Dated	15/11/1912	

Not to be folded or roughly handled

*Proceedings of the Madras Government, Public Works Department,
5th July 1864.*

Read the following papers :—

No. 71. From Lieutenant-Colonel G. W. WALKER, R. E., Superintending Engineer
7th Division, to Colonel C. A. ORR, R. E., Secretary to Government, Department
Public Works, dated Coimbatore, 17th June 1864, No. 25.

SIR,

I have the honor to submit herewith the Estimate for repairs, &c., to the Church at
Kotagerry, called for in G. O. No. 803 of 16th March. Its
amount (Rupees 1,490) is made up of Rupees 913 for *bonâ*
fide repairs and improvements, and Rupees 577 for furniture and fittings.

Referred to the Ecclesiastical Department with reference to the Order in that Department,
No. 58, dated 8th March 1864.

CHEPAUK,
21st June 1864.

(Signed) CHARLES A. ORR, Colonel, R. E.,
Secretary to Government, P.W.D.

No. 72. Memorandum from A. J. ARBUTHNOT, Esq., Chief Secretary to Government,
Ecclesiastical Department, to Colonel C. A. ORR, R. E., Secretary to Government,
Public Works Department, dated Fort Saint George, 27th June 1864, No. 341.

In returning the enclosed Estimate for repairing and furnishing the Church at Kotagerry,
the Chief Secretary would suggest that only such repairs should be sanctioned as may be
necessary to make the Church water-tight. The rest of the work may be postponed to next year.

No. 73. ORDER THEREON, 5th July 1864, No. 1,945.

1. The Superintending Engineer, 7th Division, will be requested to order the execution
of such repairs only as may be necessary to render the Kotagerry Church water-tight.
2. The remainder of the work provided for in the Estimate received with Colonel Walker's
letter recorded above may be postponed to 1865-66.

(True Extract.)

(Signed) CHARLES A. ORR, Colonel, R. E.,
Secretary to Government.

To the Superintending Engineer, 7th Division.
" Accountant General.
" Controller and Auditor of Public Works Accounts.
" Ecclesiastical Department.

Ed. S. T. Augustin.

*new church
water tight -*

Wor. A. Repairing the Church at Pottery

Measurement	Particulars of work	Rate	Amount	Amount paid
40 26	1040 Sq. ft terrace roof repairing	15 8	161 3	
21 24	806 Do Varnishing			
14 11	1574 Do Do			
50 6	303 Do Do			
7 5	105 Do Do			
7 3	24 1/2 Do Do			
9 2	18 Do Do			
	144 1/2 Total Sq. ft Varnishing			
31 9	279 Sq. ft flooring with oak wood joint plank &c	6	84 6	
14 6	96 Do Do			
11 8	88 Do Do			
	460 Total Sq. ft flooring			
20 10	2000 Sq. ft whitewashing inside	65	300 0	
20 10	2040 Do outside	12	15 0	
18 6	108 Sq. ft painting windows outside with white lead	12	12 0	
8 6	144 Do doors			
	252 Total Sq. ft painting			
28 20	560 1/2 Sq. ft rebuilding tables with thatch	5	12 0	
50 11	880 Do sloping the ground	6	52 8	
60 26	1000 Do			
	1880 Total Sq. ft sloping			
	1 Door repairing	1	18 6	
	3 New locks & doors	6	6 0	
6 8	1 Oak wood ladder	5	15 0	
	12 Pans of glass fixing &c	15	15 0	
14 8	112 1/2 Sq. ft fine piping for roof drainage	8	6 0	
475 1	475 Cops Digging a ditch round church compound @ 5 yds p	1	95 0	
	1 New Communion rail	45	45 0	
	1 Do Do	20	20 0	
	2 Chairs with Cushion for do.	15	30 0	
	1 6 do for do.	5	5 0	
	1 Small table	10	10 0	
	42 Sq. ft carpet in chancel	1	42 0	
	14 Do for Communion rail	1 1/2	17 5	
	3 Cushions for Communion table	3	6 0	
	20 Pans of ground glass for windows W. of chancel	2 8	56 0	
	30 Settings	10	300 0	
	Total			
	Sum of all the above			
	Grand Total			

Accepted by the Officer
in Charge
at Pottery 15th June 1864
S. R. P.

W. H. M. Major
Accepted by the Officer
in Charge
at Pottery 15th June 1864
S. R. P.

water light -

N^o 341

Ecclesiastical Department

Memorandum.

In returning the enclosed Estimate for repairing and furnishing the Church at Kotagerry, the Chief Secretary would suggest that only such repairs should be sanctioned as may be necessary to make the Church watertight. The rest of the work may be postponed to next year.

W. St. George
27th June 1864

H. J. Cantor
Chief Secretary.

To The Secretary & Government,
Public Works Department.

repairs only as may be necessary to render the Kotagerry Church watertight.

Enclosed from
the Secy. of the
Providence
Mission
to the Secy. of the
Public Works
Department
for the purpose of
sanctioning the
estimate for the
repairs of the
Church at Kotagerry.

Public Works Dept

1. 2. 3. 4. 5. 6. 7. 8. 9. 10. 11. 12.

ent
law

1864
(35)

1834

intending
non will

cler

hak

repairs only as may be
necessary to render
the Kōtāyhorry Church
water tight -

Re

Public Works Dept

N. 35.

Supt. Eng. in office
1st Jan 1864
Coimbatore, 11th Jan 1864
following

To The Secretary to Government
Department Pub. Works.
Sir,

I have the honor to submit herewith the estimate for repairs & total (N. 35) Church at Kothagerry called for in G. O. No. 800 of 16th March. The amount (Rs. 1493) is made up of Rs. 913.0.0 for bona fide repairs and improvements, and Rs. 577.0.0 for furniture and fittings.

I have the honor to be, Sir,
Your most obedt. Servant
G. Walker Secy. to the order

Supt. Eng. in office
repairs only as may be necessary to render the Kothagerry Church water tight -

Encl. 1.

1864 Duke
(8) 11th Jan 1864
for duty
11th Jan 1864

Advised from the
Chief Clerk to Govt
Engineer, Coimbatore
11th Jan 1864

82 11th Jan 1864

only such repairs as may be necessary to render the Church water tight -

1864

c. 11th Jan 1864

11th Jan 1864

copy to Govt
11th Jan 1864

Public Works Dept

No 1945

Proceedings of the Madras Government
Under date the 5th June 1864
Read the following

From the Superintending Engineer
7th Division.

Forwards Estimate of
Rupees 1940 for Repairs to the
Kotagerry Church with reference to
P. O. Nos of 16th March 1864. (Here enter 17th June 1864 No 35)

Recd from the Chief Secretary
to Govt Ecclesiastical Dept

Suggesting that only such repairs
should be sanctioned to the Kotagerry
Church, Coimbatore District as may
be necessary to make it water-tight. (Here enter 27th March 1864)

The Superintending
Engineer 7th Division
is requested to order
the execution of such
repairs only as may be
necessary to render
the Kotagerry Church
water tight.

MD
JH

(8) 1864
Ecclesiastical Dept
From

Rs 2750
The Supg. Eng. 7th Div.
The Secy to Govt. D. & C.
Madras.

Dated 17 June 1864.
Recd 21st "
Recd 27th "
No 35.

Enclos: 1
No 219
Forwards Estimate of
Rs 1940 for Repairs
to the Kotagerry
Church, with reference
to P. O. Nos 803 of 16th
March 1864.

c. 12, 1945-5th J. D. 1/64

Referred to the Ecclesiastical
Department with
reference to the Order in
that Department No 58,
dated 8 March 1864

Enclosed in C. D. & C.
Secretary to Govt
Public Works Dept
21st June 1864

No 71

c. 12th July 1864 D. & C.
Int. 21st June 1864

c. 12th July 1864 D. & C.

c. 12, 1945-5th J. D. 1/64

copy to 21/6

1861 1862 1863
George Washington

1864 1865 1866
George Washington

1867

1868 1869 1870
George Washington

1871 1872 1873

1874