

(1) Number of pages 12(2) Date of repair 12-2-37(3) Initials of the Referencer **MADRAS RECORD OFFICE.****Government of Madras.***Public Works*
DEPARTMENT.

G.O. No.	1563	Press
		Mis
Dated	30-12-37	18

Not to be folded or roughly handled*AR*

1E

*Proceedings of the Madras Government, Public Works Department,
30th May 1864.*

No. 651. Read the following Proceedings of the Madras Government in the Military Department:—

Approving of the Plans and Estimates, aggregating to Rupees }
3,857, for certain works required as additions to the Artillery } (Here enter 21st May 1864, No. 1,729.)
buildings in the Cantonment of Trichinopoly.

No. 652. ORDER THEREON, 30th May 1864, No. 1,563.

1. Communicated to the Superintending Engineer, 6th Division.
2. The cost of the works will be met from the Reserve under "Military."
(True Extract.)

(Signed) CHARLES A. ORR, Colonel, R. E.,
Secretary to Government.

To the Superintending Engineer, 6th Division.

„ Accountant General.

„ Controller and Auditor of Public Works Accounts.

Exd. S. T. Augustin.

Military
Army

TRICHINOPOLY DISTRICT.

3
New Work

Abstract Estimate No. of 1837/64

Work. Constructing a Wash House and Urinary for the use of the Battery of Artillery at Trichinopoly.

Quantity.	Description of Work.	Rate.			Amount.			Amount of Each Part.	
		Rs.	A.	P.	Rs.	A.	P.	Rs.	A. P.
5803 1/2	cf of rough stone packed in chunau	1	36	11	6				
11320	cf of bricks mortar in mortar	2	51	6					
331	cf of bricks in clay	16	01	6					
5000 1/2	Sup of plastering with								
	Coat of chunau	12	87	8					
1000	cf of plastering with clay	8	5						
704	cf of paving floor with								
	Calc stone in mortar	6	26	8					
1801	cf of Roofing Wash House								
	with Country wood beams,								
	couple posts Daluysak								
	couple, reapers, nails flat,								
	& paulites & chunau								
	holders	20	51	41					
288	cf of Roofing Ridge								
	Ventilators with Daluysak								
	Couples, reapers, nails flat,								
	& paulites & chunau								
	holders	20	57	77					
	Comptrol								
	1887.5								

7th
Miss Mary Pratt

Work. Constructing an urinary adjoining the Bath Room attached to the Artillery Barracks at Trichinopoly

Asst. Secy. Captain
Executive Engineer
Hingham

Major
Lieut. General

Superintendent Engineer 6th Div.

Permutationes Substituendi 67-3

Estimate Paper No. 110

Work Constructing Bridge
Ventilator on the left portion
of the Artillery Barracks
at Trichinopoly

Ord. No. 2325 of 1864

20th May 1864

Estimate No. 110

Principles of

Recommendation for work

Building

Trichinopoly

10th May 1864

MILITARY DEPARTMENT.

PROCEEDINGS OF THE MADRAS GOVERNMENT.

Read the following letter:—

From the Officiating Superintending Engineer 6th Division, Tanjore, 5th May 1864, No. 19; to the Secretary to Government, Public Works Department.

I have the honor to report that the Officer lately Commanding the Southern Division, in a letter to the Quarter Master General, dated 24th December last, forwarded a List of Military works which he stated had been approved of by His Excellency the Commander-in-Chief to be estimated for, and which works were required as

- Enclosures.
3 Abstract Estimates.
3 Reports.
2 Plans.

additions to the Artillery Buildings in the Cantonment of Trichinopoly.

2. Most of the Estimates and Plans therein referred to, had been previously prepared and disposed of, but three of them have been since made out and forwarded to His Excellency and approved of by him. I beg now to submit

these Plans and Estimates, aggregating Rupees 3,857 as below, for the sanction of Government from the Reserve Fund of 1864-65.

Constructing a Wash-house and Urinal for the Battery of Artillery.....	Rs. 3,300
Constructing Ridge Ventilator to the Field portion of the Artillery Barrack...	320
Constructing a Urinal adjoining the Bath-room attached to the Artillery Barrack..	237
Total Rupees...	3,857

Referred to the Military Department.

(Signed) C. A. ORR, Colonel, R. E.,
Secy. to Govt. P. W. Dept.

10th May 1864.

ORDER, No. 1729, 21st May 1864.

Approved.
(True Extract.)

M. M. M. S.
Deputy Secretary to Government.

To the Public Works Dept., with 8 enclosures.
.. Quarter Master General.

Exd. W. Regel.

12 29 72

Ms. B. 1. 6. 52

1571 1874
See of 1874 on May
10 1874 1875
of 1874 on May 10
1874 1875

1874 1875
1874 1875

1874 1875
1874 1875

of the 1874 on May
10 1874 1875
of 1874 on May 10
1874 1875

With an Order

Estimate of 1874 on May 10

1874 1875

1874 1875

1874 1875
1874 1875

1874 1875
1874 1875

1874 1875
1874 1875

1874 1875
1874 1875

1874 1875
1874 1875

1874 1875
1874 1875