

(1) Number of pages _____

(2) Date of repair _____

(3) Initials of the Referencer _____

MADRAS RECORD OFFICE.

Government of Madras.

Public Works DEPARTMENT.

G.O. No.	1582	Press
		Miss
689-691		
Dated	31-5-	1864.

Not to be folded or roughly handled

1

*Proceedings of the Madras Government, Public Works Department,
31st May 1864.*

Read the following papers :—

No. 689. From Lieutenant-Colonel O. W. S. CHAMBERS, R. E., Superintending Engineer, 1st Division, to Colonel C. A. ORR, R. E., Secretary to Government, Department Public Works, dated Waltair, 6th May 1864, No. 80 :—

SIR,

Enclosures 2.

1. Government having ordered in the Revenue Department the transfer of the Peddagadi Sub-Magistrate to Ankapilly, both in the Vizagapatam District, the Collector called upon me in December last to prepare a Plan and Estimate for an Office at the latter locality.

* One of the Stations sanctioned in G.O. No. 2,424 of 25th August 1863. 2. A Police Station* was about to be built there, but in communication with the Police its construction was stopt, as it was desirable to combine it with the Sub-Magistrate's Office.

† Rupees 2,740.

3. Consequently the Estimate† submitted to Government with this letter is for a combined Office, Taluq Jail and Station house; the Magistrate's share of the building is estimated to cost 1,960 Rupees, that of the Police 780 Rupees.

4. Provision exists in the Budget for the latter sum, and 8,000 Rupees are allotted for Station houses in Vizagapatam. what I now request Government to allot from the Reserve in sanctioning the Estimate is Rupees 1,960 only.

5. The plan of the building is one selected by the Collector and approved of by the Superintendent of Police.

Referred to the Judicial Department.

CHEPAUK,
13th May 1864.

(Signed) CHARLES A. ORR, Colonel, R. E.,
Secretary to Government, P.W.D.

No. 690. Memorandum from A. J. ARBUTHNOT, Esq., Chief Secretary to Government, Judicial Department, to Colonel C. A. ORR, R. E., Secretary to Government, Public Works Department, dated Fort Saint George, 21st May 1864, No. 265 :—

The Chief Secretary has the honor to return the letter from the Superintending Engineer, 1st Division, dated 6th May 1864, No. 80. noted in the margin, together with the Plan and Estimate which accompanied it for the construction of a Sub-Magistrate's Cutcherry, Taluq Jail and Police Station house, at Ankapilly in Vizagapatam, and to inform Colonel Orr that he sees no objection to the Plan.

No. 691. ORDER THEREON, 31st May 1864, No. 1,582.

1. The Governor in Council sanctions the Estimate submitted by the Superintending Engineer, 1st Division, amounting to Rupees 2,740, for the construction of a Sub-Magistrate's Cutcherry, Taluq Jail and Police Station house at Ankapilly in the Vizagapatam District.

† Rupees 780.

2. That portion‡ of the Estimate which provides for Police accommodation will be met from the sum of Rupees 3,000, allotted in the Budget, under the head "Station houses," the balance, viz., Rupees 1,960, being charged against the Reserve under "Civil Buildings."

(True Extract.)

(Signed) CHARLES A. ORR, Colonel, R. E.,
Secretary to Government.

To the Superintending Engineer, 1st Division.

- " Accountant General.
- " Judicial Department.
- " Controller and Auditor of Public Works Accounts.
- " Inspector General, Madras Police.

Exd. S. T. Augustin.

was stopt, as it was desirable to combine

Superintending Engrs Office.
1st Division, Waltair.

N^o 80

6th May 1864.

From Lieut. Col. Chambers, R.E.

To Superintending Engineer
Colonel C. A. Orr, R.E.
Secretary to Govt. D.M.

Encl. 2.

Sir Madras.

Government having ordered
in the Revenue Department the
transfer of the Seddagudi Sub-
magistrate to Ankapilly, both
in the Viragapatam District
the Collector called upon me in
December last to prepare a plan
and Estimate for an Office at
the latter locality.

*one of the
stations men-
tioned in G.O.
No. 2424 of 25th
Aug 63.

2. A Police Station^{*} was about
to be built there, but in communica-
tion with the Police its construction
was stopt, as it was desirable to
combine

New York

Adm.

Abstract Estimate of 1864/65
Vizagapatam District
Taluk Anthapilly

7-

Judicial Department

No 265

Memorandum

The Chief Secretary has the honor to return the letter noted in the margin, together with the Plan and Estimate which accompanied it for the construction of a Sub Magistrate's Cutcherry, Taluk Jail and Police Station House at Anthapilly in Vizagapatam, and to inform Colonel Orr that he sees no objection to the Plan.

From the Superintendent of the Taluk, 1st Division, dated 5th May 1864 No 80.

For Lt. Surge
21 May 1864

C. J. Constant
Chief Secretary

To

The Secretary to Government,
Public Works Department

W. H. Mansel

and painted and Churnam
borders and Carried and
poisoned with Arsenic
Complete at
Carried Over 3021 8

Refer to the
Judicial Department

Adm. Secy.
C. J. Constant
13 May 1864
X 183

At the Office of the
Adm. Secy.

1864/65
Taluk Anthapilly
Sub Magistrate's Cutcherry
Jail and Police Station House
Estimate of 1864/65
No 80
13 May 1864
X 183
Adm. Secy.
C. J. Constant
13 May 1864
X 183

State of Virginia

James D. [unclear]
 13. Aug 1862
 1862

(P.W. 1811, De [unclear])
 Good fact for Gray
 2280

Memo:

Chief Secy. to Gov.
 June 1st 1862

Dated 21
 Nov 1862

83. W. 214

Approving of
 the Plan & Estimate for
 a Sub-Magistrate's Office
 - cry, Talley Jail and
 Police Station House
 at Annapolis in
 Virginia.

1582 - 31st Dec 1861.

1862

Revenue & Judicial

Abstract Estimate of 1862/63

Virginia District

Talley Annapolis

Work - Constructing a Sub-Magistrate's Office, with Accommo-
 dation for Jail and Talley Jail at Annapolis

Quantity	Description of work	Rate per ft.	Amount Total
----------	---------------------	--------------	--------------

Sub-Magistrate's Office and
 Talley Jail

105. 27/36	Cy. Rough stone work in Chimney at	17. Ctd	151 9 10
107. 4/27	Brick work in Clay at	18. 00	160 4 3
117. 3/27	Brick work in Chimney at	2. 00	39 4 9
119. 3/27	Brick work in Chimney at	23 Cft	27 8 5
125. 3/4	Cy. Arch work in Chimney at	24. 00	25 6
13. 2/16	Cy. Cornice work in Chimney at	24. 00	25 6
4	Stone pillars or Drums including	3. 00 each	12 0 0
	Capitals and at		

49. 47/100	Square Plastering with coat of	186. 00	75 11 9
	Chimney and whole washing		

10. 33/200	Square Plastering with brick bond		
	in Chimney and dwelling corner	69. 00	66 11 0
	underneath and plastering 2		
	Coats of Chimney at		

34. 7/36	Cy. Country wood through [unclear]	10. Cft	55 10 0
----------	------------------------------------	---------	---------

15.	Square Roofing with Palmyra		
	Cupola, [unclear], [unclear], flat		
	and pan tiles and Chimney	14. 00	210 0 0
	boards and [unclear] and		
	poisoned with Arsenic &c		
	Complete at		

Carried Over 8021 8

Brought Over ————— 802 18

1. 7. 1/2 Squares Roofing the inner Verandah
— with Palmyra Rafters, reapers,
— nails, flat and fan tiles and
— Chunam borders & Complete } 11 .. 18 7 1/2 145
1. 48/100 Squares Roofing the outer Verandah
— with Palmyra Rafters, reapers,
— 3 Courses of flat tiles and 2
— Coats of Chunam & Complete } 1. 48 .. 20 15 28
1. 1. 2 Country wood Iron barred, doors with
— frames, and Iron fixtures, wood } 28 .. 20 58
1. 1. 2 Pairs of Country wood Patterned doors
— with frames, Iron fixtures, wood } 12 8 .. 20 27
1. 1. 3 Pairs of Country wood Patterned windows
— with wooden bars & or or or or } 1 .. 20 20
1. 1. 4 Country wood Ventilators with frames
— and Iron bars, weather boards } 9 .. 20 36
1. 1. 1 Iron barred Entrance door with
— Country wood frames & or } 5 .. 20 60
1. 1. 1 Squares Farring Timber work with
— with Arsenic } 2 8 .. 18 11
- Excavating foundations and filling
— in Basements } 15
- Contingencies including fractions & } 10 4 1/2 .. 1180

Carried Over

Brought Over ————— 1180

Cooking Shed

21. 25/54 Cyls. Rough stone work in Chunam at 1 7 .. 9 30 138
27. 2/7 Brick work in Clay — at — 1 8 .. 0 40 99
5. 1/12 Brick work in Chunam at 2 .. 0 10 28
15. 3/8 Cft. Brick work in Chunam at 23 Cft .. 0 9 3
1. Cft. Carnie work in Chunam at 24 00 .. 3 6
12. 7/10 Squares Plastering with 1 Coat of
— Chunam and whitewashing } 1. 86 18 19 8 3
1. 133/250 Squares Flooring with Brick in
— Edge in Chunam and dished } 6 9 .. 0 10 14 10
- Cores underneath and
— plastering 2 Coats of Chunam }
3. 8/100 Squares Roofing with Palmyra
— rafters, reapers, nails, fan
— tiles and Chunam ridges, } 11 .. 0 33 141
- Rafters, reapers Farring and
— primed with Arsenic }
5. 7/8 Cft. Country wood Wrought and
— put up at } 1 10 .. 0 8 0 1
1. 145/200 Squares Farring with Arsenic
— the Timber work at } 2 8 .. 18 2 3
- Excavating foundations and
— filling the Basements } 15
- Contingencies ————— 10 .. 18 1/2 190
- Compound Wall —————
- Cyls. Rough stone work in Chunam at 1 7 .. 9 30 138
- or Brick work in Clay — 1 8 .. 0 40 99
- Carried Over ————— 310 10 2 1370

Brought over 310 102 1370

10. $\frac{9}{27}$ Cyls Casing with Brick work in Chumam 2 ... 21 66

1. $\frac{7}{15}$ Cyls Rough stone work in Chumam 2 ... 1 154

3. $\frac{9}{9}$ Cyls Gate pillars Brick in Chumam 2 ... 6 37

10. $\frac{58}{100}$ Squares Plastering with 1 Coat —
Chumam and whitewashing } 1 86 92 122

7. $\frac{4}{6}$ Squares Casing with broken glass piece
in Chumam a b. } 8 ... 27 32

2 Capitals with Cornices, plastering and
whitewashing to gate pillars } 2 ... 8 ...

1 Pair of Country wood half painted
and half barred compound gate
Shutters with Iron fixtures, wood Oil } 2 6 ... 56 ...

2 coats mixed with arsenic complete } 7 8 ...

Excavating foundations ... 7 8 ...

Contingencies ... 10 ... 30 ... 46

Total Sub Magistrate's Accommodation 590 1963

Police Accommodations

69 Cyls Rough stone work in Chumam 1 7 ... 29 3 ...

76. $\frac{9}{27}$ Brick work in Clay ... 1 8 ... 115 ...

8. $\frac{3}{3}$ Brick work in Chumam 2 ... 16 63

11. $\frac{3}{9}$ Cyls Arch work in Chumam 2 ... 23 67 15 47

13. $\frac{26}{26}$ Cyls Cornice work in Chumam 2 ... 24 37 1 49

4 Stone pillars or Drums including
Capitals etc ab. } 3 ... 12 ...

36. $\frac{94}{100}$ Squares Plastering with 1 Coat —
Chumam and whitewashing } 1 86 92 56 56

5. $\frac{2}{10}$ Squares Flooring with Brick etc.
Edg in Chumam dwelling house } 6 9 ... 38 46

with plastering to gate pillars } 6 9 ... 38 46

55 11 1960

Brought over 355 111 1960

26. $\frac{9}{72}$ Cyls Country wood brought and
put up, ab. } 1 10 44 32 128

9. $\frac{7}{100}$ Squares Roofing with Palmyra
— Couples, rafters, nails, flat
— and pendent and Chumam } 4 ... 136 53
— boards, rafters and rafter
— Tarred and poisoned with
— Arsenic

1. $\frac{58}{100}$ Squares Roofing to Outer Veranda
— with Palmyra rafters, rafter
— nails, 3 Courses of flat tiles
— and 3 Coats of Chumam } 10 4 ... 15 28
— Rafters, rafter, Tarred and
— poisoned with Arsenic

Pair of Country wood Puller
— door with frames, Iron
— fixtures, wood Oil 2 Coats } 13 8 ... 13 8
— mixed with Arsenic. 3 1/2 x 7

1. 2 Iron barred doors with Country
— wood frames and Iron fixtures
— wood Oil 2 Coats mixed with } 18 ... 56 ...
— Arsenic to complete six

1. 2 Pairs of Country wood Puller
— windows, with frames, wood
— bars and Iron fixtures etc } 10 ... 38 ...
— Complete. 3 1/2 x 5

1. 4 Country wood Ventilators with
— Iron bars and weather
— boards etc Complete } 9 ... 36 ...

Carried over 665 46 1960

Brought Over 66546 1960
13 1/2 Cft. County wood brought over } 10.00 21 46
Subtotal

3 Squares Siding Timber with }
Mixed with Arsenic } 28.00 7 50

Excavating foundations and }
filling in basement } 15.00

Contingencies 10.00 Subtotal 76 15.00

Total for Public Accommodation 780.00 780

Total Estimated Expenses 2740.00

Superintendent Engineer
Office 1st Division
Waltham 20 January 1861 }
Per Charles L. M. B. }
Superintendent Engineer 1st Division

Approved
By
[Signature]

22821
22821
22821

22821
22821
22821

19-
2121582 Public Works Department
Proceedings of the Madras Government
under date the 31st May 1864.
Read the following

From the Superintending Engineer's papers.
Submits for sanction from the
Reserve, and Estimate for construction
to Rs. 1750 for construction of Office
(Tahsil and Station House)
at Chikmagalur in the Vizagapatnam
District.
Memo: Chief Engineer to Govt. dated 21st May 1864.
Approving of the Estimate
for a Sub-station at
Chikmagalur Tahsil and Station
House at Chikmagalur
in Vizagapatnam District.
Dated 21st May 1864.
No. 264.

11/5
11/5
11/5

The Government in
Council sanctions the
Estimate submitted by
the Superintending Engineer
1st Division amounting
to Rs. 2740 for the
construction

construction of a Sub.
Magistrate's Court,
Taluk Jail and Police
Station House at
Ankappilly in the Vizag.
apartment.

That portion of the $\text{Rs. } 780$
Estimate which provides
for Police accommodation
will be met from the
sum of $\text{Rs. } 3,000$ allotted
in the Budget, under the
head "Station Houses," the
balance viz $\text{Rs. } 1,960$,
being charged against

the

21-
the the Reserve under
"Civil Buildings" -

to the Superintendence 1st Div. ✓
" at coll. sub. ✓
" Judicial Department ✓
" Work Land & Materials ✓
" Chief Genl. Admin. Police ✓
Despatch June.

Wm. Lloyd Garrison
No. of your friends

201582

of us: of the All Great

23 May 1874

Do come to of Mr
270 for the cold country
I a sick. Progress
Antebury. Health
Dial & Police
Ottawa house at
New Bedford. Major
Johnston. Dr. W.
Anderson.

1672-689-671