

(1) Number of pages 16
(2) Date of repair 28-9-42.
(3) Initials of the Referencer _____

MADRAS RECORD OFFICE.

Government of Madras.

Public Works DEPARTMENT.

G.O. No.	1726	Press Mis.
Dated	18-6-1864.	

Not to be folded or roughly handled

10

*Proceedings of the Madras Government, Public Works Department,
15th June 1864.*

No. 297.

Read the following papers:—

From Lieutenant-Colonel G. W. WALKER, R. E., Superintending Engineer, 7th Division,
to Colonel C. A. ORR, R. E., Secretary to Government, Department Public Works,
dated Coimbatore, 2nd June 1864, No. 20.

SIR,

1. I have the honor herewith to forward the Estimate for constructing a Cottage for the use of the Jailer at Ootacamund, called for in G. O. No. 681 of 7th March 1861.

2. The building contemplated being of the same size and description as that already built for the Warden of the European Prison, the Plan for which was sanctioned in G. O. No. 956 of 21st June 1862, no Plan is now forwarded.

Referred to the Judicial Department with reference to the Proceedings in that Department No. 265, dated 29th February 1864.

CHEPAUK,
7th June 1864.

(Signed) CHARLES A. ORR, Colonel, R. E.,
Secretary to Government, P. W. D.

No. 293. Memorandum from A. J. ARBUTHNOT, Esq., Chief Secretary to Government, Judicial Department, to Colonel C. A. ORR, R. E., Secretary to Government, Public Works Department, dated Fort Saint George, 13th June 1864, No. 301.

The Chief Secretary has the honor to return the letter from the Superintending Engineer, 7th Division, dated 2nd June 1864, No. 20. noted in the margin, together with Estimate which accompanied it for the construction of a Cottage for the Zillah Jailer at Ootacamund, and to inform Colonel Orr that he sees no objection to the amount of the Estimate.

No. 299.

ORDER THEREON, 15th June 1864, No. 1,736.

1. The Governor in Council sanctions the Estimate amounting to Rupees 3,780 for the construction of a Cottage for the Zillah Jailer at Ootacamund.

2. As it is found impracticable to provide funds for the work from the current year's Reserve, the Government direct that the Estimate be entered in the Budget for 1865-66.

(True Extract.)

(Signed) CHARLES A. ORR, Colonel, R. E.,
Secretary to Government.

To the Superintending Engineer, 7th Division.

„ Accountant General.
„ Controller and Auditor of Public Works Accounts.
„ Judicial Department.

Exd. S. T. Augustin.

Desuch.

J. Hal

3580

220 9

3384-3

Detail Estimate No. 3 of 1864 & 1865
Mildgherry Range.
Chimborazo District

Work. - Constructing a Cottage with Brick in clay except one foot at bottom and one foot at top of the walls of brick in human for the Star Ward of the Native jail at Cotacacum in the District of Chimborazo.

Particulars of work.	Measurement			Cost.
	L	S	B	
Foundation of principal side & cross walls.	97	2-6	2	485
of Cross walls.	15	2-6	2	75
of Verandah Walls.	65	2-6	2	325
of Partition	7	2-3	2	31-6
of Dr. Dr.	7	2	1-9	24-6
of Bath Room	22	2-6	2	110
of Chimney	5	1	2	10
of Transverse wall	4-6	2	1-6	13-6
	97	2	2	388
	15-6	2	2	62
	66	2	2	266
Measurement to Dr.	7-6	1-9	2	24-3
	7-6	1-3	2	18-9
	21	2	2	86
	4-6	1	2	9
Principal side walls above	65	1	6	5
Cross walls above	48	1-6	6	432
Walls of store room	19	1-6	5	346-6
	16	1-6	8	
Partition walls above.	8	1-2	8-6	85
	8	1-9	8-6	51
Bath Room walls	11	1-6	1-6	24-9
	10	1-6	3	48-9
3 Gable Ends.	48	1-6	2-6	180
				3580
Deduct.				220 9
Total				3359-3

Abstract of Estimate No. 3 of 1864 and 65

Brick in Chumam for walls one foot at bottom
and one foot at top of walls

3 Pillars above

Chimney walls

Traverse

Steps

Total

Total Brick in Chumam

Arch

1/2 ft of Plastering with 3 Coat of Chumam
Roofing with Teak wood couples of 2 Collers
Piers, Rafter Rafter rails flat and pan
tiles & Chumam borders including summers etc.

Teak wood Flooring

1/2 ft of paving with brick on edge in Chumam
& a levelling course of wall Brick underneath
1/2 ft of Granite paving to the steps & the edge
of Verandah.

2 Batten doors Complete

2 Glazed Windows

Running feet shelf board

1 Mantle shelf with jambs

Cub. yds. of Excavation of site and foundation

65	1-6-2	195
48	1-6-1	72
19	1-6-2	57
16	1-6-2	48
8	1-3-2	20
8	9-2	12
11	1-6-2	33
10	1-6-2	30
48	1-6-1	72
4	6-1-6	47-3
5	1-12	60
2	6-2-6	5-31-3
4	6-1-6	27
7	4-1-3	35

Conts	Particulars of charges	Rate	Per	Amount	Total
3259-9	Cub feet of Brick in clay	20	..	671 13	..
640	" " in Chumam	40	..	256	..
82-6	" of arch work in Chumam	" 8	..	41 4	..
3400	1/2 ft of Plastering with 3 coats of Chumam	8	..	272	..
1457-6	" of Teak wood Couples of 2 Collers Rafter Rafter rails flat & pan tiles & Chumam borders including summers etc.	75	..	1093 2	..
364	1/2 ft of Teak wood flooring	65	..	171 10	..
450	" of paving with brick on edge in Chumam and a levelling course of wall brick underneath.	80	..	360	..
73	1/2 ft of Granite paving to the steps & the edge of Verandah.	80	..	58 6	..
2	Batten doors Complete	24	8	Each 49	..
5	" " " " " " " "	15	..	75	..
2	Glazed Windows	25	12	..	51 8
9	Running feet shelf board	8	..	P. R. 48	..
1	Mantle shelf with jambs	20	..	Each 20	..
1260	Cub yds. of Excavation of site and foundation	" 4	..	P. R. 310	.. 3434 3
	Summers and contingencies about	10	..	P. Cent	345 13

Total of Estimate Rupees. 3780 ..

Executive Eng' office 23 (sig) W. Farrwell Major
Cuttack 12th May 1864 Executive Engineer

Specification No 3 of 1864/65

Amount of Estimate Rupees 3780 ..

The building is to be raised on a basement 1 1/2 feet in height above
foundations which are to be sunk 2 1/2 feet. The Principal walls are to
be 5 feet high.

The superstructure of the building as well as its foundation & basement, is to be
of Brick in clay covered with couple rafters, rafter, flat & Pan tiles & plastered
inside and outside.

(True Copy)

(sig) W. Farrwell Major
Executive Engineer

W. Walker Secy to the
Supr Engr 7th Division

N. 20.

Superintending Engineer's Office

7 Division

Coinbaturo, 21 June 1864

To, The Secretary to Government
Department of Works.

Sir,

I have the honor herewith to forward the Estimate for Constructing a Cottage for the use of the factor at Ootacamund called for in G. O. N. 601 of 7th March 1864 -

2. The building contemplated being of the same size and description as that already built for the Warder of the European Prison, the plan for which was sanctioned in G. O. N. 956 of 21st June 1863, no plan is now forwarded. -

I have the honor to be

Sir, Your most Obedt. Servt.

W. Walker, Lieut. Col.

Supy. Eng. 7th Div.

Enclosure

Structure of a Cottage for

7 Division 20

As a letter from

the Supy. Eng. 7th Div.

to the Secretary to Govt.

100th March

1000 Sates 2nd June/64

Rec. June/64

OM. 21.89/64

S.P.H.

General Building Range

Construction and

Work Constructing a

Cottage for the barracks

the G. O. N. 601

Estimate No. 89 of 1864

Amount 3750 Rs.

W. Walker

100th March

Pro. 20th Feb 1864 No. 238-239
21st June 1862 No. 145-146

Referred to the
Judicial Department with
reference to the Proceeding
in that Dept. No. 265. dated
29th Feb. 1864.

Charles M.

C. R. C.

Direct to Govt. P. W.
Chapman
7th June 1864

No. 297.

20th June 1864

No. 1864 De. 10
From Govt. P. W.
No. 2489
The Sup. Eng. 7th Dec.

To The Secy. to Govt. P. W.
Madras.

Dated 20th June 1864.
Recd. 6th Dec. 8th

No. 20
No. 2683/64

Encl. 1
No. 1144

Forwarding Estimate
Rs. 3700 for a cottage
for Botacamund Jailor

No. 1736-15 June 1864

Judicial Department

No. 301.

Memorandum.

The Chief Secretary has the
honor to return the letter noted in the
margin, together with Estimate in
which accompanied it for the con-
struction of a Cottage for the Zillah
Jailor at Botacamund, and to in-
form Colonel Orr that he sees no
objection to the amount of the Estimate.

For S. George
13th June 1864

C. J. Cunningham
Chief Secretary.

To The Secretary to Government
Public Works Department
W. Romanek

struction of a Cottage
for

Handwritten notes in a cursive script, possibly Persian or Urdu, arranged in several lines within a rectangular frame.

Structure of a Cottage
for

Handwritten notes in a cursive script, possibly Persian or Urdu, arranged in several lines.

Handwritten notes in a cursive script, possibly Persian or Urdu, arranged in several lines.

Handwritten notes in a cursive script, possibly Persian or Urdu, arranged in several lines.

Handwritten notes in a cursive script, possibly Persian or Urdu, arranged in several lines.

Handwritten notes in a cursive script, possibly Persian or Urdu, arranged in several lines.

Mr. 1864, depd
Pro. of fact for June
Memo No. 2613.
From The Sud. Dept

Recd
Received 13th June/64

No. 301
(Enc 2)

Approving of the
Estimate of Rs 3780 for the
construction of a Cottage for
the Zillah Jailer at Ootaca-
mund, Coimbatore District
No. 1736-15th June 1864

No. 298.

Public Works Dept

No. 1736
Proceedings of the Madras Government
Under date the 15th June 1864.
Read the following
papers.

From the Supy Engineer & Dy
Forwarding Estimate Rs 3780 (Here enter 2^o June 1864
for a Cottage for Ootacamund No. 20)
Jailer.

From the Sud. Dept
Approving of the Estimate
of Rs 3780 for the construc-
tion of a Cottage for the Zillah (Here enter 13th June 1864
Jailer at Ootacamund, Coimbatore No. 301,
District.

MD

JP

The Governor in
Council sanctions the
Estimate amounting to
Rupees 3780 for the con-
struction of a Cottage
for

for the Hillah Sails at
Dolacammul.

As it is found
impracticable to provide
funds for the work
from the current year's
Reserve, the Government
direct that the Estimate
be entered in the
Budget for 1865/66.

W.B.

To The Supy. Comr. of M.S.	4.5
• Accountant Genl.	5
• Controller & Audr.	
• P.W. accounts	
• Judicial Dept.	
	Decr. 16 th June.

1877 1884 Date
No. of Court House

1804/236
Name of the Agent
22/10/1884

Abstract of 1884
for a Cottage for the
Gillies Jailed at Waterhouse
Countdown District - Arrested
ed for entry in the Index
of 1885/66.