M.R.O. 1—77,006—8-6-37.

(1) Number of pages 5

(2) Date of repair 15—3—57

(3) Initials of the Referencer

# MADRAS RECORD OFFICE.

## Government of Madras.

Public Works DEPARTMENT.

G.O. No. 2885 Press ~~Mis.~~

85-86

Dated 6 - 10 - 1864.

**Not to be folded or roughly handled**

*Proceedings of the Madras Government, Public Works Department, 6th October 1864.*

No. 85. Read the following letter from Lieutenant-Colonel G. W. WALKER, R. E., Superintending Engineer, 7th Division, to Colonel C. A. ORR, R, E, Secretary to Government, Department Public Works, dated Luckady, 23th September 1864, No. 125:—

SIR,

I have the honor to recommend that the usual allowance of Rupees 350 be made for the alterations to the Poottoor Range Office, shown in the accompanying plan and estimate, to adapt it for the personal accommodation of the Range Officer when at his head quarters. These are fixed at Oopinangady the Táluq Cusbah, on Trunk Road No. III, nine miles from Trunk Road No. II, and fourteen miles from the Charmady road, the three chief communications in the Range, and on the first and third of which many new works are in progress. Poottoor itself has been found most inconvenient for head quarters, both from position and want of building for a Range Office. While at Oopinangady the old Moonsiff's Court, temporarily used as a Táluq Cutcherry but now vacated on the completion of the new one, and made over by the Collector to this Department, will afford every accommodation required after being slightly altered as proposed. The requisite funds can be spared from the allowance for Minor New Works.

Enclosures 2.

No. 86. ORDER THEREON, 6th October 1864, No. 2,885.

The Governor in Council sanctions the estimate of Rupees 350 submitted with the foregoing letter. The cost of the work being met from the allotment for Minor New Works in South Canara.

(True Extract.)

(Signed) CHARLES A. ORR, Colonel, R. E.,
*Secretary to Government.*

To the Superintending Engineer, 7th Division.
„ Controller of Public Works Accounts.
„ Accountant General.

Exd. S. T. Augustin.

| | | | | | |
|---|---|---|---|---|---|
| Do | 6½ | 3 | . | 1 | |
| Barred ventilator | 3 | 2 | . | 1 | |
| Flooring laterite jelly in chunam sup$^{d}$ ft | 38 | 9½ | . | . | 313½. |
| Plastering with laterite jelly in chunam | 4½ | 8½ | 2 | . | 705½ |
| Bath room | 24 5/8 | 6¾ | 2 | . | 332 7/16 |
| Gable ends | 3¾ | 4 | 4 | | 60 |
| Steps | 6 | 1¾ | . | | 10½ |
| Pillars | 6 | 6¾ | 4 | | 162 |
| | | | | | 1270 7/16 |
| Deduct for doors. | | | | | 157 |
| Total Plastering square feet | | | | | 1113 7/16 |

| | | | | | | | | |
|---|---|---|---|---|---|---|---|---|
| | | | | | | | 90 | |
| 552 69/128 | Cubic feet laterite in chunam Rubble | 17 | . | . | 93 | 14 | 10 | |
| 13 2/3 | Cubic yards of earth works. Plast$^{n}$ | . | 4 | . | 3 | 6 | 8 | |
| 8. | Cubic feet of jungle wood Do$^{s}$ | 1 | . | . | 8 | . | . | |
| 420 | Square feet of roofing Rep$^{g}$ & P$^{t}$ | 22 | . | . | 92 | 6 | 6 | |
| 313½ | Do. flooring in jelly & chunam Do$^{o}$ | 4 | . | . | 12 | 8 | 8 | |
| 1113 7/16 | Do. Plastering Do$^{o}$ | 4 | . | . | 44 | 8 | 7 | |
| 3. | Doors. each | 15 | . | . | 45 | . | . | |
| 1 | Do. Do$^{o}$ | 13 | . | . | 13 | . | . | |
| 1 | Barred ventilator | 7 | 8 | . | 320 | 5 | 2 | |
| | Sundries & Contingencies | | | | 29 | 10 | 10 | |
| | Total Estimate Rupees. | | | | 350 | . | . | |

Rupees Three Hundred & Fifty

Suff$^{g}$ Engr$^{s}$ office 7$^{th}$ Oct$^{r}$

Secunderabad 27$^{th}$ Septr 1884

C. W. Walker Lt. & W.E.

Suff$^{g}$ Engr. 7$^{th}$ Dist

2/-

In a letter No 125 dated
25th September 1864.
From
The Supg. Engr. 1st Cl.
To
The Secy. to Govt
C.P.W.

PW 4248/64

Estimate amounting to Rs 350 for altering the old Moonsiffs Court House at Coopinangady to adapt it for a Range Office

Detailed Estimate No 4 of 1864/65

South Canara District

Work alteration to old Moonsiffs Court House at Coopinangady to adapt it for a Range Office

| Description of works | Measurement Length | Height | Depth | Number | Contents |
|---|---|---|---|---|---|
| Foundation to main wall | 41 1/2 | 1 1/2 | 1 8 | " | 70 1/32 |
| Walls | 41 1/2 | 10 1/2 | 3/4 | " | 326 13/16 |
| Foundation to walls to bath room | 24 5/8 | 1 1/4 | 1 | " | 30 25/32 |
| Walls above | 24 5/8 | 6 3/4 | 3/4 | " | 124 25/128 |
| Gable ends | 3 3/4 | 4 | 3/4 | 2 | 22 1/2 |
| Foundation to Pillars | 2 | 2 | 2 | 4 | 32 |
| Verandah Pillars | 1 1/2 | 1 1/2 | 6 3/4 | 4 | 60 3/4 |
| Steps | 6 | 1 | 1 | " | 6 |
| | | | | | 673 69/128 |
| Deduct for doors &c | | | | | 121 |
| Laterite in chunam | | | | | 552 69/128 |
| Excavating foundation | 41 1/2 | 1 1/2 | 2 | " | 124 1/2 |
| Foundation to walls to bath room | 24 5/8 | 1 3/4 | 1 | " | 43 9/32 |
| Ditto Pillars | 2 1/2 | 2 1/4 | 2 | 4 | 45 |
| Filling basements | | | | | 156 1/4 |
| Total earth work, cubic feet | | | | | 368 27/32 |

Rs. 21st Nov 1685 Rs 50 @ 42½

No 88-86.

4/

From Dated 18th Sept 1864
Rs. of Jan 1865 Order
No. 4248
The Superintending Engr
7th Div.

To
The Secretary to Government
P. W. D.

Dated 25th September 1864.
Received 3 Oct.
CSO. 2885 - 6th Octr 1864.
No 125
Enclosures 2

Recommends that the usual allowance of Rs 350 be made for the alterations to the Postoor Range as per accompanying Plan and Estimate to be subject for the accommodation of the Range officers.
Thottam Order.

3/

CSO. 2885.

The Governor in Council sanctions the Estimate of Rs 350 submitted with the foregoing letter - the cost of the work being met from the allotment for minor new works &c in South Canara. —

Cheques 2
6th Octr 1864

To The Supdg Engineer 7th Div.
" Controller of P. W Accounts
" Accountant Genl.

Dated 7th October

23
1

4/

CSO
No 2885
6 13/16
25/32
4 35/128
22 1/2
92
63/4
5
3 69/128
21
2 69/128
24 1/2
3 9/32
45
16 1/4
6 27/32