

(1) Number of pages _____

(2) Date of repair _____

(3) Initials of the Referencer _____

MADRAS RECORD OFFICE.

Government of Madras.

Public works DEPARTMENT.

G.O. No. 3204

Press
Mis.

624-625

Dated 25 / 10

1865.

Not to be folded or roughly handled

*Proceedings of the Madras Government, Public Works Department,
25th October 1865.*

No. 624. Read the following letter from the Officiating Superintending Engineer, 1st Division, to the Secretary to Government, Public Works Department, dated Waltair, 6th October 1865, No. 1,184 :—

1 Estimate.

1. I have the honor to enclose a supplemental estimate, amounting to Rupees 144, for making certain improvements to the Principal Assistant Collector's Cutcherry just completed at Nursipatam in the District of Vizagapatam.

2. The estimate has been prepared at the request of the Principal Assistant Collector, and countersigned by the Collector in token of his approval of the proposed improvements, and I do myself the honor of requesting that the amount, viz., Rupees 144, may be placed at my disposal from the current year's Reserve, in the event of the work being sanctioned for immediate execution.

No. 625.

ORDER THEREON, 25th October 1865, No. 3,204.

CIVIL WORKS, No. 91.

1. The estimate submitted with this letter, amounting to Rupees 144, for gates, bamboo mats, shelves, &c., required for the Principal Assistant Collector's Cutcherry at Nursipatam in the Vizagapatam District is sanctioned for immediate execution. The Superintending Engineer will report, later in the year, from what source the expenditure can be defrayed.

2. Captain Beatty should have quoted the Order of *Government sanctioning the estimate for the construction of the Cutcherry, and reported the actual expenditure that has been incurred upon the work. These and similar omissions prevent the prompt disposal of papers which are submitted for the orders of Government.

* No. 3,354, dated 17th November 1863.

(True Extract.)

(Signed) CHARLES A. ORR, Colonel, R. E.,
Secretary to Government.

To the Superintending Engineer, 1st Division.

- „ Accountant General.
- „ Controller of Public Works Accounts,
- „ Revenue Department.

Exd. S. T. Augustin.

Superintending Engineer's
Office, T^h D^o, Wallah,
6th October 1865.

From
Captain J. Beatty R.E.
To
Offg. Supg. Engineer, T^h D^o.
Major J. H. M. Shaw Stewart R.E.
Secretary to Govt., P.W.D.

Encls. 1.
Estimate.

Madras.
Sir,
I have the honor to enclose a
Supplemental Estimate amounting to
Rs. 1444 for making certain improvements
to the Principal Asst^y Collector's Cut-
-cherry just completed at Nursi-
-patam in the District of Vizaga-
-patam.

2. The estimate has been prepared
at the request of the Principal As-
-sistant Collector and countersigned
by the Collector in token of his
approval of the proposed improvements
and

and I do myself the honor of re-
questing that the amount, viz:
Rs. 144, may be placed at my dispo-
-sal from the current year's re-
serve, in the event of the work
being sanctioned for immediate
execution.

Dr. 624

Have the honor to be

Li

Your most obedient *Wm*

L. Beattie - Catho. R. E.

Off. Superintending Engineer, 1st B^o.

Reg No. 13 of 1865-66 Abstract of Evidence to. 32 of 1865-66.
District Vizagapatam & Taluk Gajendak
Village. Kurupatam
 For ^{the} certain improvements to the Principal
 Assistant Collector's Cutcherry

Quantity	Description of work	Rate	Amount
59-3	on 2-5 1/2 Cords of Rough stone in Chumam	15	4
50	on a 50 Sps of plastering and white washing with 1 cord Chumam	"	1
1	Pair of ^{Teak} Country wood Railing gate shutters for the compound, to keep out cattle, including stones to fix the bolts, & iron fixturs complete	15	
		20	
	For another gate of the same size	2.0	
	Iron fixturs & hardware for the old Bunka	3	40
432	on 4-32 Sps framing on top for ceiling & lotto complete	3 8	15
	1 Country wood beam 21x9x9 for the Bunka	"	6
2425 1/2	on 269-4 1/2 Sps, yds of putting up, bamboo grass mats complete	3 6	59
1	Teak wood Bunka	3	
7	Bamboo Green chucks	1 4	9
1	Country wood Nail for Biron's clack	6	
1	do do Nail for window for Rose	3	
1	Pair of red folding screen door	8	
1	Red Tur key screen (country wood)	4	
6	Shelves for Record Room	3	18
	Gravels and contingencies including fractions at 5 p cent	"	132
	Total Rupees		180

Colgondah Range Office
 Mississippi
 11th September 1865
 Excepting those scored out in
 detached Estimate.
 D. W. W. W.
 Collector 28th September 1865

Munro Rungick -
 Engineer 22 Clop
 Dec 77
 LeBeatte - Capt. R.R.
 offg. Supg. Engineer 1st Div.

210-3204-25-10 Oct/65

[illegible]

22604/1865

Sim. 25. 6. 1865/1865

100000/1865
 Detailed Estimate
 and Abstract of
 the same
 to the Principal
 Assistant Collector
 at Vizagapatnam
 for the year 1865-1866
 amounting to Rs. 144—

22604

Cir/

Public Works Department
 No 3204 9-

Proceedings of the Madras Government
 Under date the 25th October 1865
 Read the following

From the Officiating Superintending
 Engineer of the 7th Division

Submits for sanction a sup-
 plemental Estimate amounting to
 Rupees 144 for making certain im- (Here enter 6th October 1865 No 1184)
 provements to the Principal Assistant
 Collector's Cutchery at Vizagapatnam
 in the District of Vizagapatnam.



The estimate submitted
 with this letter amounting to
 Rupees 144 for gates, bam-
 boo mats, shelves &c re-
 quired for the Principal
 Assistant Collector's Cutchery
 at Vizagapatnam in the
 Vizagapatnam District is
 sanctioned for immediate
 execution. The Superintending
 Engineer will report, late in
 the year, from what source
 the expenditure can be
 defrayed.

defrayed.

Captain Beatty
should have quoted the
+ order of Government per-
mitting the estimate for
the construction of the
Cutohem, and reported
the actual expenditure
that has been incurred
upon the work. These
and similar omissions
prevent the prompt dis-
posal of papers which
are submitted for the
orders of Govt.

+ No. 3351.2/17 Nov/63

66

[Signature]

The Supd. Genl. 12th Dec.
" Acct. Genl.
4 " Embroller
1 " Rev. Secy
L. A. P. & Co. Secy

PT 1865 Depa 510
No. of Govt. for Cols

N^o 3204

No. of the M. Govt
D/25 October/65

Principal Asst. Collector,
Cutehara, at Nussipatam in the Dist.
of Vizagapatam - Estimate for Rs 144
for making certain improvements
to - sanctioned for immediate execu-
tion, and the Supl. Dy. requested
to report from what source the ex-
penditure can be defrayed.

N^o 624.625