

(1) Number of pages 15

(2) Date of repair Oct 16 1965

(3) Initials of the Referencer

MADRAS RECORD OFFICE.

Government of Madras.

P. W. DEPARTMENT.

G.O. No.	3616	Press
	703-704.	Mis.
Dated	29-11-1965.	

Not to be folded or roughly handled

12
*Proceedings of the Madras Government, Public Works Department,
29th November 1865.*

No. 703. Read the following letter from the Assistant Inspector General of Police, to the Secretary to Government, Department Public Works, dated Madras, 18th November 1865, No. 2,237:—

At the request of the Officiating Superintending Engineer, 1st Division, I have the honor, in the absence of the Inspector General of Police, to submit for the sanction of Government a revised estimate, amounting to Rupees 1,917, for a second class Police Station House at Tanúki in No. 3 Range, Godavery District, together with a covering letter to your address.

From the Officiating Superintending Engineer, 1st Division, to the Secretary to Government, Department Public Works, dated Waltair, 2nd November 1865, No. 1,556.

1. I have the honor to submit, for sanction, the accompanying revised estimate amounting to Rupees 1,917 for a second class Police Station House at Tanúki, in the Godavery District.

Enclosures 2.
2. The original estimate, amounting to Rupees 1,680, was sanctioned in G. O. No. 720 of 15th March 1865, and the amount spent under this head up to 30th September last, amounted to Rupees 1,195-1-11.

3. The revised estimate now submitted has been prepared by the Assistant Engineer of No. 3 Range, Godavery, who explains the cause for its preparation in his Report attached to it (revised estimate).

4. As the net amount, viz., Rupees 237, now required to be spent in excess of the original estimate can be met from the current year's Budget grant, viz., Rupees 3,500, for Police Buildings, Godavery District, I do myself the honor of requesting that an early sanction may be accorded to the estimate herewith enclosed.

5. In anticipation of the sanction of Government, I have ordered the Range Officer concerned to complete the building (now almost finished) as quickly as possible.

No. 704. ORDER THEREON, 29th November 1865, No. 3,616.

CIVIL WORKS, No. 106. 1. In their Proceedings No. 720, dated 15th March 1865, the Government sanctioned an estimate, amounting to Rupees 1,680, for a second class Police Station House at Tanúki in the Godavery District.

2. The Assistant Inspector General of Police now submits a revised estimate for the work, from which it appears that the building cannot be constructed for less than Rupees 1,917, or Rupees 237 in excess of the amount originally sanctioned.

3. The Assistant Engineer, in charge of the Range in which the work is situated, reports that the soil in the Tanúki Taluq, and especially at Tanúki, is not suited for brick or tile making, and that as these materials have to be brought from a distance of 24 miles, the cost of the masonry work is considerably enhanced.

4. The Government sanction the revised estimate; but in doing so, are constrained to remark that the difficulties just mentioned, should have been foreseen and provided for by the Officer who prepared the original estimate.

5. The work will be completed from the Budget allotment for Police Buildings in the Godavery District, as proposed in paragraph 4 of the letter from the Superintending Engineer of the 1st Division above recorded.

(True Extract.)
(Signed) CHARLES A. ORR, Colonel, R. E.,
Secretary to Government.

To the Superintending Engineer, 1st Division.
" Controller of Public Works Accounts.
" Accountant General.
" Inspector General of Police.
" Judicial Department.

Exd. S. T. Augustin.

Substantive
08/12/65

Quantity

Particulars

No per first Estimate 3rd Est

Rate Per Amount Total Rate

Brought Over

1202159

3	Iron barred Doors in chie	47 8 - each 142 8 -	47
	-ding Carriage and fixing		
2	Teak wood battened windows	14 - - do 28 - -	14
	with frames &c Complete		
	including Carriage & fixing		
8	Iron barred Ventilation	14 - - do 112 - -	14
	with weather boards and		
	supports &c Complete inclu		
	-ding Carriage and fixing		
	Excavating foundation and	30 - -	
	filling in Basement		
5-7-2	Cfts of Arm Racks of	2 4 - Cfts 12 9 6	2
	teak wood wrought and		
	put up		

Contingencies at 10 per Cent

151 14 9

Total Rupees 1600 0 0

59/12974 165

Gadaveri District
 Sd Range Office
 Martari 23rd October
 1865

Chief Officer of the Supt of P
 18th November 1865

 Captain
 Asst Supt of Police

Ed S. P. K. Subrahman
 Officer

Revised Abstract Estimate Work Constructing a 2nd Class Police Station House at Samukia in the 3rd Range Godavari D.T.

Quantity	Particulars	Rate per first Estimate	Amount Total	Rate per Revised Estimate	Amount Total	Increase	Decrease	Same	Total increase
162-13	Cubic Yards brick in Chunnam	3 8	Cft. 568 8 10	4 8	Cft. 758 8 10	163 7 2	0 0 0		
132	Cubic feet flat arch work in brick and chunnam	2 6	Cft. 20 10	3 0	Cft. 24 12 0	4 2			
45-50	Squares of plastering with 1 Coat Chunnam and 2 Coats of white washing	2 11	Cft. 122 4 6	2 12	Cft. 125 2 0	2 13 6			
6-67-6	Squares of flooring with brick on edge in chunnam and 2 Coats of plastering & complete	9 12	dk. 65 1 3	10	dk. 66 12 0	1 10 9			
25-6	Cft. country wood brought and put up	1 4	Cft. 31 14 0	1 8	Cft. 38 4 0	6 6 12			
6	Stone or brick pillars with plastering, &c. complete	2 12	each 13 6 0	3 2	each 18 0 0	4 8			
9-31	Squares of Roofing with Country Palmyrah Complex rafters, rakers, nails flat and pane tiles and chunnam boarders &c. complete	18 8	Cft. 172 3 9	21	Cft. 195 8 2	23 4 5			
2-66	Squares of terra cotta Roof with palmyrah rafters, rakers, nails & courses of flat tiles and 3 Coats of Plastering &c. complete	24	dk. 63 13 5	25	dk. 71 8 0	7 10 7			
1	Iron barred entrance door complete including carriage and fixing	125	each 125 0 0	125	each 125 0 0				
1	Teak wood battened door with frame &c. complete including carriage and fixing	20	dk. 20 0 0	20	dk. 20 0 0				
Carried Over			1202 15 9		1416 14 2	213 14 5			145 0 0

Superintending Engineer's
Office, 1st D^o Waltham.
2nd November 1865.

From Captain J. Beatty R.E.

Offg. Supg. Engineer, 1st D^o

To Colonel C.A. Orr R.E.

Secretary to Gov^t. D.P.W.

Madras.

Sir,

I have the honor to submit for
sanction the accompanying revised
Estimate amounting to Rs. 1917 for a
2nd Class Police Station House at Tanj-
=kur in the Godavery District.

2. The original estimate amount-
=ing to Rs. 1080 was sanctioned in S.O.
N^o 720 of 15th March 1865, and the
amount spent under this head up
to 30th September last amounted
to

Encl.
2.

to Rs. 1195-1-11.

3. The revised estimate now submitted has been prepared by the Asst. Engineer of N. 3 Range, Godavery, who explains the cause for its preparation in his Report attached to it (Revised Estimate).

4. As the net amount, viz., Rs. 237 now required to be spent in excess of the original estimate can be met from the current year's Budget Grant, viz. Rs. 3500, for Police Buildings, Godavery District, I do myself the honor of requesting that an early sanction may be accorded to the estimates herewith enclosed.

5. In anticipation of the sanction of Government, I have ordered

92
ordered the Range Officer concerned to complete the Building (now almost finished) as quickly as possible.

I have the honor to be,
Sir,

Your most Obedient Servant,

L. Seatter. Asst. Engr.

Offg. Supg. Engineer, N. 3 Range

For AMAC

Chief office of the Insp^t Gen^l of Police
Madras, 18th November 1865.

No 2237.

From

Captain Mr H Carr
Chief Insp^t General of Police

To

Col^l C F Orr R.E.
Secretary to Government
D. O. M.

Sir,

At the request of the Off^g
Superint^g Engineer 1st Division, I have the
honor, in the absence of the Inspector General
of Police, to submit for the sanction of
Government, a revised estimate amounting
to Rs 1917 for a second class Police
Station House at Tamar in No 3rd Range
Savary District together with a covering
letter to your address.

I have the honor to be

Sir

Your most obed^t servant

 Captain
Chief Insp^t General of Police.

Done at Madras 18th Nov 1865

Per 1463/11/65

Per 1463/11/65

Per 1463/11/65

Per 1463/11/65

Per 1463/11/65

Per 1463/11/65

Per 1463/11/65

Per 1463/11/65

Per 1463/11/65

Per 1463/11/65

Per 1463/11/65

Per 1463/11/65

Per 1463/11/65

Per 1463/11/65

Per 1463/11/65

Per 1463/11/65

Per 1463/11/65

Per 1463/11/65

Per 1463/11/65

Per 1463/11/65

Per 1463/11/65

Per 1463/11/65

Per 1463/11/65

Per 1463/11/65

Per 1463/11/65

Per 1463/11/65

Per 1463/11/65

Per 1463/11/65

Per 1463/11/65

Per 1463/11/65

Per 1463/11/65

Per 1463/11/65

Per 1463/11/65

Per 1463/11/65

Per 1463/11/65

Per 1463/11/65

Per 1463/11/65

Per 1463/11/65

Per 1463/11/65

Per 1463/11/65

Per 1463/11/65

Per 1463/11/65

Per 1463/11/65

Per 1463/11/65

Per 1463/11/65

Per 1463/11/65

Per 1463/11/65

Per 1463/11/65

C. 22nd Nov 1865

No 3616 - 29th Nov 1865

1900

Accounts for the sanction
of 1st & revised estimate
amount to Rs 1917 for a
2nd class Police station house
at Tanuku, Godavery Dist.

Enclosure three

No 2237

dated 18 November 1865
Dec 21 - a

At 1865 of the
No 14631
The Assistant Inspector
of Police
to the Secretary to the
Government
at Tanuku

Ar

Public Works Department
No 3616

Proceedings of the Madras Government
under date the 29th November 1865
Read the following

From the Assistant Inspector General
of Police

Submits for the sanction
of Government a revised estimate
amounting to Rupees 1717 for a 2nd
class Police station house at
Tanuku Godavery District.

Here enter 18th November 1865
No 2237

In their Proceedings
No 720, dated 15th March
1865, the Government sanc-
tioned an estimate amount-
ing to Rupees 1680 for
a second class Police
station house at Tanuku
in the Godavery District.
2. The Assistant
Inspector General of Police
now submits a revised
estimate for the work,
from which it appears
that the building can
not be constructed for

MD

MDU

less than Rupees 1917 /
or Rupees 237 in excess
of the amount originally
sanctioned.

The Assistant En-
gineer in charge of the
Range in which the work
is situated reports that
the soil in the 'Dumkhu'
Talug, and especially
at 'Dumkhu', is not suited
for brick or tile making,
and that as these materials
have to be brought from
a distance of 24 miles,
the cost of the masonry
work is considerably en-
hanced.

The Government
sanction the revised estimates,
but in doing so, are

constrained to remark
that the difficulties just
mentioned should have
been foreseen ^{provided for} by the
Officer who prepared the
original estimate.

The work will be
completed from the Bud-
get allotment for Police
Buildings in the Goda-
very District, as propo-
sed in para 4 of the
letter from the Super-
intending Engineer of
the 1st Div. above recorded.

To
S. D. 1st Div. Report
4th Contn of (M. O. C. C.)
3rd Contn of (M. O. C. C.)
6th Contn of (M. O. C. C.)
11th Contn of (M. O. C. C.)
Dated 30th November
40

PT 1865 Depart
P. No. of Govt for Home

No. 3616
P. No. of Govt

D/29 Nov 68

Police Station House at
Tasurk in the Godavery Dist. Ho.
The estimate amounting to
Rs 1917 for the construction of a
functioned with certain remarks

No 708 - 704