

(1) Number of pages _____

(2) Date of repair _____

(3) Initials of the Referencer _____

MADRAS RECORD OFFICE.

Government of Madras.

Public works DEPARTMENT.

G.O. No. 1801	Press
148-149	Mis.
Dated 8-6-	1868.

Not to be folded or roughly handled

10
No 16. Superintending Engineer's Office
Bellary 23 May 1866.

From The Superintending Engineer
3rd Division
To The Secretary to Government.
P.W.D.

Sir, I have the honor to submit for the
Sanction of Government 3 Estimates - as per
Margin amounting to Rupees 738 for certain
Military Buildings at Bellary to be met from
the fund now allotted for Minor New Works.
These Estimates have received the approval
of His Excellency the Commander in Chief.

Raising the present wooden partition
of the Ophthalmic ward of the New European } 340.
Infantry Hospital

Fixing additional Tin tubes
Ventilators at the Verandahs of the New } 230
European Barracks

Making and fixing Iron barred
Doors to the gateway, footway attached to } 168.
the Commissariat Department

I have &c
W. W. S. Major
Superintending Engineer 3rd Div.

Referred to the
Military Dept

Amulst. M.

Coll. M.

Recd to Genl. C. W. S.

Fort Saint George
29 May 1866

Dated 29 May 1866
No 30/10

1801-8 June 1866
Submitted for the sanction
of Government & Estimates
amounting to Rs 738 for
certain Military Buildings
at Bellary to be met from the
amount allotted for the
New Works Military
Refer

cutd by
1 June 1866 A. 64

New Work.

Michael Estimate
Bellary District

Military

Work. Raising the present wooden partition of the opthalmic ward of the New European Infy Hospital, agreeably to Memo No 4042 dated 10 May 1866 from Genl. C. S.

Qty	Description of work	Rate	No	Amount	Total
55-10	6 ft of wood	4	6 ft	215 54	
850	8 ft of Sawing		8 ft	35 60	
	Carpenters & Coolies			50	
4	Bricklayers			2	
3 1/2	Spec wood siding	2	Spec	7	
				309 12	
	Landries, Scaffolding, canvas Sines, breaking up ceiling walls, flooring &c			30 4	
	Total Estimated Rs				340

Bellary -
12 May 1866

Michael Estimate
Sup. Engineer

M. M. M.

Chief Assistant Engineer

Yellow & White
Military Building

272194/16
No 2525 of 1866

Estimated
Work - Raising the
present wooden
partition of the of the
new ward of the
new European Infants
Hospital

Estimate No 340 -

Dec 26/66

Sh. T. & Co. Ltd.
Fine Work. Abstract Estimate Military
Bellary District
Work - Making and fitting Iron Banded Doors for the
from my former attached to the Commissariat Department
under Sir Wm General's Order No 049 of 14th April 1866.

Description of Work.	Rate per	Amount	Total
Iron Banded Doors complete with fastenings &c. ————	40	160	
Summers ————	5	8	
Total Estimated Rs -		160	

Bellary -
22nd March 1866

By Order
City Engineer
Major J. H. ...

ON 2/9/68

5/15/16.
M. D no 2525 of 866

"New work"
writing

Work. Making & fitting
Iron Band Doors to the
frames for now on attached
to the Commissariat
Department —

Estimate Re 162 no
Lg 15661

New York. Abstract Estimate.
 Bellamy District Military
 Work. Fixing additional Tin tube Ventilators
 to the Verandahs of the New European Buildings
 for more ventilation under the General's orders
 812 of 9th April 1866.

[illegible]

Bellamy -
4th May 1866 }

By Order

[illegible]

Circular

Public Works Department

182

No. 1801

PROCEEDINGS of the MADRAS GOVERNMENT
under date the 8th June 1866.
Read the following

*From the Supt Engineer
of the 3^d Division*

(Here enter No. 16 dated 29th May 1866.)

The Estimates sub-
mitted with this letter
amounting in the aggregate
to Rs. 738 are recommended
for immediate execution
from the grant for Minor
New Works under "Military"
in the Bellary District

N.

W

[Signature]

To
The S. Engr 30th
3 O'clock P.M.
4 " Contd M.
" July/Sept

Recd 9th June

*Bellary District
Public Works*

PW 2194/66

*5th 15th
No. 2525 of 1866.*

*estimated estimate
Minor New Works
Military*

*Works. Including additions
in the Ventilators
to the Vardahs of
the new Bussah
Barracks*

*Est: Rs. 230-
by 1866*

111
P. W. 1866. Department.

Proc. of Govt for Alaska

No 1807.

PROCEEDINGS OF GOVERNMENT. *Alaska*

Dated *8 June 1866*

*Estimate amounting to
\$733 for a military building at
Bethel, Alaska.*