M.R.O. 1—77,006—8-6-37.

(1) Number of pages 6

(2) Date of repair 25-2-1943

(3) Initials of the Referencer

MADRAS RECORD OFFICE.

Government of Madras.

Public Works DEPARTMENT.

G.O. No. 3376 Press (Mis.)
532-533.

Dated 22-10- 18 46.

Not to be folded or roughly handled

10

Proceedings of the Madras Government, Public Works Department, 22nd October 1866.

No. 532. Read the following letter from the Superintending Engineer, 3rd Division, to the Secretary to Government, Public Works Department, dated Bellary, 10th October 1866, No. 2,064 :—

1. I have the honor to forward, for the sanction of Government, an estimate amounting to Rupees 354, for constructing partition walls in the new European Hospital at Bellary, the work having received the approval of His Excellency the Commander-in-Chief.

2. The necessity for the work is explained in the accompanying docket of 21st August 1866 from the Deputy Assistant Quarter Master General, Ceded Districts. There are no funds available.

No. 533. ORDER THEREON, 22nd October 1866, No. 3,376.

MILITARY WORKS, No. 23.

The estimate is sanctioned, the necessary funds being provided from the Reserve under "Military."

(True Extract.)

Colonel, R. E.,
Secretary to Government.

To the Superintending Engineer, 3rd Division.
,, Accountant General.
,, Controller of Public Works Accounts.
,, Military Department.

Exd. J. Tulloch.

Military — ABSTRACT ESTIMATE. — Improvements

Bellary District.

Work: Constructing partition Walls in the European Hospital Lower Story to Separate the Wards occupied by the Artillery from those used by the European Infantry.

Quantities.	Description of Work.	Rate.	Amount.	Amount of each part.
96	Cft. Brick in Chunam for raising present Wall in Front Inner Verandah	@ 3 @	18 @ @	✓
2837	Cft. Stone in Chunam partition Walls	@ 2 @	354 10 @	✓
2176	Sft. Plastering with Chunam ab	3 8 @	76 2 6	
39 2/13	Cubic yards Excavation ab	@ 3 @	7 5 5	✓
				456 1 11
	Sundries 5 per Cent.			23 14 1
				480 @ @
	Deductions			
252	Sft. 3 Panel & Glass Screens between pillars which may be removed and Sold valued ab	@ 8 @		126 @ @
	Amount requiring Sanction			354 @ @

Bellary
28th August 1866

Wm Porter
Asst Engineer

Rd. G.C. By Order

H. Thorpe Capt
Asst Quartermaster Genl

A. Allen Major 18th
Deputy Engineer

No 2064.

From Lieut. Col. Pipon
Bellary 10th Octr 66.

Assistant Engineer
5th Division

To The Secretary to Government
Public Works Department

Sir

I have the honour to forward for
favour of Government and the Estimate
the Estimate for Building & Repairing
Quarters for the New European Hospital
at Bellary, and to request the
sanction of the Government thereto.

The Estimate amounts to Rupees 9541/-
Exclusive of Establishment.

2. The necessity for the Work is
fully explained in the accompanying Memorandum
dated 28th August 1866 from the Superintending
Engineer Central Division. These are
also fully explained in the Annexed
Estimate.

I have the honour to be
Sir
Your most obedient Servant
A. Pipon Lieut Colonel
Superintending Engineer

---

this Office No 1712

Military Building & Repairs
Bellary District

No W 4221/66

Estimate & Memorandum

Dated 28th August 1866.

Work Constructing partition
Walls in the New European
Hospital Lower Story
to Separate the Wards
occupied by the Artillery
from those used by the
European Infantry
Estimate Rupees 354—

Lyh 10174

Patients suffer great
inconvenience thereby

H. Thompson Captain
in charge M.B. Cts.

this Office No 1712

C.B.P.O. Quebec
Rec'd Nov 14 1866
Ans'd Nov 21
Town Hall N.Y. Nov 13
3 Wards

The Secy of War
Washington

Nov 15th 1866

Adj. Gen's Office Nov 16 1866
Respectfully submitted to
Gen'l Townsend
Asst Adj Gen
Nov 15th 1866
E. D. Townsend
Asst Adj Gen

Forwarded for Sanction
Sale: Lot 354 for cemetery
purposes within the
Potter's Field Hospital
at Bellevue
Mitte miscellaneous

Ch. Bureau Letter No 4220
Ch. Bureau 5533.

No 3376

The estimate is sanctioned,
the necessary funds being provided
from the Reserve under "Military"

Sport St George
2nd Octr 1866

Dept 23d October

2552 3 Dr
- 4985
" Controller
" Trust Debt

Quarter Master General's Office Cd. Ds.

CAPTAIN R. D. THORPE,

D. A. Qr. Master General Cd. Ds.

To The Superintending Engineer
3rd Division Ballarat

Dated Ballary 21st August 1856
Received

No.

Requests by order that the partitions at present separating the wards in the European Hospital may be either removed and a wall run up instead or else altered in such a manner that the 76th men may be separated from the Artillery as they now are made at one end of the building is at present distinctly heard at the other and the