M.R O 1—77,006—8-6-37.

(1) Number of pages 6

(2) Date of repair 13.1.03

(3) Initials of the Referencer

MADRAS RECORD OFFICE.

Government of Madras.

Public works DEPARTMENT.

G.O. No. 845 Press / Mis.

366-307

Dated 14 - 3 - 1866.

Not to be folded or roughly handled

Proceedings of the Madras Government, Public Works Department, 14th March 1866.

No. 306. Read the following letter from the Superintending Engineer, 5th Division, to the Secretary to Government, Department Public Works, dated Cuddalore, 1st March 1866, No. 88:—

1. With reference to paragraph 2 of G. O. No. 2,867 of the 27th September 1865, I have the honor to forwar and estimate of Rupees 270 (accompanied by a plan and specification) for providing additional ventilation in the Hospital Serjeant's quarters, Horse Artillery Barracks, at Bangalore. The plan has been approved by His Excellency the Commander-in-Chief.

1 Plan.
1 Estimate.
1 Specification.

2. The quarters were built many years ago, but I am unable to state by whom. The funds for the work can be obtained from the allotment for "Minor New Works" at Bangalore.

No. 307. ORDER THEREON, 14th March 1866, No. 845.

MILITARY WORKS, No. 12.

The Government sanction the estimate of Rupees 270 for providing additional ventilation in the Hospital Serjeant's quarters, Horse Artillery Barracks, Bangalore. The cost of the work will be met in the manner suggested in this letter.

(True Extract.)

(Signed) CHARLES A. ORR, Colonel, R. E.,
Secretary to Government.

To the Military Department.
,, Superintending Engineer of the 5th Division.
,, Controller of Public Works Accounts.
,, Accountant General.

Exd. S. T. Augustin.

Abstract Estimate of the Probable Cost of Constructing Ventilators to the Hospital Sergeants Quarters at the D.e Brigade Royal Horse Artillery Barrack agreeable to Memorandum Vide G. O. No.2867 of the 27th September 1865.

Quantity	Description of Work	Rate	Per	Amount	Total
27 1/2	Cubic Feet of Dressed Sandstone Pairs of Pedestals and Cornice with Frames & c.a in Block as under Can be used in the Building	- 3 -	c.ft	4	
2		2 5 -	Each	5	
2	Repairing Furnishing with hinges Bolts & c.a & Fixing them into the walls and Plastering over them Complete	7 -	d.o	14	
8	Glazed Sash Windows in Stock as under Can be used in the Building	5 -	d.o	42	
8	Repairing Furnishing with Squares of Glass Nobles Cleats & c.a Fixing them into the walls and Plastering every thing Complete	4 -	d.o	32	
22	Ground Ventilators in Stock as under Can be used in the Building	2 8	d.o	55	
22	Fixing the above into the walls and Plastering every thing Complete	1 -	d.o	22	
8 1/2	Cubic Feet of Teakwood for Lintels	3 2 -	c.ft	27	
22	Stone Lintels for Ground Ventilators	- 4 -	Each	6	
1/2	Square of Grecian Paint three Coats to the above Windows	5 - -	d.o	8	
				260	
	Sundries Rupees			10	
	Total Rupees				270

Engineers Office
Bangalore
25th February 1866

W. Talents Captain R.E.
Dy Engineer Bangalore

Lieut Colonel
Superintending Engineer
Surveyed Mysore 5th Division

No 88.

Superintg: Engrs Office 5th Divn
Cuddalore, 1st March 1866.

From

Lieut Col. E. A. Foord R.E.
Superintg: Engineer 5th Divn

To

Colonel C. S. Orr R.E.
Secretary to Government N.W.C.

&c &c &c

With reference to para 2 of G.O. No 2867 of the 27th September 1865, I have the honor to forward an Estimate of Rupees 270/ accompanied by a Plan and Specification for providing additional ventilation in the Hospital Sergeants' Quarters Horse Artillery Barracks at Bangalore. The Plan has been approved by His Excellency the Commander-in-Chief

2. The Quarters were built many years ago but I am unable to state by whom. The funds for the work can be obtained from the allotment for "Minor New Works" at Bangalore.

I have the honor to be,
Sir,
Your most Obedt Servt

E A Foord Lt Col R.E.
Superg: Engr 5th Divn

Enclosures &c.

No 110 / 1866

From

The Secy: to Govt
To Bangalore

Sir,

I have the honor to forward herewith a Plan and Estimate for providing additional ventilation in the Hospital Sergeants' Quarters Horse Artillery Barracks at Bangalore.

Madras 2nd March 1866
Received 5th March 1866

Lieut Col. Foord
Superintg Engr
5th Division
Cuddalore

Sir,

In reply to your letter No 88 of the 1st instant, I am directed to inform you that the Plan and Estimate for providing additional ventilation in the Hospital Sergeants' Quarters Horse Artillery Barracks at Bangalore, forwarded therewith, has been approved by His Excellency the Commander-in-Chief.

I am Sir
Your obedt Servt
C. S. Orr
Secy to Govt

Amount of Estimate Rs 270

No 27th Sept 65 No 665-666

Pro. of Govt for March No 899.

From

The Supg. Engineer 5th Dn

To The Secretary to Government P.W.

Dated 1st March 1866.

Recd 5th " "

No 88 with 3 Enclosures

Forwarding Estimate for additional ventilation to Hospital Serjeants Quarters Bangalore.

Nos 306-307.

Letter in Order No 8715. 14th March 1866

C. 9th March 1866. No 12th

Public Works

No 8715

Government sanction the estima
of Rupees 270 for providing additional
ventilation in the Hospital Serjeants'
Quarters Horse Artillery Barracks, Bangalo
The cost of the work will be met in the
manner suggested in this letter.

Fort St George
14th March 1866

To
1. The Military Department
2. Superintending Engineer 5th Dn Nos 1 Reports
3. Accountant Genl
4. Controller of P.W.A.

Dept. 15th March