M.R.O. 1—77,006—9-6-37.

(1) Number of pages 2

(2) Date of repair 24-12-45

(3) Initials of the Referencer

MADRAS RECORD OFFICE.

Government of Madras.

Public works **DEPARTMENT.**

G.O. No. 651
576-577

Press
~~Mis.~~

Dated 25 — 5 — 1866.

Not to be folded or roughly handled

Proceedings of the Madras Government, Public Works Department,
25th May 1866.

No. 576. Read the following Proceedings of the Madras Government in the Military Department :—

Approving of an estimate, amounting to Rupees 391, for constructing a Carbine Butt for the Royal Artillery at Bellary. (Here enter 19th May 1866, No. 1,736.)

No. 577. ORDER THEREON, 25th May 1866, No. 1,651.

MILITARY WORKS, No. 23.

1. Communicated to the Superintending Engineer of the 3rd Division.

2. The cost of the work will be charged against the grant for Minor New Works under "Military," in the Bellary District.

(True Extract.)

(Signed) CHARLES A. ORR, Colonel, R.E.,
Secretary to Government.

To the Superintending Engineer, 3rd Division, with one Report.
" Accountant General.
" Controller of Public Works Accounts.
" Military Department.

Exd. S. T. Augustin.

Original

Bellary District

Abstract Estimate New work — Military Work. Constructing Carbine Butt for Royal Artillery Stationed at Bellary.

Quantity	Description of work.	Rate	Per	Amount	Total
	Stat. Butt				
8292	cft. Earth work.	c . 3 .	cft.	37 9 6	579 . .
	One Markers Butt				
561 3/8	cft. Stone in Chunam	c . 2 .	cft.	70 29	
300	Sft. Pointing	c 1 8 .	1/4	4 8 .	
150	. Flooring	c 2 . .	.	3 . .	
162	. Roofing	c 20 . .	.	32 6 4	
9-3-6	cft. Teak Wood	c 3 8 .	cft.	32 8 4	
2672	Earth work and Jamping	c . 3 .	cyd.	18 9 6	
1	Table			20 . .	
1	Seat			15 . .	
				195 15 5	
	Sundries			9 7 7	
				9 1/2 7	205 . .
	Ricochet Butt				
451 1/2	cft. Stone in chunam	c . 2 .	cft.	56 7 .	
60	. Concrete Bedding	c . 1 .	.	3 12 .	
258 1/2	Sft. Pointing	c 1 8 .	1/4	3 14 .	
80	. Flooring	c 2 . .	.	1 9 7	
99	. Roofing	c 20 . .	.	19 12 10	
1/2	cft. Teak wood	c 3 8 .	cft.	5 11 .	
95 1/2	cyds. Jamping and Excavation	c . 3 .	cyd.	17 14 6	
1	Seat			13 . .	
				121 9 11	
	Sundries			6 6 1	
					128 . .
	Total Estimate Rupees				391 . .

Bellary 13th April 1866 Ed. E.E.

W. Wilbraham Major Supt. Engineer

By Order

[illegible] Ag.

J. Pott Assistant Engineer

J. Wood Lieut. [illegible]

Work, Construction, Barracks
Butts for Royal Artillery

Abstract & Estimate

Original

No. 29 Dated 21st April 1866

Executive Engineer

Hill Fort Executive Engineer's Office

MILITARY DEPARTMENT.

PROCEEDINGS OF THE MADRAS GOVERNMENT.

Read the following papers :—

From the Superintending Engineer, 3rd Division, Camp Ramandroog, Hospett Taluk, Bellary District, 30th April 1866, No. 280; to the Secretary to Government, Public Works Department.

I have the honor to forward, at the request of the Officer Commanding the Division, for the sanction of Government, a plan, specification and estimate amounting to Rupees 391, for constructing a Carbine Butt for the Royal Artillery at Bellary. The same has met with the approval of His Excellency the Commander-in-Chief.

Referred to the Military Department.

(Signed) C. A. ORR, Colonel, R. E.,
Secretary to Govt., P. W. D.

7th May 1866.

ORDER, No. 1736, 19th May 1866.

Approved.

(True Extract.)

Deputy Secretary to Government.

To the Public Works Department, with 3 enclosures. & 20 Spare Copies.
" Quarter Master General.
" Adjutant General, ...} for information.
" Controller of Military Accounts,}

Exd. J. E. Cashart.

Ent

No. 1657.

Lawrence Brooks for the sum of Rs 1657 the estimate for the work mentioned in the accompanying letter from Brum Lieut Colonel Commanding the Royal Artillery at Bellary dated 25th May 1866 and the Schedule of Rates under which the Bills are to be paid.

Fort St George
25th May 1866

Sd/- W. Ogilvie
Lieut Colonel
Secy to Govt

Sd/- [illegible]
Asst Secy

No. 1657.

Lieut Colonel Brum
Commanding Royal Artillery
Bellary

Sir

I am directed to acquaint you that the Estimate for the Carbine Butt for the Royal Artillery at Bellary amounting to Rs 1657 as per your letter dated 25th May 1866 has been approved by the Commander in Chief.

I am Sir
Your most obedient Servant
Sd/- [illegible]
Secy to Govt

Fort St George
25th May 1866

Sd/- [illegible]
Asst Secy

G.O. No 1866 Despatch
Chief Govt. Jan May
No 2114

Approving of the Estimate for the Carbine Butt in the Bellary Depot

Dft 19
Rec 22
May 66.

No 1736.

Ent 3.

Approving of an estimate amounting to Rs 391 for constructing a Carbine Butt for the Royal Artillery at Bellary -

Ent 1657 - 25th May 1866.

William Ogilvie