M.R.O. 1—77,006—8-6-37.

(1) Number of pages 6

(2) Date of repair 2-1-13

(3) Initials of the Referencer

MADRAS RECORD OFFICE.

Government of Madras.

Public works DEPARTMENT.

G.O. No. 28 Press Mis.

49-50

Dated 4 1 18 46.

Not to be folded or roughly handled

Proceedings of the Madras Government, Public Works Department.
4th January 1866.

No. 49. Read the following letter from the Barrack Master, Presidency, to the Secretary to Government, Public Works Department, dated Fort Saint George, 21st December 1865, No. 1,328 :—

With reference to your Memorandum No. 242, dated 12th December 1865, I have the honor to forward the accompanying estimate, amounting to Rupees 242-7-1, for the supply of mats to the two wings now being built to the Government Office, but as it is a new supply, it is necessary that the sanction of Government should be accorded, before the requisition can be complied with by this Department.

Enclosure 1.

No. 50. ORDER THEREON, 4th January 1866, No. 23.

CIVIL WORKS, No. 10.

The estimate is sanctioned.

(True Extract.)

(Signed) CHARLES A. ORR, Colonel, R. E.,
Secretary to Government.

To the Barrack Master.
,, Military Department.

Exd. S. T. Augustin.

No 1,328

Barrack Masters Office
Fort St George

Estimate of the probable expense for the supply of Mats to the two wings now being built to the Gov.t Office Fort St. George.

No.	Article	Rate	Unit	Amount		
2	No. 2 of Rattan floor Mats round 46 numbers of Mat-pieces for doorways of Sup.fs. 4823 3/8	1	"	Per 20 Sup.fs.	241	3 1
	Coast hire				1	4 "
	Total Rupees				242	7 1

Barrack Masters office
Fort St George
21st Sept. 1865

W. Munster Col
Barrack Master

Estimate of the probable
expense for the supply of
Mats to the two wings now
built to the Govt. office
Fort St. George.

PW 5718/60

No 1328

Barrack Masters Office
Fort Saint George.
21st December 1865

From.

Colonel W. H. Worster
Barrack Master.
Presidency.

To

Colonel C. A. Orr.
Secretary to Government
P. W. D.

Sir.

Enclosure 1.

With reference to your Memo No 2462 dated 12th December 1865; I have the honor to forward the accompanying Estimate amounting to Rupees 242-7-1. for the supply of Mats to the two wings now being built to the Government office, but as it is a new Supply, it is necessary that the sanction of Government should be accorded, before the Requisition can be complied with by this Department.

I have the honor to be.
Sir
Your most Obedt. Servt.

W. Worster
Barrack Master

No 23

The estimate is

Sanctioned.

Fort St George
4th January 1866

To The Barrack Master

Military Department

Supt. Engineer 4th Dec. 16th January

Contractor of P. W. D. Dest. 16th January

Dest. 5th January

No. 49. 80

No 23 dated 4th January 1866

From The Barrack Masters Presidency

To The Secretary to Govt. P. W. D.

Dated 21st Dec. 1865
Recd 22

Enclosure 1.

Solicits the sanction of Govt for the supply of chatts to the two wings now being built & the Govt. Office Fort St George.

No. 23 - 4th January 1866

William Elder.

No 1550 Dated 9th Jany 1866
From P. W. D. 26718

No 23 dated 21 Dec 1865 Rd 3 January 1866