

(1) Number of pages _____

(2) Date of repair _____

(3) Initials of the Referencer _____

MADRAS RECORD OFFICE.

Government of Madras.

Public Works DEPARTMENT.

G.O. No. 1192	Press Mis.
22/1/37	
Dated 17/4/18	18/4/18

Not to be folded or roughly handled

*Proceedings of the Madras Government, Public Works Department,
17th April 1867.*

No. 386. Read the following Proceedings of the Madras Government in the
Military Department :—

Approving of the estimates, amounting together
to Rupees 1,748, for improvements, &c., to (Here enter 11th April 1867, No. 1,350.)
certain Military buildings at Bangalore.

No. 387. ORDER THEREON, 17th April 1867, No. 1,192.

MILITARY WORKS, No. 21.

Communicated to the Superintending
Engineer of the 5th Division for
information and guidance.

(True Extract.)

(Signed) CHARLES A. ORR, Colonel, R. E.,

Secretary to Government.

To the Superintending Engineer, 5th Division.
" Accountant General.
" Controller of Public Works Accounts.

Exd. S. T. Augustin.

Military. Bangalore. New No R.O.
 Abstract Estimate No 48. of 1867/68.
 Additions to the A. Battery 14th Brigade Royal Artillery
 Gun Shed.

Quantity	Description of Work.	Rate	Per.	Amount	Total
391	Cft of excavation	1 cft		2.7	
391	do of foundation stone in mud	19 do		42 12.3	
1160	do of superstructure Ram brick masonry	1. d.		72 8-	
19	Square of sloping with mud and washing with crudding	1. Squ.		19 -	
	Rupes			136	4.10
	Annas			6	11.2
	Total Estimate Rs.				143.

Executive Engrs' Office
 Bangalore 19 February 1868

Rupes One hundred forty three

/ Signed / P. Subbappa R.E.
 Executive Engineer Bangalore

/ By order / Signed /
 H. R. Mesham Capt
 A. A. D. W. G.

agood Lieut R.E.
 Superinty Engr Section

Amount of Estimate Rs. 420

M.D. D. 1864 9 1867

1867

Additional 1/2 mile & 1/2 furlong
14 1/2 furlongs of road

1867

Bangalore

5th Division B.M.

5th Division B.M.

Bangalore

Bangalore

New York

Abstract Estimate of 1857/68.

Work - Remains of old fixing existing railing
to the 1/2 mile & 1/2 furlong of road south end and
north end of 1/2 mile & 1/2 furlong of road south end.

Quantity	Description of work	Rate	Amount	Total
200	Running feet of 1/2 mile & 1/2 furlong of road south end and north end of 1/2 mile & 1/2 furlong of road south end including, fixing of railing and casting away rubbish	2	400	
			20	
Total Estimate Rupees				420

By Order
W. H. Miller Esq. M.A. & Co.
Civil Engrs. & Co.
1st January 1857

Rupees four hundred and twenty only.

W. H. Miller Esq. M.A. & Co.
Executive Engineer Bangalore

By Order
W. H. Miller Esq. M.A. & Co.
Civil Engrs. & Co.

Edw. J. Smith Esq. B.E.
Superintending Engineer 5th Div.

5th Division D.I.W.

Bangalore

Abstract Estimate of
Removing Balakrishna and
putting wooden railing in
the Block South end of
South end of the Block
Race Course Banquets.

Amount of Estimate Rs. 421.

1378
P.W. 4465/57

no 220/66 of 1867

5th Division D.I.W.

New Work.

Military

Bangalore

Abstract of Estimate No. of 1867/68.
Putting wooden railings in No 2 Gun Shed D.
Brigade Royal Horse Artillery.

Quantity	Description of Work	Rate.	Per.	Amount.	Total.
28	Total 6 th feet of Teak wood & wrought and put up	4.	"	6 th ft 113.	"
61 1/2	Total 6 th feet of Brick in chimney for fixing the posts	"	2.9	"	11. "
170	Nails	"	4 each	4.	"
	Hinges, butts Staples &c complete	10	"	"	10 "
1	Pad Lock and Key	2.	8.	"	2. 8. "
					139. 8. "
	Excavation removing rubbish and Sundries				6. 8. "
	Total Impus				146. "

For Engineer's Office
Bangalore 4th Decr 1866

By Order (Signed)
W. H. Mearns Captain
Dy. A.D. Major General

Impus One hundred & forty six only.
(Signed) H. Tulloch Captain
For Engineer, Bangalore

Elm Ford
Suptg. Engineer 5th Div.

Military Building

5th Division D. P. W.

New Work

Bangalore

Abstract of Estimate No. of 1867/68.

Work: Altering the Bar of Canton of 16th Lancers in
Old Dragoon Barracks.

Quantity	Description of work	Rate	Per	Amount	Total
38 3/4	Excavation	"	1 1/2	"	3 3
38 3/4	Foundation Stone in Chunanam	"	2 6	"	6 10
87	Brick in chunanam	"	2 9	"	14 15 3
46	Square feet of Plastering with chunanam	2	8	"	2 6 5
96	D ^o Whitewashing	"	3 6	"	3 1
6	Shelf planks	"	8	"	8 3
17	Rft. of Curved plank for pyal	1	8	"	25 8
1	Pair of battened door with	24	"	"	24
1	frames &c complete	4	"	"	4
1	Fixing the same	"	"	"	"
155	Rft. of Shelves with brackets	"	12	"	116 4
	in bottling room				
					196 9 1

Sundries 12 6 "

Total Rupees 210

Rupees Two hundred and ten only

Exe. Eng^{rs} Office
Bangalore
5th January 1867

Signed/ H. Tulloch Captain R. E.
Exe. Engineer Bangalore

By order
Signed/ H. W. Moham Captain
D. A. D. W. General

Edmond Smith Col^l R. E.
Superintg. Eng^{rs} 5th Division

Account of Military B. W. No. 116

No. 202/1864 of 1867

Abstract of Estimate for
putting wooden ceiling
in the 2nd yard of the 16th Lancers
in the Dragoon Barracks

202/1864 of 1867

Bangalore

5th Division D. P. W.

Military Building

5th Division I.P.W.

New Work

Bangalore

Work:

Abstract of Estimate No. 1866/67-
Altering the Bath Rooms and Princes of Garrison
Hospital Bangalore.

Quantity	Description of Works.	Rate	Per amount	Total
47 1/2	Excavation for cess Pool	"	1 bft	"
52 3/4	Cubic feet Brick in Churnam	"	29	9
2 6/100	Sqrs of Asphalting the sides of the Cistern and floors of the Pring	20	"	Sqrs 53
152	Running feet Cased Drain	"	6	Rft 57
	Removing the present Pring seat and blocking up archways	"	"	5
1	Shelf for Basin Stand	3	"	20d 3
2	Sqrs of Honey Comb Work with tiles	5	8	Sqrs 11
2	Living Windows Complete	16	"	20d 32
18	Rft of Ridge Ventilators	3	11	Rft 70
1	Cover for Cess Pool	7	"	20d 7
2	Knocking down Walls for Living Windows and finishing the same	3	"	" 6
	Removing the rubbish	"	"	3
	Sumdries			11

Total Rupees 267

Executive Engrs Office
Bangalore 20th November 1866
By order
S^r W. R. Mesham Captain
D. A. 2nd M. G.

S^r W. Tulloch Capt. R. E.
Ex Engrs Bangalore.
Ed. Ford Lieut. Col. R. E.
Superintg Engr 5th Division.

Abstract Estimate for
altering the Bath Rooms
of 16th Garrison & Co.
Princes Garrison
Hospital Bangalore
Ref No 210.

In D. O. 1866 of 10/6/67

13/10/67

Bangalore

5th Division I.P.W.

Abstract Estimate for
altering Bath Rooms
and Offices of the
Garrison Hospital
Bangalore.

1370.
0 07 1/2 3/4
100 000 1664 9 1007

5th Division D.P.W.
Bangalore.

13
5th Division D.P.W.
New Work.

Military Buildings.
Bangalore.

Abstract Estimate No. of 1867/68.
Work: Putting up weather boards for Nos 1 and 2 solitary
Cells. D. Brigade Royal Horse Artillery.

Quantity	Description of Work	Rate Per	Amount Total
87	Cubic ft. of Teak wood for eight weather boards	4. - - Off	348
8	Removing old Boards and fixing new ones including the cost of repairing and plastering walls	3 " " Each	24
8	Squares of Red paint	3 " " square	24
			396
	Sundries		20
	Total Rupees		416.

Executive Eng^rs Office } /Sgt. M. Tulloch Capt. R.E.
Bangalore 21st February 1867 } Executive Engineer
Bangalore

Edmd Lt Col R.E.
Superintg Engineer
5th Division

5th Division D.P.W.

Military Buildings.

New Work.

Bangalore.

Abstract Estimate No. of 1867/68.

Work: Putting up new battened shutters on the outside of the windows of School Room D. Brigade Royal Horse Artillery.

Quantity	Description of Work	Rate Per	Amount Total
11	Pairs of battened shutters without frames including the cost of bolts hinges and fixing them	10.8 " Each	118.8 "
9	Pairs of repairing inside mentioned shutters	1 " @ 9 "	9 "
5	Squares of Red paint	3 " @ 5 "	15 "
			139.8 "
	Sundries		6.8 "
	<u>Total Rupees</u>		<u>146.6 "</u>

Rupees One hundred & forty six only.

Recd: Engrs Office
Bangalore
21st February 1867

/Sgt/ J. H. Tulloch Capt. R.E.
Executive Engineer
Bangalore

EA and Lt Col R.E.
Superintg Engineer
5th Division

5th Division D.P.W.

Bangalore.

M.D. 22/6/68 1867

Abstract Estimate
for putting up weather
boards for 1st 1 & 2
adjoining Cells D. Brigade
Royal Horse Artillery.

Amount of Estimate Rs. 146.

17

5th Division D. A. M.

Bangalore.

13th Dec 1917
P. M. 10/11/17

No. 201664 of 1917

Abstract Estimate
for putting up new bat-
-tered shutters on the
outside of the windows
of Ashok Rao's D.
Brigade Royal Horse
Artillery -

Amount of Estimate Rs. 11/6

To the
"

Exd. J

19

From the Superintending Engineer, 5th Division, Cuddalore, 26th March 1867,
No. 198; to the Secretary to Government, Public Works Department.

Enclosures 10.
3 Plans.
7 Abstract estimates.

* *Rupces* 5,000.

3 or 1064 Depo
Pro of Govt. of India
13/8

Pro. of the Muzas Govt
in the Muz. Depo

approving the Estimates
amounting together to Rs. 1748
for improvements &c. to
certain Military Build-
ings at Bangalore.
No. 119. 2-17th Decr 1867.
Wm. A. B. S. S.

2386-387

29th March 1867.

Approved.
(True Extract.)

To the Public Works Department, with 7 estimates and 3 plans. 420 *Hand Copies.*
 " Quarter Master General.

Back

July 1912

1102
exp 1192

Command to the Judge

Business of the 5. Day 1/12
information and guidance

1102

1102

1102

1102

1102