

(1) Number of pages \_\_\_\_\_

(2) Date of repair \_\_\_\_\_

(3) Initials of the Referencer \_\_\_\_\_

# MADRAS RECORD OFFICE.

**Government of Madras.**

*Public works* **DEPARTMENT.**

|               |               |
|---------------|---------------|
| G.O. No. 1305 | Press<br>Mis. |
| 26-27         |               |
| Dated 1 5     | 1867.         |

Not to be folded or roughly handled

*9/*

*Proceedings of the Madras Government, Public Works Department,  
1st May 1867.*

No. 26. Read the following letter from the Superintending Engineer, 3rd Division, to the Secretary to Government, Public Works Department, dated Bellary, 18th April 1867, No. 182:—

1. I have the honour to forward, for the sanction of Government, plan, specification, and estimate amounting to Rupees 314, for constructing a compound wall to the Apothecary's quarters at Bellary.

2. The work has received the approval of His Excellency the Commander-in-Chief, and can be carried out from the grant for "Minor New Works," Military.

No. 27. ORDER THEREON, 1st May 1867, No. 1,305.

MILITARY WORKS, No. 4.

Sanctioned accordingly.

(True Extract.)

Colonel, R. E.,  
Secretary to Government.

To the Superintending Engineer, 3rd Division, with Specification.

- „ Accountant General.
- „ Controller of Public Works Accounts.
- „ Military Department.

Exd. S. T. Augustin.

*New work*

ABSTRACT ESTIMATE.

*Military*

Bellary District.

Work *Constructing Compound wall to the Apothecary's Quarters at Bellary*

| Quantities.                      | Description of Work.                    | Rate. | Amount.  | Amount of each part. |
|----------------------------------|-----------------------------------------|-------|----------|----------------------|
| 2610 <sup>3</sup> / <sub>8</sub> | C. F. Stone in Mud _____ @              | 1 6   | 244 11 - |                      |
| 459                              | S. F. Plastering _____ @                | 3 8   | 16 1 -   |                      |
| 2320                             | " Pointing _____ @                      | 1 8   | 34 12 9  |                      |
| 27                               | C. of Excavation _____                  | 2 -   | 3 6 -    |                      |
|                                  | - Scaffolding and Sundries 5 per cent - |       | 15 1 3   |                      |
|                                  |                                         |       |          | 314 -                |

*W. M. Major & Co.  
Superintending Engrs. S. D. S.*

*Bellary  
26<sup>th</sup> May 1866*

*By Order  
J. M. Major  
S. D. S. Engrs. S. D. S.*

No 182.

The Secretary to Government.  
Public Works Department.

Dr.

I have the honor to forward  
for the sanction of Government Plan Specifi-  
cation and Estimate amounting to Rs. 314/-  
for constructing a Compound wall to the ap-  
proach of the camp situated at Bellary.

2-1 The work has received the approval of His Excellency the Commander-in-Chief and can be carried out from the grant for "Minor New Works". Military.

I have seen

W. B. Loring. Major &c.  
Superintending Engineer  
3<sup>d</sup> Division

29/1/76  
Military District  
Dindang for. India

10. 10. 1941

10/14/81

Quinn

Robert Carmichael

New work.  
Military.

With Constructing Compromises  
with the Chastelard's Quarters  
at Villars.

Edmund Hughes 314  
 1846 1234

Notte an Bolivia

+ we need it now  
for this appeal  
from the Court  
I shd. mention this  
history of loss: paying  
3 1/4 for a wall at all  
round an abattoir  
stable & ferry.

lion

Sanctions accordingly

2121305-

ev 1305- 1st May 1867

Notte an Bolivia

65538m with specimen  
3 in 2181 ✓  
Curtis Miller ✓  
Rust 2/5/67

Sept 1867

I doubt seeing a wall of  
thin hard plaster like 5 1/2 high.  
are that is wanted is to prevent  
perhaps by cattle - indeed x  
W.D.

26-27  
26 April 1867 Ca. 29m