

(1) Number of pages _____

(2) Date of repair _____

(3) Initials of the Referencer _____

MADRAS RECORD OFFICE.

Government of Madras.

Public Works DEPARTMENT.

G.O. No. <i>723</i>	Press Mar
<i>183-190</i> Dated <i>8-2-6</i>	<i>1867</i>

Not to be folded or roughly handled

*Proceedings of the Madras Government, Public Works Department,
8th June 1867.*

No. 183. Read the following letter from the Superintending Engineer, 5th Division, to the Secretary to Government, Department Public Works, dated Camp at Keenanore Anicut, 29th May 1867, No. 58 :—

1 Plan.
1 Abstract Estimate.
1 Specification.

1. I have the honour to submit for the sanction of Government an estimate of Rupees 784, accompanied by a plan and specification, for converting the

ground-floor of the Orderly-room at the Race Course Barracks, Bangalore, into a Quarter Master's Store-room.

2. The plan and estimate have been approved by His Excellency the Commander-in-Chief.

No. 184. ORDER THEREON, 8th June 1867, No. 1,723.

MILITARY WORKS, No. 13.

1. The Government sanction the estimate of Rupees 784 for converting the ground-floor of the Orderly-room of the new Dragoon Barracks at Bangalore into a Quarter Master's Store-room.

2. The cost of the work will be charged to the Reserve under "Military."
(True Extract.)

(Signed) CHARLES A. ORR, Colonel, R. E.,
Secretary to Government.

To the Superintending Engineer, 5th Division, with Specification.
,, Controller of Public Works Accounts.
,, Accountant General.
,, Military Department.

Ed. S. T. Augustin.

N^o 38.

Superintendent Engineer's office & ^{1st} ^{Regt}
Camp Kannanore Ammal 29th May 1867

From

The Superintending Engineer,
5th Division.

To

The Secretary to Government,
D. I. Works.

Sir,

Enclosures 3.
1 Plan

Abstract Estⁿ 784.
Specification.

I have the honor to submit for the
sanction of Government, an estimate of Rupees
accompanied by a plan and specific
estimation, for "Converting the ground floor of
the Orderly Room at the Race Course Bannock,
Bangalore, into a Quarter Master's Store Room."
2. The plan and estimate have been approved
by His Excellency the Commander in Chief.

I have the honor to be,
Sir,

Your most obedient servant
E. A. M. Lieut Col R. C.
Superintending Engineer & ^{1st} ^{Regt}

New York

History

Rock

Abstract of an Estimate No. of 1867/68.

Connecting the ground floor of the Orderly room into
a Junior Master's Store Room -

Quantity	Description of Work	Rate Per	Amount Total.
17	Squares of removing old floor	" 4. Sq rd	4 4 "
17	Sq rd of asphaltting the floor	20 " S.	3 40 "
222	Pegs fixed in wooden frames bolted into the walls	1 4. each	277 8 "
68	Running feet of Shelves with brackets	" 12. Rft	51 "
160	Sq rd of stone benches including dressing and fixing	" 5. "	50 "
87 1/2	Sq rd feet of Partition formed of boards including frame work and fitting	1 " Sq rd	87 8 "
87 1/2	Squares of wood Piling	2 " Sq rd	1 12 "
100	Simchew at 5 per cent		40 "
Total Rupees			852 "
Deduct value of granite stones removed from the floor			68 "

Ex Engr's Office
Bangalore
8th May 1867

Total Estimate Rupees 784.

P. J. Perryeich, Lieut. R. E.
Ex. Engineer Bangalore

Beyond Ex. Engineer
D. W. R. Meehan-Captain
By. Apt 2nd Me. Genl of the Army.

Edmond Lientzall R. C.
Superintg Eng^r 5th Division.

15 Feb 1972 / 68-00029-15

20015
 20016
 20017
 20018
 20019
 20020
 20021
 20022
 20023
 20024
 20025
 20026
 20027
 20028
 20029
 20030
 20031
 20032
 20033
 20034
 20035
 20036
 20037
 20038
 20039
 20040
 20041
 20042
 20043
 20044
 20045
 20046
 20047
 20048
 20049
 20050
 20051
 20052
 20053
 20054
 20055
 20056
 20057
 20058
 20059
 20060
 20061
 20062
 20063
 20064
 20065
 20066
 20067
 20068
 20069
 20070
 20071
 20072
 20073
 20074
 20075
 20076
 20077
 20078
 20079
 20080
 20081
 20082
 20083
 20084
 20085
 20086
 20087
 20088
 20089
 20090
 20091
 20092
 20093
 20094
 20095
 20096
 20097
 20098
 20099
 20100
 20101
 20102
 20103
 20104
 20105
 20106
 20107
 20108
 20109
 20110
 20111
 20112
 20113
 20114
 20115
 20116
 20117
 20118
 20119
 20120
 20121
 20122
 20123
 20124
 20125
 20126
 20127
 20128
 20129
 20130
 20131
 20132
 20133
 20134
 20135
 20136
 20137
 20138
 20139
 20140
 20141
 20142
 20143
 20144
 20145
 20146
 20147
 20148
 20149
 20150
 20151
 20152
 20153
 20154
 20155
 20156
 20157
 20158
 20159
 20160
 20161
 20162
 20163
 20164
 20165
 20166
 20167
 20168
 20169
 20170
 20171
 20172
 20173
 20174
 20175
 20176
 20177
 20178
 20179
 20180
 20181
 20182
 20183
 20184
 20185
 20186
 20187
 20188
 20189
 20190
 20191
 20192
 20193
 20194
 20195
 20196
 20197
 20198
 20199
 20200
 20201
 20202
 20203
 20204
 20205
 20206
 20207
 20208
 20209
 20210
 20211
 20212
 20213
 20214
 20215
 20216
 20217
 20218
 20219
 20220
 20221
 20222
 20223
 20224
 20225
 20226
 20227
 20228
 20229
 20230
 20231
 20232
 20233
 20234
 20235
 20236
 20237
 20238
 20239
 20240
 20241
 20242
 20243
 20244
 20245
 20246
 20247
 20248
 20249
 20250
 20251
 20252
 20253
 20254
 20255
 20256
 20257
 20258
 20259
 20260
 20261
 20262
 20263
 20264
 20265
 20266
 20267
 20268
 20269
 20270
 20271
 20272
 20273
 20274
 20275
 20276
 20277
 20278
 20279
 20280
 20281
 20282
 20283
 20284
 20285
 20286
 20287
 20288
 20289
 20290
 20291
 20292
 20293
 20294
 20295
 20296
 20297
 20298
 20299
 20300
 20301
 20302
 20303
 20304
 20305
 20306
 20307
 20308
 20309
 20310
 20311
 20312
 20313
 20314
 20315
 20316
 20317
 20318
 20319
 20320
 20321
 20322
 20323
 20324
 20325
 20326
 20327
 20328
 20329
 20330
 20331
 20332
 20333
 20334
 20335
 20336
 20337
 20338
 20339
 20340
 20341
 20342
 20343
 20344
 20345
 20346
 20347
 20348
 20349
 20350
 20351
 20352
 20353
 20354
 20355
 20356
 20357
 20358
 20359
 20360
 20361
 20362
 20363
 20364
 20365
 20366
 20367
 20368
 20369
 20370
 20371
 20372
 20373
 20374
 20375
 20376
 20377
 20378
 20379
 20380
 20381
 20382
 20383
 20384
 20385
 20386
 20387
 20388
 20389
 20390
 20391
 20392
 20393
 20394
 20395
 20396
 20397
 20398
 20399
 20400
 20401
 20402
 20403
 20404
 20405
 20406
 20407
 20408
 20409
 20410
 20411
 20412
 20413
 20414
 20415
 20416
 20417
 20418
 20419
 20420
 20421
 20422
 20423
 2

of the University of Cambridge
18th Decr. 1811.

Dr. J. H. Ward,
The Church of Christ,
S. P. Wash.

Patel 29th
Mumukshu
No 20

1870-30
Cinder v.
How soon to change into a fine

forwarding to your home
and enclosing to 1854 for
completing the ground plan.

of the Disdub's Account
a Disdub's Account

Don't know if much
changed.

Ms. 1723 - June 1867

2. Band 10 0.11

1923
C.V. 1723

PROCEEDINGS of the MADRAS GOVERNMENT.

Under date the 8th June 1867

Read the following

from the Superintending Engineer
of the S. & G. S.

(Here enter No. & dated 29th May 1867)

The Government sanction
the estimate of Rupees 784
for converting the ground
floor of the orderly room
of the new Rajah Banash
at Bangalore into a
Quarter Masters Store room.
The cost of the work
will be charged to the
Reserve under "Military"

Left
The Sup by 25th in with specific
- as Controller of Police
- as Genl
- Military Dept

Recd. 10/6/67

[Signature]

[Signature]
Bangalore

1923

Abstract of an estimate for
converting the ground floor of the
orderly room into a Q. M. Store
room.
Amount of Estimate Rs. 784--

P. W. 1867. Department.

Proc of Govt for Amoy
No. 1723

PROCEEDINGS OF GOVERNMENT.

Dated

*Inclining the
estimate of Rs. 784 for the
conversion of the ground floor
of Ordinary-room of the new
Magoon Barracks. at
Bangalore into a Quarter
Master's Store-rooms.*