

(1) Number of pages _____

(2) Date of repair _____

(3) Initials of the Referencer _____

MADRAS RECORD OFFICE.

Government of Madras.

P. W.

DEPARTMENT.

G.O. No.	1944.	Press
		~~Mis.~~
Dated	1-7-	1867.

Not to be folded or roughly handled

*Proceedings of the Madras Government, Public Works Department,
1st July 1867.*

No. 11. Read the following letter from the Superintending Engineer, 3rd Division, to the Secretary to Government, Public Works Department, dated Bellary, 15th June 1867, No. 720 :—

1. I have the honour to submit, for the sanction of Government, (from Minor New Works "Military,") a plan, specification, and estimate, amounting to Rupees 456, for constructing a latrine to be attached to the Artillery Guard-room at Bellary.

2. The estimate has been prepared at the request of the Major General Commanding, and has received the approval of His Excellency the Commander-in-Chief.

No. 12. ORDER THEREON, 1st July 1867, No. 1,944.

MILITARY WORKS, No. 2.

Sanctioned accordingly, funds being provided by the Superintending Engineer from his allotment for "Minor New Works."

(True Extract.)

(Signed) CHARLES A. ORR, Colonel, R. E.,
Secretary to Government.

To the Superintending Engineer, 3rd Division, with one Specification.
,, Accountant General.
,, Controller of Public Works Accounts.
,, Military Department.

Exd. T. Cartledge.

ABSTRACT

Wells & constructing a Latrine to be attached to the Artillery
General Room.

Quantities.	DESCRIPTION OF WORK.	Rate.	Amount.	Total.
1397	1/2" Plaster in Chumam &c.	3	17 10	✓
145	" Plaster in Chumam "	3	26 11 3	✓
86	1/2" Plastering with Gravel Plaster &c.	9	7 3 3	✓
196 1/2	1/2" Plastering with 3 coats of Chumam	3	23 11 9	✓
189	1/2" Plastering with 3 coats of Chumam	3	17 1 10	✓
12	1/2" Plastering with 3 coats of Chumam	3	3 6	✓
26	1/2" Plastering with 3 coats of Chumam	6	9 16	✓
13	1/2" Plastering with 3 coats of Chumam	6	3 6	✓
10	1/2" Plastering with 3 coats of Chumam	4	41 11 8	✓
12	1/2" Plastering with 3 coats of Chumam	1	13 8	✓
87 1/2	1/2" Plastering with 3 coats of Chumam	25	23 5	✓
1	1/2" Plastering with 3 coats of Chumam	25	25	✓
1	1/2" Plastering with 3 coats of Chumam	6	1 1	✓
1	1/2" Plastering with 3 coats of Chumam	9	27	✓
1	1/2" Plastering with 3 coats of Chumam	10	10	✓
200	1/2" Plastering with 3 coats of Chumam	2	4	✓
16	1/2" Plastering with 3 coats of Chumam	3	3	✓
12	1/2" Plastering with 3 coats of Chumam	11	13	✓
	Excavation		134 15 8	✓
	Excavation		21	✓
	Excavation		156	✓

Relig.
2 May 1897
Exp. Bill.

W. H. H. H.
Assistant Engineer

By Order
W. H. H. H.
D. H. H. H.

W. H. H. H.
Superintendent

No. 720.

Supdy. Engrs Office 384
Bellary 15th June 1867.

From. The Superintendent Engineer
3rd Division
To. The Secretary to Government,
Public Works Dept.

Sir,

I have the honor to submit
for the sanction of Government (from
Minor New Works "Military"), a Plan of
Specification and Estimate amounting to
Rupees 450/- for constructing a Latrine to be
attached to the Artillery Guard Room at
Bellary.

2. The Estimate has been prepared
at the request of the Major General Com-
manding and has received the approval
of His Excellency the Commander-in-Chief.

Yours &c.

A. Wilson Major &c.
Supdy. Engineer 384

Mr. E. C. 153
Bellary District
Military Engineer's Office

Sub. No. 134/17

2805/57

Date 02nd } May 1867
Received 3rd }

Work Constructing a Latrine
to be attached to the
Artillery Guard Room

4/156/10

pm 1867. ~~218~~ 218

1867. ~~218~~ 218

Medleyburg

Medleyburg

1867. 20.

1867. 20.

1867. 20.

1867. 20.

1867. 20.

1867. 20.

cu

1944. 10. 1944

Medleyburg

Sanctioned accordingly

by Medleyburg

Medleyburg

1867. 20.

1867. 20.

1867. 20.

1867. 20.

1867. 20.

218. 218. 218.

218. 218. 218.