M.R.O. 1—77,006—8-6-37.

(1) Number of pages 6

(2) Date of repair

(3) Initials of the Referencer

MADRAS RECORD OFFICE.

Government of Madras.

P.W.D. DEPARTMENT.

G.O. No. 1157 Press Mis.

36-37.

Dated 2-7- 1867.

Not to be folded or roughly handled

No. 36. Read the following letter from the Acting Superintending Engineer, 6th Division, to the Secretary to Government, Public Works, Department dated Tanjore, 17th June 1867, No. 437:—

With reference to G. O. No. 1,217, of the 24th April last, I have the honour to re-submit, for approval, revised plan and estimate, amounting to Rupees 1,000, for constructing Pondrette shed and latrine for the District Jail at Trichinopoly, altered in accordance with the views of the Inspector General of Jails. Rupees 1,030 have been allotted for this work in G. O. No. 1,494, of the 17th May last.

No. 37. ORDE THEREON, 2nd July 1867, No. 1,957.

CIVIL WORKS, No. 4.

The Government sanction the revised estimate of Rupees 1,000 submitted with this letter for the construction of a Pondrette shed and latrine for the District Jail at Trichinopoly.

(True Extract.)

(Signed) CHARLES A. ORR, Colonel, R. E.,
Secretary to Government.

To the Superintending Engineer, 6th Division.
,, Judicial Department.
,, Controller of Public Works Accounts.
,, Accountant General.

Exd. T. Cartledge.

Civil Building
Inducted

New Work

Technicals Camp
Techniquely Detach
Abstract Estimate No. 6 1857/68.

Work — Constructing Latrine proposed to accommodate 20 to 30 Europeans & a Line in the Jail at Techniquely

Quantity	Description of Work.	Rate	Amount			Amount of each part.
2425 C.F.	C.F. Brick in Chunam ——— at	. 2 .	303	2	3.	
334	Sup.F. Terrace Cornice like Work in Mortar ——— Terrace	5 .	16	11	8	
25	C.F. of Cut-stone in Mortar — @	1 .	25	.	.	
1534	Sup.F. of Casing with plain Rafters, Collar pieces Rails upper and plain tables &c. — Terrace	25 .	383	8	.	
16	No. Rowing Rubble Foundation do	18 .	29	2	7	
57 3/4	C.F. Country wood work in frames @	2 8 .	94	6	.	
150	Sup.F. of Asphalte Flooring — Terrace	30 .	45	.	.	
32 1/2	Sup.F. of pointing Walls &c —	. 12 .	24	6	.	
	Scaffolding. ———		4	8	.	
	Excavation. ———		1	8	.	
	Sundries of Contingencies ———		63	10	1	
	Total Estimate Rs.		1000	4	-	

Sub. Supt. Civil 1st Div.
Expire 17 June 1857.

Mansell Lieut R.E.
Actg. Supt. Engr. 6th Div.

Rec'd 17th June

No 437 Simla,

Sub Engrs Office 6th Div
Simla 17th June 67

From,

Lieut Colonel C. Pollock R.E.
Actg Superintending Engr 6th Div

To,

Colonel C.A. Orr. R.E.
Secretary to Government
P.W.D.

Sir,

With reference to G.O. No 1217
of the 24th April last, I have the
honor to resubmit, for approval &
revised Plan & Estimate amounting
to Rs 1000 for constructing Pondrette
& Latrine for the District Jail
at Srikindpore altered in accord-
ance with the views of the Inspector
General of Jails — Rs 1,030 have
been allotted for this work in
G.O. No 1494 of the 17th May last.—

I have the honor to be
Sir,
Your most Obdt Servt
Pollock Lieut Col R.E.
Actg Sup Engr 6th Div

Civil Works

Public Works Department.

1957
No. 1957

PROCEEDINGS of the MADRAS GOVERNMENT.

under date the 2nd July 1857

Read the following

From the Actg: Supdg Engineer
of the 6th Divn (Here enter No. 437 dated 17th June 57)

186 , No.

ORDER THEREON,

The Government sanction
the revised estimate of Rs 12—
submitted with this letter for
the Construction of a Pondrelle
Shed and latrine for the
District Jail at Trichinopoly

N.

Won

The A. Engr & Dist
" Judicial Dept
" Controller
" Audit Dept 3/7/57

30
5

Civil Works

Public Works Department

No 1957

Read the following Letter from the Actg Superintending Engineer of the 6th Division No 437 dated 17th June 1857

Ordered, that the Government sanction the revised estimate of Rs 12,000 submitted with the above Letter for the Construction of a Pondrelle Shed and Latrine for the District Jail at Trichinopoly

To the Actg Superintending Engineer of the 6th Division

Dated 2nd July 1857

Recd 7th July 1857

Copy to Audit Dept

Copy to Judicial Dept

Copy to Controller

Copy to Accountant General

Copy to Executive Engineer Trichinopoly

Copy to Executive Engineer Dindigul

Copy to Executive Engineer Madura

Copy to Executive Engineer Tinnevelly

Copy to Executive Engineer Coimbatore

Copy to Executive Engineer Salem

Pub: Works 1867 Department

Proc: of Govt. for July

No. 1957

Proc: of the Madras Govt.

Dt. 2d. July 1867

Forwarding the
Revised Estimate of Rs. 1000
for the construction of a Latrine
and a Powder Shed for
the District Jail at Trichinopoly.

No. 36 of 31

Rec'd 24th June 1867 A. 2870