M.R.O. 1—77,006—8-6-51.

(1) Number of pages_____

(2) Date of repair_____

(3) Initials of the Referencer_____

MADRAS RECORD OFFICE.

Government of Madras.

Public Works DEPARTMENT.

G.O. No. 2077 Press Mis.

317-45

Dated 12 ? 1869.

Not to be folded or roughly handled

4

Proceedings of the Madras Government, Public Works Department, 12th July 1867.

No. 314. Read the following letter from the Acting Superintending Engineer, 1st Division, to the Secretary to Government, Department Public Works, dated Camp at Dowlaishweram, 28th June 1867, No. 79:—

1 Plan.
1 Estimate.
1 Specification.

1. I have the honour to enclose a plan and estimate, amounting to Rs. 540, for erecting a masonry aqueduct in place of a wooden one, now existing over Thapaswarum drain near Mundapetta canal, in No. 1 Range, Godavery.

2. The old wooden aqueduct is very small and out of order, and it is not worth repairing.

3. I have, therefore, the honour to request that an early sanction of Government may be accorded to the enclosed estimate, which has been duly countersigned by the Collector of the district, and that the necessary funds may be placed at my disposal.

No. 315. ORDER THEREON, 12th July 1867, No. 2,095.

IRRIGATION, No. 17.

Sanctioned for immediate execution, the outlay being adjusted hereafter by transfer.

(True Extract.)

(Signed) CHARLES A. ORR, Colonel, R. E.,
Secretary to Government.

To the Superintending Engineer, 1st Division, with one Specification.
" Accountant General.
" Controller of Public Works Accounts.

Exd. S. T Augustin.

Abstract Estimate No. 27 of 1869

Ramachandrapuram Tahsildary

Godavari District

Estimate for Repairs to pass over the Sanctuary work. Channel over Chapparamram Stream

Item No.	Description of work.	Rate	Amount	Remarks
1	2	3	4	5
10/8/27	67 c.y. rough stone in chunam	4 0	29 3	
2.34	2 c.y. plastering 2 coats chunam	2 12	6 6	
7 2/9	6 c.y. brick in chunam	5 0	36	
	Excavation		20 0	
	Balings		20 0	
	Contingencies		48 4	
			Rupees 560 0	

Abstract Estimate Examined & Checked

4th June 1869

Executive Engineer

J. Tracy
Assistant

J. Buckley, Capt. R.E.
Asst. Engineer

Sup[t] Eng[r] Office 1 Div.
Camp Dowlaishwaram
28th June 1867.

No 79.

From,

Captain J. Beckley R.E.
Ag. Superintending Engineer
1 Div.

To,

Colonel C. A. Orr R.E.
Secretary to Government P.W.D.

Encl[s] 5

Plan
Estimate
Specification

Sir,

I have the honor to enclose a Plan and Estimate amounting to Rs 5240, for erecting a masonry Aqueduct in place of a wooden one, now existing, over Thapaswaramum Drain near Mundapetta Canal in No 1 Range Godavery.

2. The old wooden Aqueduct is very small and out of order and it is not worth repairing.

3. I have therefore the honor to request that an early sanction of Government may be accorded to the enclosed estimate which has been duly countersigned by the Collector of the District and that the necessary funds may be placed at my disposal.

I have &c[a] &c[a]

J. Beckley. Capt R.E.
Ag. Supt. Engineer 1 Div.

Rec. of Goods for Duty
from A 2496.

The Ag Asst Engineer
for Do.

To The Secy to Government
of India

Dated 28th June 1867
Desp 29. — do —
Rec'd 4th July 1867
No 979 Encls 3.

1 Plan & Estimate forwarded for Sanction
Plan and Estimate No 570
for erecting a Masonry
aqueduct near Kunderpetta
Canal Gooty District

No 2095. 12th July 1867

A 2314-315

8th July 1867 R. 11th

Cir

2095

No 2095.

Sanctioned for
immediate execution
the outlay being adjusted
hereafter by transfer

Fort St George
12th July 1867

To 5 Sets 1 Dup with the specifn
" CC 181
" Contr Mem
" Revd dispatch
Desp 15th July 1867
" — do — 18th July 1867

24
4