

(1) Number of pages 8

(2) Date of repair 28-1-48

(3) Initials of the Referencer _____

MADRAS RECORD OFFICE.

Government of Madras.

Public work DEPARTMENT.

G.O. No. <u>2609</u>	Press Mis. —
<u>604-605</u>	
Dated <u>26-8-1867.</u>	

Not to be folded or roughly handled

*Proceedings of the Madras Government, Public Works Department,
26th August 1867.*

No. 604. Read the following Proceedings of the Madras Government in the Revenue Department:—

Approving of an estimate of Rupees 265 for certain improvements proposed to be made to the Printing Office attached to the Illoozoor Cutcherry at Madura. } (Here enter 22nd August 1867, No. 1,961.)

No. 605. ORDER THEREON, 26th August 1867, No. 2,609.

CIVIL WORKS, No. 78.

1. Communicated to the Superintending Engineer of the 8th Division.
2. The work may be proceeded with, and the outlay upon it charged to the District allotment for Minor New Works, under "Civil Buildings," as proposed in paragraph 2 of Captain Prendergast's letter recorded in the Order of the Revenue Department No. 1,462, under date the 1st July 1867.

(True Extract.)

(Signed) CHARLES A. ORR, Colonel, R. E.,
Secretary to Government.

To the Superintending Engineer, 8th Division.
" Accountant General.
" Controller of Public Works Accounts.

Exd. S. T. Augustin.

Work Sinking a well for the Printing Office attached to the
Collectorate - and doors and windows to additional Press room.

Quantity	Description of Work	Rate	Amount	Total
----------	---------------------	------	--------	-------

Constructing a well 3' in D^m
25 feet deep.

11 $\frac{15\frac{1}{2}}{27}$	6000 of well brick in Chumam and filling in rear with a mixture of Clay & broken bricks per at 10 " "	115	11 10	
	6000 of brick in Chumam at 5 " "	18	3 10	
3 $\frac{17\frac{1}{2}}{27}$	800 feet Plastering with 2 coats of the per sq ft	3	3 5	
44 $\frac{4}{9}$	6000 of Earth at 2 " "	6	6 2	
	Sundries	11	6 9	

155

Additional Press Room -

3 $\frac{4}{9}$	6000 of brick in Chumam inclu- ding plastering at 5 " "	17	3 6	
2 $\frac{8}{9}$	6000 of Removing old wall at 4 " "	11	6	
1	1 annulled Door with frames, hooks, hinges, bolts & complete	30	30	

2	Windows with glazed & annulled shutters, frames, hooks, hinges bolts & fastening hooks & complete 3' x 4' each	21	42	
100	800 feet Plastering with 2 coats of the per sq ft	5	4	
	Carried Over	95	2	155

2200 sq. ft. White washing with 2
 Coats of Chumam per sq. ft. — at. 4 — 5 8 —
 Repairing tub — 3 8 —
 Sundries — 5 13 —

Total Repairs — 265 —

I do hereby certify that the above estimate for painting is well for the Printing Office attached to the Collectorate and doors & windows additional Press room amounting to Rs. 265 — Two Hundred & Sixty five provides for every thing necessary and that no supplementary works will afterwards be required.

A. Stephen
 Sub Engineer in ch. of 1 Range

1st Range Office
 Madurai
 May/67
 J. S.
 Secy

Collector

Under Secy. to Govt. Captain R. L.
 Offg. Super. Engineer & Secy.

Proceedings of the Madras Government, Revenue Department,
22nd August 1867.

No. 431. Read the following Proceedings of the Board of Revenue, dated 14th August 1867, No. 5,259.

Read the following letter from the Collector of Madurai, to the Acting Secretary to the Board of Revenue, dated 20th July 1867, No. 194:—

1. With reference to the Proceedings of Government, dated 1st instant, No. 1,462, communicated by you, under date the 5th idem, I have the honor to report that the well in the Press Office has become dilapidated and useless.

2. In regard to the additional Press-room door and windows, referred to, in paragraph 1 of the Superintending Engineer's letter of the 22nd ultimo, I have to state that a Printing Press having been lately received, proper accommodation for it is much needed. The present place where it is kept being an open verandah, the work is indispensable. The estimate is herewith returned.

ENCLOSURE No. 1.—Estimate.

Ordered to be submitted to Government, with reference to their Order, dated 1st July 1867, No. 1,462. The well and the additions for the Press-room appear to be necessary.

No. 432. ORDER THEREON, 22nd August 1867, No. 1,961.

Miscellaneous.

The proposed work is approved.

(True Extract.)

Secretary to Government.

To the Board of Revenue.
 the Department Public Works, with an Enclosure.

Exd. S. T. Augustin.

Received 1208/67
 In your Recd. 1208/67
 Estimated for painting
 a well for the Printing
 Office attached to the Collectorate
 and doors & windows
 to additional Press room
 2200 sq. ft. White washing with 2
 Coats of Chumam per sq. ft. — at. 4 — 5 8 —
 Repairing tub — 3 8 —
 Sundries — 5 13 —
 Total Repairs — 265 —

Leil

2502609

1. Commenced to the Judge
Hearner of the District

Dec 27/86

2528 Dr ✓
- 2185 ✓
- Carter ✓

On Dec
1996-5/28
167.

2. The work may be
proceeded with, and
the matter upon it changed
to the Dr. Johnson in
former manuscripts, under
"Johnson," as printed
in ^{lines 2-3} 1848. The
manuscript is in the
records in the name of the Rev.
Abel - No 1462, under date
Dec 7 - Dec 167 -
Stoutt & Co. 1848
26. 2nd ed. 1848

26, Sydney St
 Sturt Street
 Adelaide
 W. H. B.

P. W. 1867 kept
Proof Books for Conject
No. 3189

Rev. Of the Madras Govt
Rev. Sept.

Dated 22nd Aug 67
Recd 23 Aug 67

En: 18. No. 1961

Approving of an
estimate of Rs. 265 for
certain improvements
proposed to be made to
the Printing Office
attached to the
Madras Cutcherry
at Madras.

no. 2609-265 dated 16/7
With an order

L. 604-605