M.R.O. 1 [illegible] 8-6-37.

(1) Number of pages 1 2

(2) Date of repair _____

(3) Initials of the Referencer _____

MADRAS RECORD OFFICE.

Government of Madras.

Public works DEPARTMENT.

G.O. No. 2958 Press
554 - 555 Mis.—

Dated 23. 9. 1862.

Not to be folded or roughly handled

Proceedings of the Madras Government, Public Works Department, 23rd September 1867.

No. 554. Read the following letter from the Superintending Engineer, 7th Division, to the Secretary to Government, Department Public Works, dated Cochin, 11th September 1867, No. 102:—

1 Estimate.

I have the honor to forward an estimate for the purchase of tools and plant in Neilgherry Range, and request that its amount, Rupees 635, may be sanctioned from the available balance of Rs. 1,539, under the head of Repairs of Tools and Plant, Coimbatore District.

Seventh Division, Department Public Works, Coimbatore District.

Estimate framed by Major W. FAREWELL, Executive Engineer, Neilgherry Range, of the probable cost of Tools and Plant required for use.

Description.	No. now on hand.	Additional No. now required.	Rate.	Cost.	Remarks.	
			RS. A. P.	RS. A. P.		
Gauges, steam... No.	...	1	58 12 0	58 12 0	Lawrence Asylum works.	Purchased on emergency.
Axes, pick ...Dozen	103½	5½	21 0 0	121 4 0	Range works.	
Hammers, stone-breakers' ... No.	697	*200	1 0 0	200 0 0	Coonoor Ghaut.	
Hoes, Hilling... Dozen	18	12	17 0 0	204 0 0	Range works.	
Shovels ... ... ,,	15⅝	2	24 0 0	48 0 0	Do.	
				635 0 0		

* Made up in Workshop.

OOTACAMUND,
28th August 1867.

(Signed) W. FAREWELL, Major,
Executive Engineer.

(Signed) G. W. WALKER, Colonel, R. E.,
Superintending Engineer, 7th Division.

No. 555. ORDER THEREON, 23rd September 1867, No. 2,959.

ACCOUNT, No. 55.

Sanctioned accordingly.

(True Extract.)

(Signed) J. H. M. SHAW STEWART, Major, R. E.,
Under Secretary to Government.

To the Superintending Engineer, 7th Division.
,, Accountant General.
,, Controller of Public Works Accounts.

Exd. S. T. Augustin.

SEVENTH DIVISION, DEPARTMENT PUBLIC WORKS.

COIMBATORE DISTRICT.

Estimate framed by Major W. FAREWELL, Executive Engineer, Neilgherry Range of the probable cost of Tools and Plant required for use.

Description.	No. now on hand.	Additional No. now required.	Rate.	Cost.	Remarks.
Guage Stan No	"	1	53 12 "	53 12 "	Contract Regulation
Axe pick Cost	105½	5½	21 " "	124 4 "	Range work
Hammers Stonebreakers	697	200	1 " "	200 " "	Bonus Plant
Axe pitting Cost	18	12	17 " "	204 " "	Range work
Shovels Cost	15½	3	24 " "	45 " "	Do
				635 " "	

EXECUTIVE ENGINEER'S OFFICE:
NEILGHERRIES, OOTACAMUND,
1882

W. Farewell
MAJOR.

In the matter pending
Supp. Engineer's Office
Nº 102 June Sept. 1887.

Nº 1539

Supp. Engineer's Office
Colombo, 11th September 1887.

Sir,

Colonel Col. Walker R.E.
Supp. Engineer Irrigation
Colonel C. E. Corps R.E.
Secretary to Govt. P.W.D. Madras

Sir,

Enclosure. I have the honor to forward
Estimate herewith an Estimate for the purchase of
Land and Plant in Negombo
Lace, and request that the
amount Rs. 685 may be sanction=
=ed from the available Balance
of Rs. 1,539 under the head of
Repair of Tools & Plant, Esta=
=blishment.

I have &c.

Chandler, Colonel R.E.
Supp. Engineer P.W.D.

Estimate of Tools and Plant required for use on Negombo Lace

No. 3503

The Supt. Engr. I. Dn.

To the Secretary of State,

Madras.

Dated Fort St. George 8th Sept. 1867

Rec'd 12th Sept. 1867

No. 2950. 23rd Sept. 1867.

P. No. 102.

Section 1.

Forwarded for sanction

Estimate of Tools

Used Plant for Electric

Telegraph Service for

1867-68.

William Cotton

Supt. Engr. Madras Circle

Dated 8th Sept. 1867

Rec'd 12th Sept. 1867

No. 2950

Fort St. George 23rd Sept. 1867

Sanctioned

Fort St. George 23rd Sept. 1867

No. 6654 — 565

C. Brown

Secy. to Govt.

To

The Secretary to Government

Public Works Department

Fort St. George