

(1) Number of pages 22

(2) Date of repair _____

(3) Initials of the Referencer _____

MADRAS RECORD OFFICE.

Government of Madras.

P. W. DEPARTMENT.

G.O. No. 38 26-7	Press Mis.
320-1	
Dated 14-12-1864	

Not to be folded or roughly handled

*Proceedings of the Madras Government, Public Works Department,
17th December 1867.*

No. 320. Read the following Proceedings of the Madras Government in the
Military Department:—

Approving of plans and estimates, amounting in
the aggregate to Rupees 14,566, for certain } (Here enter 5th December 1867, No. 4,686.)
Military works at Bangalore.

No. 321. ORDER THEREON, 17th December 1867, No. 3,896.

MILITARY WORKS, No. 14.

Communicated to the Superintend-
ing Engineer of the 5th Division. The
estimates for Items 1, and 5 to 9 will be

forwarded for the sanction of the Government of India.

Ordered that the following letter be sent:—

(Here enter No. 3,897, dated 17th December 1867.)

(True Extract.)

(Signed) CHARLES A. OHR, Colonel, R. E.,
Secretary to Government.

To the Superintending Engineer, 5th Division.

" Controller of Public Works Accounts.

" Accountant General.

" Military Department.

Exd. S. T. Augustin.

PUBLIC WORKS DEPARTMENT,
FORT ST. GEORGE,
17th December 1867.

No. 322.

No. 3,897.

To

THE SECRETARY TO THE GOVERNMENT OF INDIA.

SIR,

MILITARY WORKS, No. 15.

1. With reference to the letter from the Inspector General of Military Works to the Government of India under date the 9th September 1867, No. 982 M, intimating that all designs of Military buildings which are not to be constructed in accordance with the prescribed standards, should be submitted for the approval of the Government of India, I am directed to forward herewith the undermentioned estimates for works proposed to be carried out at Bangalore :—

1. Constructing two Fives Courts, to be added to the Racket Court in the present Cavalry Barracks	...	...	...	...	RS.
					2,470
2. Demolishing the present Privy attached to the Hospital of the 27th Regiment Native Infantry, and constructing a new one	...	...	...	...	1,046
3. Demolishing the present out-houses attached to do. and constructing new out-houses	...	...	...	...	1,450
4. Constructing cook-room for eight Staff Serjeants' quarters, Royal Horse Artillery	...	...	...	...	2,100
5. Constructing privy for do. do.	...	...	...	...	1,420
6. Constructing two privies for the Serjeants' quarters at the ends of the Race Course blocks	...	...	...	...	2,000

2. It will be observed that the plans of these works have been prepared upon the principles of the standard designs, but that their details have been modified to suit local circumstances, and I am accordingly to request the sanction of the Government of India to the estimates with a view to the works being proceeded with after the 1st April next.

I have the honor to be,

Sir,

Your most obedient servant,

(Signed) CHARLES A. ORR, Colonel, R. E.,
Secretary to Government.

Exd. S. T. Augustin.

5th Division I.P.W.

Military-

Bangalore

New Work-

Abstract of an Estimate &c of 1868/69.

Work-

Flooring the Vacket-Court at the Old
Dragon Barracks Bangalore.

Quantity	Description of Work	Rate	Per	Amount	Total
29 ²⁰ / ₁₀₀	Squares of Removing the present floor and Substituting granite Stone set in Chunam and pointed with Asphaltic agreeably to Specification	40	Rs	1168	1168
	Sundries			32	32
Total Rupees					1200

Executive Eng's Office
Bangalore 21st August
1867

P. J. Pennycook Lieut R.E.
Executive Engineer
Bangalore.

By Order
P. W. R. Mesham Captain
of Artillery

Edmond Lieut Col R.E.
Superintd Eng 5th Div

Specimen Bengali Script

University of Minnesota
Palmer

5th Division D.P.W.

Bangalore

4094

12/1/55/6

12/20/30/6

Specification to accompany
an Estimate for flooring
the new kitchen at the
old Dragon Barracks
at Bangalore.

Amount of Estimate Rs 1200-

Dr by No 840.

5th Division D.P.W.

Bangalore

New work

Abstract Estimate for 1867-68.

Work — Paving and Draining around the wells at Bangalore.

Quantity	Description of work	Rate	Per	Amount	Total
	Wells attached to Royal House ...				
	Artillery —	"	"	"	200
— D ₂ —	16 th Lancers —	"	"	"	480
— D ₂ —	2 nd Regiment European				
	Infantry —	"	"	"	337
— D ₂ —	22 nd — D ₂ — Native				
	Infantry —	"	"	"	125
— D ₂ —	27 th — D ₂ — D ₂ —	"	"	"	278

Total Rupees 1420

Rupees One thousand four hundred + twenty.

Sec. Engineers Office
Bangalore
22nd October 1867

/P/ John Pennycook Lieut Col. R.E.
Executive Engineer Bangalore.

By order
P. W. B. Mesham Captain,
Dy Asst. S. M. General.

EA Mrd Lieut Col. R.E.
Superintending Engineer 5th Div.

Specification to accompany Estimate
for, asphaltting the floors of wash houses in
the New Infantry Barracks.

Amount of Estimate. Rs. 1450.

The present stone floors to be entirely removed
and a levelling course of old or third sort wall
bricks laid down with a layer of asphalt to be
laid $\frac{3}{4}$ inch in thickness. The old stones
will become the property of the Contractors

All materials and workman ship
employed to be of the best possible description
and subject to the approval of the Executive
Engineer Bangalore who shall have power
to reject such as he considers unfit for the
work

James Smith

Lieut. R. E.

Executive Engineer Bangalore

Edmund Smith Col. R.E.
Superintending Engineer

Exec. Engrs office
Bangalore
22nd October 1867

James Smith

James Smith

James Smith
11/10/67

James Smith

James Smith

James Smith

James Smith

James Smith

5th Division D.P.H.

Bill Bangalore New work

Abstract Estimate for 1867-68.

Work — Repainting the floors of Wash Houses in the New Infantry Barracks.

Quantity	Description of work	Rate		Per	Amount	Total
		Rs.	P.			
1127	Repainting the floors of the Wash Houses	18	"	4 ^{1/2}	1390	
						1390
	Indries					70

Total Estimate Rupees 1460

Rupees One thousand four hundred & sixty only.

Eng. Engineers Office
Bangalore 22nd Oct 1867

P. J. Van Bommel Lieut. Col. R.E.
Executive Engineer Bangalore

By order
P. J. W. B. Mearns Captain
Dy. Asst. To Major General

Edmund Lieut. Col. R.E.
Asst. Engineer 5th Div.

Bill Bangalore D.P.H.

Bangalore

4694
1127

21 Dec 1867

Superintendent to accompany the

estimate for repainting

the floors of Wash houses

in New Infantry Barracks

Amount of Estimate Rs 1460

4694

MILITARY DEPARTMENT.

PROCEEDINGS OF THE MADRAS GOVERNMENT.

Read the following papers :—

From the Superintending Engineer, 5th Division, Tiagardroog, 11th November 1867, No. 168; to the Secretary to Government, Department Public Works, Fort Saint George.

With reference to G. O., No. 3108 of the 8th October last, paragraph 19, I have the honor to forward, for the sanc-

ENCLOSURES 24.

9 Estimates.

6 Plans, for Nos. 1 and 5 to 9 works.

1 Block plan of Hospital, 22nd Regt. N. I.

8 Specifications.

tion of Government, from the next year's reserve under "Military," nine estimates.

amounting in the aggregate to Rupees

14,566, for the undermentioned works

at Bangalore, estimated at less than Rupees 2,500, and more than Rupees 500 each.

1. Constructing two Fives Courts, proposed to be added to the Racket Court in the present Cavalry barracks....	2,470	0	0	✓
2. Laying the floor of the Racket Court in do. do. with stone.	1,200	0	0	✓
3. Asphalting the floors of the wash-houses in ditto ditto...	1,460	0	0	✓
4. Paving and draining around the wells at Bangalore.....	1,420	0	0	✓
5. Demolishing the present privy attached to the hospital, 27th Regiment Native Infantry, and constructing a new one.....	1,046	0	0	✓
6. Demolishing the present out-houses attached to the hospital, 22nd Regiment Native Infantry, and constructing new out-houses.....	1,450	0	0	✓
7. Constructing a cook-room for eight Staff Serjeant's quarters, Royal Horse Artillery.....	2,100	0	0	✓
8. Constructing a privy for eight Staff Serjeant's quarters ditto. ditto.....	1,420	0	0	✓
9. Constructing two privies for the Serjeant's quarters at the ends of the Race Course blocks.....	2,000	0	0	✓
	14,566	0	0	

2. The dimensions of the Fives Courts in the plan differ slightly from those in the standard design; but, in the latter, the dimensions are fixed by the requirements of the Racket Court; they are unnecessary in a Fives Court. The approximate estimate entered for these courts in the Quarter Master General's list, recorded in the G. O. above quoted, and in my Bangalore budget, was Rupees 4,000; but the actual estimate being Rupees 2,470, the work has been classed under "minor works."

3. The principles of the standard designs have been followed in the plans of the cook-houses and the privies, the details only having been modified with regard to local circumstances. The cart shed and sweeper's room shown on the standard plan have been omitted as unnecessary; and in the plan of privies for Serjeant's quarters, Race Course barracks, cross walls have been introduced, to divide each privy into four compartments, one for each pair of quarters.

4. The estimate for paving and draining the wells at Bangalore, which is not alluded to in the Quarter Master General's list, has been prepared at the requisition

3. 11. 1867

25. 11. 1867

12. 11. 1867

14. 11. 1867

16. 11. 1867

18. 11. 1867

20. 11. 1867

22. 11. 1867

of the Military authorities; and this and other estimates and plans now submitted, have been approved by His Excellency the Commander-in-Chief.

Referred to the Military Department.

(Signed) C. A. ORR, Colonel, R. E.,

18th November 1867.

Secretary to Government, P. W. D.

ORDER, No. 4686, 5th December 1867.

Approved.

(True Extract.)

W. C. D. Major.

Offg. Deputy Secretary to Government.

To the Public Works Department,

with twenty-four enclosures.

420 spare copies.

„ Quarter Master General.

Ed. A. W. Cooke

No 3167 Depu.
Pro: of Govt for Decmber
A 4697
Pro: of the Madras Govt
Military Dept

Of 5 } Decr/67
Per 9 }

Eu: 24 4606.

Approving of plans
and Estimates amounting
in the aggregate to Rs
14500 for Certain Military
works at Bangalore.

Ch 320

2-11-1867 Decr 1867

no: 3896-43897-17 Decr/67

Public Works Department.

no: 3896

PROCEEDINGS of the MADRAS GOVERNMENT.

Under date the 17th Decr 1867

Read the following

Copy of the Madras Govt
Military Dept

(Here enter No. 106 dated 5th Decr 1867)

Communicated to the
Superintending Engineer of
S. 5 D. The estimates for
items 1. and 5 to 9. will be
forwarded for the sanction of
the Government of India.

Ordered that the follow-
ing letter be sent:-

N E. No. of

no: 3897

The Secretary to the
Government of India
Sir,

With reference to the
letter from the Inspector General
of Military works to the

The Deputy Secy to Govt
Controller
Recd from
Military Dept

Government of India under
 date the 9th Sept. 1867, No 982, M,
 intimating that all designs
 of Military Buildings which
 are not to be constructed
 in accordance with the
 prescribed standards, should
 be submitted for the ap-
 proval of the Government
 of India, I am directed to
 forward herewith the under-
 mentioned estimates for works
 proposed to be carried out at
 Bangalore.

1. Constructing two Fire's Courts, to be added to
 the Racket Court and the present Cavalry
 Barracks. Rs 2,670
2. Demolishing the present privy attached to
 the hospital of the 2nd Regt. A.D. and
 constructing a new one. 1046
3. Demolishing the present outhouses attached
 to D. & constructing new outhouses. 1650
4. Constructing Cookrooms for 8 Staff-Sergeants
 Quarters Royal Horse Artillery. 2100
5. Constructing privy for D. & 1420
6. Constructing two privies for the Sergeants
 Quarters at the new site of the Race Course Block. 2000

It will be observed
 that the plans of these works
 have been prepared upon the
 principles of the Standard
 designs, but that their detail
 have been modified to suit
 local circumstances, and I
 am accordingly to request
 the sanction of the Govern-
 ment of India to the
 estimates with a view to the
 works being proceeded with
 after the 1st April next.

Kept with Minutes
 enclosed on the 21/12/67

John St. George
 17th Decr. 1867

W.B.

14
 2

T. W. 1867. Department.

Govt of India
No. 389673897

PROCEEDINGS OF GOVERNMENT of India

Dated 17th December 1867

Passing orders on
proceedings Military Dept.
approving of plans and
Estimates amounting to
Rs 11,566 for certain Military
works at Bangalore.

Transmitting certain
of the above estimates for
the sanction of the Govt of
India.

No 320-321 & 322

11th Dec 1867 A. 1867

(1) Number of pages 22

(2) Date of repair _____

(3) Initials of the Referencer _____

MADRAS RECORD OFFICE.

Government of Madras.

P. W. DEPARTMENT.

G.O. No. 38 26-7	Press Mis.
320-1	
Dated 14-12-1864	

Not to be folded or roughly handled

*Proceedings of the Madras Government, Public Works Department,
17th December 1867.*

No. 320. Read the following Proceedings of the Madras Government in the
Military Department:—

Approving of plans and estimates, amounting in
the aggregate to Rupees 14,566, for certain } (Here enter 5th December 1867, No. 4,686.)
Military works at Bangalore.

No. 321. ORDER THEREON, 17th December 1867, No. 3,896.

MILITARY WORKS, No. 14.

Communicated to the Superintending Engineer of the 5th Division. The estimates for Items 1, and 5 to 9 will be forwarded for the sanction of the Government of India.

Ordered that the following letter be sent:—

(Here enter No. 3,897, dated 17th December 1867.)

(True Extract.)

(Signed) CHARLES A. OHR, Colonel, R. E.,
Secretary to Government.

To the Superintending Engineer, 5th Division.
" Controller of Public Works Accounts.
" Accountant General.
" Military Department.

Exd. S. T. Augustin.

PUBLIC WORKS DEPARTMENT,
FORT ST. GEORGE,
17th December 1867.

No. 322.

No. 3,897.

To

THE SECRETARY TO THE GOVERNMENT OF INDIA.

SIR,

MILITARY WORKS, No. 15.

1. With reference to the letter from the Inspector General of Military Works to the Government of India under date the 9th September 1867, No. 982 M, intimating that all designs of Military buildings which are not to be constructed in accordance with the prescribed standards, should be submitted for the approval of the Government of India, I am directed to forward herewith the undermentioned estimates for works proposed to be carried out at Bangalore :—

1. Constructing two Fives Courts, to be added to the Racket Court in the present Cavalry Barracks	...	...	...	...	RS.
					2,470
2. Demolishing the present Privy attached to the Hospital of the 27th Regiment Native Infantry, and constructing a new one	...	...	...	...	1,046
3. Demolishing the present out-houses attached to do. and constructing new out-houses	...	...	...	...	1,450
4. Constructing cook-room for eight Staff Serjeants' quarters, Royal Horse Artillery	...	...	...	...	2,100
5. Constructing privy for do. do.	...	...	...	...	1,420
6. Constructing two privies for the Serjeants' quarters at the ends of the Race Course blocks	...	...	...	...	2,000

2. It will be observed that the plans of these works have been prepared upon the principles of the standard designs, but that their details have been modified to suit local circumstances, and I am accordingly to request the sanction of the Government of India to the estimates with a view to the works being proceeded with after the 1st April next.

I have the honor to be,

Sir,

Your most obedient servant,

(Signed) CHARLES A. ORR, Colonel, R. E.,
Secretary to Government.

Exd. S. T. Augustin.

5th Division I.P.W.

Military-

Bangalore

New Work-

Abstract of an Estimate of 1868/69.

Work-

Flooring the Vacket-Court at the Old
Dragon Barracks Bangalore.

Quantity	Description of Work	Rate	Per	Amount	Total
29 ²⁰ / ₁₀₀	Squares of Removing the present floor and Substituting granite Stone set in Chunam and pointed with Asphaltic agreeably to Specification	40	Rs	1168	1168
	Sundries			32	32
Total Rupees					1200

Executive Eng's Office
Bangalore 21st August
1867

P. J. Pennycook Lieut R.E.
Executive Engineer
Bangalore.

By Order
P. W. R. Mesham Captain
of Artillery

Edmond Lieut Col R.E.
Superintd Eng 5th Div

Specification to accompany
Plan and Estimate for flooring
the Racket Court at the Old
Dragon Barracks Bangalore

Amount of Estimate Rs 1200-

The present flooring of the Racket
Court will be removed and replaced by stone
slabs of uniform thickness of 3" neatly
polished and dressed with the utmost care
and set on brick jells in Churnam and
carefully pointed with S.S. chutte.

A bedding course of 3" best wall chutte
to be laid underneath the stone.

Every thing necessary for the neat
and workmanlike completion of the building
to be provided whether particularly mentioned
in the Specification or not.

All materials and workmanship used to
be of the best quality and subject to the approval
of the Executive Engineer of Bangalore

Ran Berymish

Deputy B.E.

Exec. Eng's Office
Bangalore
21st August 1887

Executive Engineer Bangalore
M. D. S. S. S.
M. D. S. S. S.

to Division A. B. M.

Bangalore

19th August 1887

1st of 1887

Method Estimate for
flooring the Racket
Court at the Old
Dragon Barracks
Bangalore

Amount of Estimate Rs 1200-

5th Division D.P.W.

Bangalore

4094

12245529/6

12245529/6

Specification to accompany
an Estimate for flooring
the new kitchen at the
old Dragon Barracks
at Bangalore.

Amount of Estimate Rs 1200-

Dr by No 840.

5th Division D.P.W.

Bangalore

New work

Abstract Estimate for 1867-68.

Work — Paving and Draining around the wells at Bangalore.

Quantity	Description of work	Rate	Per	Amount	Total
	Wells attached to Royal House ...				
	Artillery —	"	"	"	200
— D ₂ —	16 th Lancers —	"	"	"	480
— D ₂ —	2 nd Regiment European				
	Infantry —	"	"	"	337
— D ₂ —	22 nd — D ₂ — Native				
	Infantry —	"	"	"	125
— D ₂ —	27 th — D ₂ — D ₂ —	"	"	"	278

Total Rupees 1420

Rupees One thousand four hundred + twenty.

Sec. Engineers Office
Bangalore
22nd October 1867

/P/ John Pennycook Lieut Col. R.E.
Executive Engineer Bangalore.

By order
P. W. B. Mesham Captain,
Dy Asst. Dy. M. General.

EA Mrd Lieut Col. R.E.
Superintending Engineer 5th Div.

11 a
Specification to accompany Estimate
for, asphaltting the floors of wash houses in
the New Infantry Barracks.

Amount of Estimate. Rs. 1450.

The present stone floors to be entirely removed
and a levelling course of old or third sort wall
bricks laid down with a layer of asphalt to be
laid $\frac{3}{4}$ inch in thickness. The old stones
will become the property of the Contractors

All materials and workman ship
employed to be of the best possible description
and subject to the approval of the Executive
Engineer Bangalore who shall have power
to reject such as he considers unfit for the
work

James Smith

Lieut. R. E.

Executive Engineer Bangalore

Edmund Smith Col. R.E.
Superintending Engineer

Exec. Engrs office
Bangalore
22nd October 1867

James Smith

James Smith

James Smith
11/10/67
Rs. 1450

James Smith

James Smith

James Smith

James Smith

James Smith

5th Division D.P.H.

Bill Bangalore New work

Abstract Estimate for 1867-68.

Work — Repainting the floors of Wash Houses in the New Infantry Barracks.

Quantity	Description of work	Rate		Per	Amount	Total
		Rs.	P.			
1127	Repainting the floors of the Wash Houses	18	"	4 ^{1/2}	1390	
						1390
	Indies					70

Total Estimate Rupees 1460

Rupees One thousand four hundred & sixty only.

Enr. Engineers Office
Bangalore 22nd Oct 1867

P. J. Van Bommel Lieut. Col. R.E.
Executive Engineer Bangalore

By order
P. J. W. B. Mearns Captain
Dy. Asst. To M^r General

Ed. J. M. Lieut. Col. R.E.
Asst. Engineer 5th Div.

Bill Bangalore

4694
1127

21 Dec 1867

Superintendent to accompany the

estimate for repainting the

floors of Wash houses

in New Infantry Barracks

Amount of Estimate Rs. 1460

4694

MILITARY DEPARTMENT.

PROCEEDINGS OF THE MADRAS GOVERNMENT.

Read the following papers :—

From the Superintending Engineer, 5th Division, Tiagardroog, 11th November 1867, No. 168; to the Secretary to Government, Department Public Works, Fort Saint George.

With reference to G. O., No. 3108 of the 8th October last, paragraph 19, I have the honor to forward, for the sanc-

ENCLOSURES 24.

tion of Government, from the next year's reserve under "Military," nine estimates, amounting in the aggregate to Rupees 14,566, for the undermentioned works at Bangalore, estimated at less than Rupees 2,500, and more than Rupees 500 each.

9 Estimates.				
6 Plans, for Nos. 1 and 5 to 9 works.				
1 Block plan of Hospital, 22nd Regt. N. I.				
8 Specifications.				
1. Constructing two Fives Courts, proposed to be added to the Racket Court in the present Cavalry barracks....	2,470	0	0	✓
2. Laying the floor of the Racket Court in do. do. with stone.	1,200	0	0	✓
3. Asphalting the floors of the wash-houses in ditto ditto...	1,460	0	0	✓
4. Paving and draining around the wells at Bangalore.....	1,420	0	0	✓
5. Demolishing the present privy attached to the hospital, 27th Regiment Native Infantry, and constructing a new one.....	1,046	0	0	✓
6. Demolishing the present out-houses attached to the hospital, 22nd Regiment Native Infantry, and constructing new out-houses.....	1,450	0	0	✓
7. Constructing a cook-room for eight Staff Serjeant's quarters, Royal Horse Artillery.....	2,100	0	0	✓
8. Constructing a privy for eight Staff Serjeant's quarters ditto. ditto.....	1,420	0	0	✓
9. Constructing two privies for the Serjeant's quarters at the ends of the Race Course blocks.....	2,000	0	0	✓
	14,566	0	0	

2. The dimensions of the Fives Courts in the plan differ slightly from those in the standard design; but, in the latter, the dimensions are fixed by the requirements of the Racket Court; they are unnecessary in a Fives Court. The approximate estimate entered for these courts in the Quarter Master General's list, recorded in the G. O. above quoted, and in my Bangalore budget, was Rupees 4,000; but the actual estimate being Rupees 2,470, the work has been classed under "minor works."

3. The principles of the standard designs have been followed in the plans of the cook-houses and the privies, the details only having been modified with regard to local circumstances. The cart shed and sweeper's room shown on the standard plan have been omitted as unnecessary; and in the plan of privies for Serjeant's quarters, Race Course barracks, cross walls have been introduced, to divide each privy into four compartments, one for each pair of quarters.

4. The estimate for paving and draining the wells at Bangalore, which is not alluded to in the Quarter Master General's list, has been prepared at the requisition

3rd Division, Bangalore.

25 November 1867

12th November 1867

14th November 1867

15th November 1867

16th November 1867

17th November 1867

18th November 1867

of the Military authorities; and this and other estimates and plans now submitted, have been approved by His Excellency the Commander-in-Chief.

Referred to the Military Department.

(Signed) C. A. ORR, Colonel, R. E.,

18th November 1867.

Secretary to Government, P. W. D.

ORDER, No. 4686, 5th December 1867.

Approved.

(True Extract.)

W. C. D. Major.

Offg. Deputy Secretary to Government.

To the Public Works Department,

with twenty-four enclosures.

420 spare copies.

„ Quarter Master General.

Ed. A. W. Cooke

No 3167 Depu.
Pro: of Govt for Decmber
A 4097
Pro: of the Madras Govt
Military Dept

Of 5 } Decr/67
Per 9 }

Eu: 24 4606.

Approving of plans
and Estimates amounting
in the aggregate to Rs
14500 for Certain Military
works at Bangalore.

Ch 320

2-11-1867 Decr 1867

no: 3896-43897-17 Decr/67

Public Works Department.

no: 3896

PROCEEDINGS of the MADRAS GOVERNMENT.

Under date the 17th Decr 1867

Read the following

Progs of the Madras Govt
Military Dept

(Here enter No. 100 dated 5 Decr 1867)

Communicated to the
Superintending Engineer of
S. 5 D. The estimates for
items 1. and 5 to 9. will be
forwarded for the sanction of
the Government of India.

Ordered that the follow-
ing letter be sent:-

N E. No. of

no: 3897

The Secretary to the
Government of India
Sir,

With reference to the
letter from the Inspector General
of Military works to the

The Deputy Secy to Govt
Controller
Recd from
Military Dept

Government of India under
 date the 9th Sept. 1867, No 982, M,
 intimating that all designs
 of Military Buildings which
 are not to be constructed
 in accordance with the
 prescribed standards, should
 be submitted for the ap-
 proval of the Government
 of India, I am directed to
 forward herewith the under-
 mentioned estimates for works
 proposed to be carried out at
 Bangalore.

1. Constructing two Fire's Courts, to be added to
 the Racket Court and the present Cavalry
 Barracks. Rs 2,670
2. Demolishing the present privy attached to
 the hospital of the 8th Regt. A.D. and
 constructing a new one. 1046
3. Demolishing the present outhouses attached
 to D^o 2. Constructing new outhouses. 1650
4. Constructing Cookrooms for 8 Staff-Sergeants
 Quarters Royal Arty. Battery. 2100
5. Constructing privy for D^o 2. 1420
6. Constructing two privies for the Sergeants
 Quarters at the new site of the Race Course Block. 2000

It will be observed
 that the plans of these works
 have been prepared upon the
 principles of the Standard
 designs, but that their detail
 have been modified to suit
 local circumstances, and I
 am accordingly to request
 the sanction of the Govern-
 ment of India to the
 estimates with a view to the
 works being proceeded with
 after the 1st April next.

Kept with Minutes
 enclosed on the 21/12/67

John St. George
 17th Decr. 1867

W.B.

14
 2

T. W. 1867. Department.

Govt of India
No. 389673897

PROCEEDINGS OF GOVERNMENT OF INDIA

Dated 17th December 1867

Passing orders on
proceedings Military Dept.
approving of plans and
Estimates amounting to
Rs 11,566 for certain Military
works at Bangalore.

Transmitting certain
of the above estimates for
the sanction of the Govt of
India.

No 320-321 & 322

11th Dec 1867 A. 1867