

(1) Number of pages 11
(2) Date of repair 18-3-37
(3) Initials of the Referencer _____

MADRAS RECORD OFFICE.

Government of Madras.

Public Works DEPARTMENT.

G.O. No. <i>635</i>	Press <u>Mis.</u>
<i>18-19</i> Dated <i>1-3-</i> <i>18/7</i>	

Not to be folded or roughly handled

22/3/37

*Proceedings of the Madras Government, Public Works Department,
1st March 1867.*

No. 18. Read the following Proceedings of the Madras Government in the
Military Department:—

Approving of estimates for certain minor Military } (Here enter 26th February 1867, No. 671.)
buildings at Trichinopoly.

No. 19. ORDER THEREON, 1st March 1867, No. 635.

MILITARY WORKS, No. 2.

1. Communicated to the Superin-
tending Engineer of the 6th Division.

2. The question of allotting funds
for the works will be considered after the 1st April next.

(True Extract.)

(Signed) CHARLES A. ORR, Colonel, R. E.,
Secretary to Government.

To the Superintending Engineer, 6th Division.
„ Controller of Public Works Accounts.
„ Accountant General.
„ Military Department.

Ed T. O'Connor.

*of mgs. office 6th Div
Sept 1866-*

of mgs. office 6th Div

Military
Account for
Troops.

Trichinopoly District
No. 1. Camp

Unworked

Abstract Estimate No of Rs 66.

Work Constructing a new Pring for the ^{Hospital} 23^d Regt
L. Infantry at Trichinopoly

Quantity	Description of work	Rate	Amount	Total
3402 1/2	Cft Brickwork chunam	2	425 5 9	
194 3/4	Sft Rany Camb Lile work	5	9 11 9	
11	Sq of Flooring	4 8	49 8	
26 19/24	Cft Caustic wood	2 8	66 15 8	
13 12 2	Sft Roofing with Palmyrah cane pth, rafters, super, nails & pan Lile with chunam borders	25	328 2	
7 1/2	Sq of	20	14 4 9	
392	Sft Roofing Ridge Ventilation	18	70 8 11	
29	Sq of Plastering walls & floor	12	21 12	
2 1/2	Sq Plastering 2 coats (costing)	2 8	6 4	
	Excavation		15 7 2	
	Land measures & surveying		197 12 8	
	Total Rupees for 1		1100	
	Do. for Pring of the same			
	Dimensions to the Hospital 25			
	Regt. L. I.		1100	
	Total Rupees			2200

Xth Mth

By order of
Capt. P. S.

Permanently Licensed
Cm. Eng. Trichinopoly

Trichinopoly
Cm. Eng. office
24 August 1866
Sup. Eng. Office 6th Dec
19 September 1866

W. F. A. Captain P. S.
Sup. Eng. Office 6th Dec

Approved by me
 Secretary of the Board
 10/10/1900

Ala

P. N. 1067 Sept 1867
 Pro: of Govt. for March
 Pro: of the Madras Govt
 in the military sep

Of 26. } Feb 1867
 Res 27. }
 A 671.

Em 10.
 5 P. 1000 given to
 Approving of Estimates for
 certain minor military
 buildings at Trichinopoly

A 18

no 635: 125 March 1867

Public Works Department.
 635
 no 635
PROCEEDINGS of the MADRAS GOVERNMENT.
Under clause the 1st March 1867
 Read the following

Proceedings of the Madras Govt
 Military Dept
 (Here enter No. 671 dated 26 Feb 1867)

Communicated to the
 Superintending Engineer of
 the 6th Division -

The question of allotting
 funds for the works will
 be considered after the
 1st April next -

The Sup. Eng. 6th Div -
 Controller of P.W. Dept
 Accounts General
 Military Dept

[Signature]

Resd 2.3.67

20
 5

18-
Pub. Works 1867 Department

Pro: of Govt. for March

No 635

Pro: of the Madras Govt.

11th March 1867

Pro: Military Dept.,
approving of estimates for
Military Works (certain)
at Trichinopoly - below
Rs. 2,500 each, which is
accompanied the Budget
lists of 1867/68, communicated
with remarks to the Supr.
Engg. of the 6th Division