M.R.O. 1—77,006—8-6-37.

(1) Number of pages

(2) Date of repair

(3) Initials of the Referencer

MADRAS RECORD OFFICE.

Government of Madras.

Public works DEPARTMENT.

G.O. No. 639. Press / Mis.

27.28.

Dated 1 — 3 — 1867

Not to be folded or roughly handled

Proceedings of the Madras Government, Public Works Department,
1st March 1867.

No. 27. Read the following letter from the Superintending Engineer, 3rd Division, to the Secretary to Government, Public Works Department, dated Bellary, 20th February 1867, No. 3,215 :—

1. With reference to paragraph 4 of G. O. No. 215 of 22nd ultimo, I have the honor to inform you that the sum of Rupees 590, sanctioned for certain repairs and improvements to the District Moonsiff's Court-house at Nundaloor, will not be exceeded in carrying out the suggestions made by you in paragraph 2 of the G.O. under reference.

2. A revised abstract and the plan are herewith returned for record.

No. 28. ORDER THEREON, 1st March 1867, No. 639.

CIVIL WORKS, No. 7.

Ordered to be recorded.

(True Extract.)

(Signed) CHARLES A. ORR, Colonel, R. E.,
Secretary to Government.

To the Superintending Engineer, 3rd Division.

Revised Abstract Estimate

District Cuddapah

Raising and making certain improvements to the District Choonapilly Tundalore.

Description of work.		Rate.	Amount of Each Class.
Renewing plaster & whitewashing	per sqr.	1.	59 1 9.
Circular Arch work	per Cyt.	4. 12 ..	6. 2 6.
Flat do	do	5.	1. 10 8.
Breaking thro' walls for arch and doorway. Removing Rose walls of quoins & sides	per Cyt.	3 -	2. 1 -
Brick in Chunam for sides of Arch. doorway. and blocking up window	Cyt	3. 12 -	13. 12 ..
Wooden palisade for Treasury	R.	1.	17. ..
Plastering 1 Coat and polishing	sqr.	2. 8 ..	39. 7 7.
Removing & replacing tiles	do.	10.	378. 12 9
Door with hinges & bolt complete		.. .. ..	25. ..
Smoky. repairs to compounds walls		.. .. ..	10. ..
do to Gate		.. .. ..	10. .. 563. .. 3.
Sundries @ 5. per Cent			26. 15. 9

Total Estimate Rs 590. ..

W. Hems Wheeler

Sub Engineer & P.W.D. in Charge of Z. Range

Rejected

February 1867

C. A. Wilson Major R.E.

Supdtg. Engineer 3rd Dn.

P.W. 679/64

Revised Abstract & Estimate

Work repairing and making
certain improvements to the
District & Sessions Court
at Tuticorin

Estimate Rs. 590-

Mit am Briefe
vom 634 - 1. Januar 67.

Nr 639

Ihr Schreiben vom 1. Januar 67 R. 28

Wir erlauben uns Ihnen zu erwidern, daß wir Ihrem Ansuchen um Zusendung von Proben unserer Fabrikate gerne entsprechen werden, wenn Sie uns mitteilen, welche Sorten Sie zu erhalten wünschen.

Wir bemerken, daß wir Ihnen Proben nur gegen Bezahlung des Betrages senden können.

Hochachtungsvoll

Bei Bestellungen bitten wir unsere Nummer anzugeben.

Ihr ergebener