

(1) Number of pages 1(2) Date of repair 21-6-68

(3) Initials of the Referencer _____

MADRAS RECORD OFFICE.**Government of Madras.***P. W.***DEPARTMENT.**

G.O. No. <u>1160</u>	Press
<u>256-257.</u>	<u>Mis.</u>
Dated <u>17-4</u>	<u>1868.</u>

Not to be folded or roughly handled

*Proceedings of the Madras Government, Public Works Department,
17th April 1868.*

No. 256. Read the following letter from the Superintending Engineer, 3rd Division, to the Secretary to Government, Public Works Department, dated Bellary, 30th March 1868, No. 3,514 :—

I have the honor to submit, for the sanction of Government, to be met from the grant for "Minor New Works, Military," a plan, specification, and estimate, amounting to Rupees 405, for constructing a watering trough and providing well apparatus for the Commissariat Department at Bellary.

- 1 Plan.
- 1 Estimate.
- 1 Report.

2. This work has received the approval of His Excellency the Commander-in-Chief.

No. 257. ORDER THEREON, 17th April 1868, No. 1,160.

MILITARY WORKS, No. 18.

Sanctioned.

(True Extract.)

(Signed) CHARLES A. OER, Colonel, R. E.,
Secretary to Government.

To the Superintending Engineer, 3rd Division, with one Specification.

- „ Accountant General.
- „ Controller of Public Works Accounts.
- „ Military Department.

Exd. S. T. Augustin,

Exd. S. T. Augustin
A. M. S. Rajah
Superintending Engineer
3rd Div.

New Work.

Abstract Estimate Bellary District Military

for a Water trough for the use of Commissariat.
Bellockrah Bellary. vide Dy Asst Quarter Master General's
Order No. 208 of 31st January 1868.

Qty	Description of Work.	Rate	Per	Amount	Total
2	Long Stones to support projection	3	each	6	..
2	Long Slabs with holes for uprights	5	do.	10	..
1	Long Slab for bottom trough.	3	do.	3	..
8	Covering Slabs	1	do.	8	..
2	Upright Posts of Jungle wood 5' high	5	do.	10	..
1	Gross Beam to hold the pulley	3	8	3	8
1	Pulley of 12" Diameter with braces & iron axis complete			5	..
2	9" 9" 9" or small Roller			3	..
23	ft. Stone in Chumam		ft.	240	8 8
42	ft. Plastering with Chumam	4	8	47	12 8
3	6 ft. Flooring with granite slabs	10	..	16	57
2	ft. Excavation	3	ft.	6	43
	Labor for putting up uprights			5	..
13	ft. Clearing rock to lay founda- tion of well left	1	ft.	15	3
	For gravelling all around the Cistern			5	..
					384 8 8
	Sundries at 5% per Cent.			20	7 4
					405 ..

Bellary

11th March 1868

at

by order of
J. H. M. Esq.
Major
Executive Engineer
A. A. Esq.
Major
Supply Engineer 3rd Div.

Supy Engrs Office 3^d Div.
No 3514. Belary 30 March 1868.

From, ⁴ Her Superintending Engineer
 3^d Division

To, The Secretary to Government
 Pub. Works Dept.
 Fort St. George.

Sir, I have the honor to submit
 for the sanction of Government,
 to be met from the grant for "Minor
 Pub Works, Military," a Plan, Speci-
 fication and Estimate amounting
 to Rupees 405, for constructing a
 watering trough and providing well
 apparatus for the Commissariat
 Department at Belary.

This work has received the
 approval of H. E. the Commander
 in Chief. I have the honor to

Yours faithfully,
 Major
 Asst. Engineer
 for Supy. Engineer 3^d Div.

Enclosures.
 1 Plan
 1 Spec.
 1 Report.

Estimated amounting to Rs. 405-
 of the probable cost of a well
 trough for the use of
 Commissariat. 2 Belary.
 at Belary. No. 2. 2nd Div.
 Belary 30 March 1868.
 of 1868.

22

Handwritten signature

Wm Lloyd Garrison
Quincy

2103514

Paris 30 March 1860
Dear Mr. Smith

Dec. 3. - 17. - April 1868
 Not doing enough and
 well as practical ones.
 Sept. at Belary

Towards for Section
 hole = No. 405, for
 with see below

With our best

Wey

4
Stephen Rogers
17. April 1883

25538 on the surface
- at 871
- Contactor
- Ring Bolt
- deep

Dec 18 1878

10.11.60

Saccharine -



Feb 25 69 257.

ei boctine 1865-Oa. 157